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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

INTRODUCTION

ITEMS NOT CONSIDERED IN THIS ESTIMATE 

Items not included in this estimate are:

All professional fees and insurance

Building Permit costs

Rock excavation

Land acquisition, feasibility, and financing costs

All Furnishings, Fixtures and Equipment

Items identified in the design as Not In Contract (NIC)

Items identified in the design as by others

Owner supplied and/or installed items (e.g. draperies, furniture and equipment)

Utility company back charges, including work required off-site

Work to City streets and sidewalks, (except as noted in this estimate)

Tariffs
Hazardous Materials Abatement - included in Project costs

NOTE: The costs for the various PSR Options indicated above are intended to be an analysis of the 

relative costs between options and NOT a prediction of the actual final cost of any individual option. 

Major variables such as geotechnical, site grading, structural system and final MEP systems have yet to 

be designed and costs will vary significantly from the benchmark cost estimating included as part of this 

PSR cost analysis. The costs outlined in this report should not be represented as the FINAL construction 

budget.

This PSR Design Submission cost estimate was produced from conceptual drawings and narratives received on April 11th 2025 

prepared by Lavallee Brensinger Architects their design team.  

This estimate includes all direct construction costs, construction managers overhead and profit and design contingency. Cost 

escalation assumes start dates indicated.

Bidding conditions are expected to be public bidding under 149a of the Massachusetts General Laws to pre-qualified construction 

managers, and pre-qualified sub-contractors, open specifications for materials and manufacturers.

The estimate is based on prevailing wage rates for construction in this market and represents a reasonable opinion of cost. It is not a 

prediction of the successful bid from a contractor as bids will vary due to fluctuating market conditions, errors and omissions, 

proprietary specifications, lack or surplus of bidders, perception of risk, etc. Consequently the estimate is expected to fall within the 

range of bids from a number of competitive contractors or subcontractors, however we do not warrant that bids or negotiated prices 

will not vary from the final construction cost estimate.
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Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate

Option 1 Option 2   Option 5 Option 6A  Option 6B   

Combined MS/HS $290,164,768 $286,534,986 

High School $160,361,870 $186,287,523 $185,122,844

Middle School $120,250,080 $106,303,094 $120,694,762

Sitework $21,521,862 $37,425,012 $44,189,132 $43,191,211 $43,226,095

Pool Building $36,862,072 $36,862,072 $36,862,072 $36,862,072 $36,862,072

Grounds Garage $3,416,324 $3,416,324 $3,416,324 $3,416,324 $3,416,324

Fieldhouse $38,032,297 $38,032,297 $38,032,297 $38,032,297 $38,032,297

TOTAL ESTIMATED CONSTRUCTION COST $380,444,505 $408,326,322 $428,317,431 $411,666,672 $408,071,774



Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 1 - Renovation-Addition August 2028

HIGH SCHOOL

NEW ADDITION 102,900 $516.07 $53,103,962

RENOVATE EXISTING SCHOOL 119,200 $445.30 $53,079,190

HIGH SCHOOL SCIENCE WING 20,300 ETR

SUB-TOTAL 242,400 $438.05 $106,183,152

ESCALATION 13.70% $14,547,092

DESIGN AND PRICING CONTINGENCY 12.0% $12,741,978

SUB-TOTAL 242,400 $550.63 $133,472,222

1.25% $834,201

GENERAL CONDITIONS 7.30% $9,743,472

GENERAL REQUIREMENTS 4.00% $5,338,889

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $1,001,042

INSURANCES 1.75% $2,335,764

PERMIT Excl

SUB-TOTAL $152,725,590

CM Fee 2.0% $3,054,512

GMP Contingency 3.0% $4,581,768

TOTAL OF ALL CONSTRUCTION 242,400 $661.56 $160,361,870

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 1 - Renovation-Addition

MIDDLE SCHOOL

NEW ADDITION 36,500 $533.61 $19,476,667

RENOVATE EXISTING SCHOOL 139,700 $430.54 $60,146,578

SUB-TOTAL 176,200 $451.89 $79,623,245

ESCALATION 13.70% $10,908,385

DESIGN AND PRICING CONTINGENCY 12.0% $9,554,789

SUB-TOTAL 176,200 $568.03 $100,086,419

1.25% $625,540

GENERAL CONDITIONS 7.30% $7,306,309

GENERAL REQUIREMENTS 4.00% $4,003,457

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $750,648

INSURANCES 1.75% $1,751,512

PERMIT Excl

SUB-TOTAL $114,523,885

CM Fee 2.0% $2,290,478

GMP Contingency 3.0% $3,435,717

TOTAL OF ALL CONSTRUCTION 176,200 $682.46 $120,250,080

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 1 - Renovation-Addition

SITEWORK $13,730,679

DEMOLITION MIDDLE SCHOOL 1,150 $12.00 $13,800

DEMOLITION HIGH SCHOOL 42,180 $12.00 $506,160

SUB-TOTAL $14,250,639

ESCALATION 13.70% $1,952,338

DESIGN AND PRICING CONTINGENCY 12.0% $1,710,077

SUB-TOTAL $17,913,054

1.25% $111,957

GENERAL CONDITIONS 7.30% $1,307,653

GENERAL REQUIREMENTS 4.00% $716,522

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $134,348

INSURANCES 1.75% $313,478

PERMIT Excl

SUB-TOTAL $20,497,012

CM Fee 2.0% $409,940

GMP Contingency 3.0% $614,910

TOTAL OF ALL CONSTRUCTION $21,521,862

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 1 - Renovation-Addition

NEW POOL BUILDING - 1 STORY, 8 lane , 25 yd pool w/ diving well and jacuzzi 33,600 $750.00 $25,200,000

SUB-TOTAL 33,600 $750.00 $25,200,000

ESCALATION 9.75% $2,457,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,024,000

SUB-TOTAL 33,600 $913.13 $30,681,000

1.25% $191,756

GENERAL CONDITIONS 7.30% $2,239,713

GENERAL REQUIREMENTS 4.00% $1,227,240

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $230,108

INSURANCES 1.75% $536,918

PERMIT Excl

SUB-TOTAL $35,106,735

CM Fee 2.0% $702,135

GMP Contingency 3.0% $1,053,202

TOTAL OF ALL CONSTRUCTION 33,600 $1,097.09 $36,862,072

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 1 - Renovation-Addition

RENOVATION/ ADDITION GROUNDS GARAGE (Addition is PEMB) 11,230 $207.97 $2,335,500

SUB-TOTAL 11,230 $207.97 $2,335,500

ESCALATION 9.75% $227,711

DESIGN AND PRICING CONTINGENCY 12.0% $280,260

SUB-TOTAL 11,230 $253.20 $2,843,471

1.25% $17,772

GENERAL CONDITIONS 7.30% $207,573

GENERAL REQUIREMENTS 4.00% $113,739

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $21,326

INSURANCES 1.75% $49,761

PERMIT Excl

SUB-TOTAL $3,253,642

CM Fee 2.0% $65,073

GMP Contingency 3.0% $97,609

TOTAL OF ALL CONSTRUCTION 11,230 $304.21 $3,416,324

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 1 - Renovation-Addition

NEW FIELDHOUSE - 1 STORY 200m, 5-lane indoor track, double basketball court 52,000 $500.00 $26,000,000

SUB-TOTAL 52,000 $500.00 $26,000,000

ESCALATION 9.75% $2,535,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,120,000

SUB-TOTAL 52,000 $608.75 $31,655,000

1.25% $197,844

GENERAL CONDITIONS 7.30% $2,310,815

GENERAL REQUIREMENTS 4.00% $1,266,200

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $237,413

INSURANCES 1.75% $553,963

PERMIT Excl

SUB-TOTAL $36,221,235

CM Fee 2.0% $724,425

GMP Contingency 3.0% $1,086,637

TOTAL OF ALL CONSTRUCTION 52,000 $731.39 $38,032,297

NON TRADES SUB BONDS

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 9 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

ALTERNATES (INCLUDING MARKUPS)

HVAC OPTION B - Geothermal well field with 4-pipe fan coils ADD $11.80 PER SF

HVAC OPTION C - Air Source Heat Pump with 4-pipe fan coils DEDUCT $29.35 PER SF

HVAC OPTION D - Geothermal/ Air Source Heat Pump Hybrid DEDUCT $2.87 PER SF
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

HIGH SCHOOL

NEW HIGH SCHOOL 242,400 $510.49 $123,743,523

SUB-TOTAL 242,400 $510.49 $123,743,523

ESCALATION 13.30% $16,457,889

DESIGN AND PRICING CONTINGENCY 12.0% $14,849,223

SUB-TOTAL 242,400 $639.65 $155,050,635

1.25% $969,066

GENERAL CONDITIONS 7.30% $11,318,696

GENERAL REQUIREMENTS 4.00% $6,202,025

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $1,162,880

INSURANCES 1.75% $2,713,386

PERMIT Excl

SUB-TOTAL $177,416,688

CM Fee 2.0% $3,548,334

GMP Contingency 3.0% $5,322,501

TOTAL OF ALL CONSTRUCTION 242,400 $768.51 $186,287,523

OPTION 2 - New High School; Renovate Middle 
School

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MIDDLE SCHOOL

NEW ADDITION 23,400 $587.67 $13,751,434

RENOVATE EXISTING SCHOOL 132,500 $429.14 $56,861,558

HIGH SCHOOL SCIENCE WING 20,300 ETR

SUB-TOTAL 176,200 $400.75 $70,612,992

ESCALATION 13.30% $9,391,528

DESIGN AND PRICING CONTINGENCY 12.0% $8,473,559

SUB-TOTAL 176,200 $502.15 $88,478,079

1.25% $552,988

GENERAL CONDITIONS 7.30% $6,458,900

GENERAL REQUIREMENTS 4.00% $3,539,123

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $663,586

INSURANCES 1.75% $1,548,366

PERMIT Excl

SUB-TOTAL $101,241,042

CM Fee 2.0% $2,024,821

GMP Contingency 3.0% $3,037,231

TOTAL OF ALL CONSTRUCTION 176,200 $603.31 $106,303,094

NON TRADES SUB BONDS

OPTION 2 - New High School; Renovate Middle 
School
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

SITEWORK  $22,899,473

DEMOLITION (SCIENCE WING ETR ) HIGH SCHOOL 147,725 $12.00 $1,772,700

DEMOLITION OF POOL 15,650 $12.00 $187,800

SUB-TOTAL $24,859,973

ESCALATION 13.30% $3,306,376

DESIGN AND PRICING CONTINGENCY 12.0% $2,983,197

SUB-TOTAL $31,149,546

1.25% $194,685

GENERAL CONDITIONS 7.30% $2,273,917

GENERAL REQUIREMENTS 4.00% $1,245,982

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $233,622

INSURANCES 1.75% $545,117

PERMIT Excl

SUB-TOTAL $35,642,869

CM Fee 2.0% $712,857

GMP Contingency 3.0% $1,069,286

TOTAL OF ALL CONSTRUCTION $37,425,012

NON TRADES SUB BONDS

OPTION 2 - New High School; Renovate Middle 
School
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

NEW POOL BUILDING - 1 STORY, 8 lane , 25 yd pool w/ diving well and jacuzzi 33,600 $750.00 $25,200,000

SUB-TOTAL 33,600 $750.00 $25,200,000

ESCALATION 9.75% $2,457,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,024,000

SUB-TOTAL 33,600 $913.13 $30,681,000

1.25% $191,756

GENERAL CONDITIONS 7.30% $2,239,713

GENERAL REQUIREMENTS 4.00% $1,227,240

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $230,108

INSURANCES 1.75% $536,918

PERMIT Excl

SUB-TOTAL $35,106,735

CM Fee 2.0% $702,135

GMP Contingency 3.0% $1,053,202

TOTAL OF ALL CONSTRUCTION 33,600 $1,097.09 $36,862,072

OPTION 2 - New High School; Renovate Middle 
School

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

RENOVATION/ ADDITION GROUNDS GARAGE (Addition is PEMB) 11,230 $207.97 $2,335,500

SUB-TOTAL 11,230 $207.97 $2,335,500

ESCALATION 9.75% $227,711

DESIGN AND PRICING CONTINGENCY 12.0% $280,260

SUB-TOTAL 11,230 $253.20 $2,843,471

1.25% $17,772

GENERAL CONDITIONS 7.30% $207,573

GENERAL REQUIREMENTS 4.00% $113,739

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $21,326

INSURANCES 1.75% $49,761

PERMIT Excl

SUB-TOTAL $3,253,642

CM Fee 2.0% $65,073

GMP Contingency 3.0% $97,609

TOTAL OF ALL CONSTRUCTION 11,230 $304.21 $3,416,324

NON TRADES SUB BONDS

OPTION 2 - New High School; Renovate Middle 
School
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

NEW FIELDHOUSE - 1 STORY 200m, 5-lane indoor track, double basketball court 52,000 $500.00 $26,000,000

SUB-TOTAL 52,000 $500.00 $26,000,000

ESCALATION 9.75% $2,535,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,120,000

SUB-TOTAL 52,000 $608.75 $31,655,000

1.25% $197,844

GENERAL CONDITIONS 7.30% $2,310,815

GENERAL REQUIREMENTS 4.00% $1,266,200

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $237,413

INSURANCES 1.75% $553,963

PERMIT Excl

SUB-TOTAL $36,221,235

CM Fee 2.0% $724,425

GMP Contingency 3.0% $1,086,637

TOTAL OF ALL CONSTRUCTION 52,000 $731.39 $38,032,297

NON TRADES SUB BONDS

OPTION 2 - New High School; Renovate Middle 
School
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

ALTERNATES (INCLUDING MARKUPS)

HVAC OPTION B - Geothermal well field with 4-pipe fan coils ADD $11.80 PER SF

HVAC OPTION C - Air Source Heat Pump with 4-pipe fan coils DEDUCT $29.35 PER SF

HVAC OPTION D - Geothermal/ Air Source Heat Pump Hybrid DEDUCT $2.87 PER SF
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 5 - New High School; New Middle School

NEW HIGH SCHOOL 222,900 $512.31 $114,193,876

RENOVATION HIGH SCHOOL COST/SF 19,500 $445.30 $8,683,350

SUB-TOTAL 242,400 $506.92 $122,877,226

ESCALATION 14.50% $17,817,198

DESIGN AND PRICING CONTINGENCY 12.0% $14,745,267

SUB-TOTAL 242,400 $641.25 $155,439,691

1.25% $971,498

GENERAL CONDITIONS 6.30% $9,792,701

GENERAL REQUIREMENTS 4.00% $6,217,588

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $1,165,798

INSURANCES 1.75% $2,720,195

PERMIT Excl

SUB-TOTAL $176,307,471

CM Fee 2.0% $3,526,149

GMP Contingency 3.0% $5,289,224

TOTAL OF ALL CONSTRUCTION 242,400 $763.71 $185,122,844

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 5 - New High School; New Middle School

NEW MIDDLE SCHOOL 154,400 $518.86 $80,112,411

SUB-TOTAL 154,400 $518.86 $80,112,411

ESCALATION 14.50% $11,616,300

DESIGN AND PRICING CONTINGENCY 12.0% $9,613,489

SUB-TOTAL 154,400 $656.36 $101,342,200

1.25% $633,389

GENERAL CONDITIONS 6.30% $6,384,559

GENERAL REQUIREMENTS 4.00% $4,053,688

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $760,067

INSURANCES 1.75% $1,773,489

PERMIT Excl

SUB-TOTAL $114,947,392

CM Fee 2.0% $2,298,948

GMP Contingency 3.0% $3,448,422

TOTAL OF ALL CONSTRUCTION 154,400 $781.70 $120,694,762

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 5 - New High School; New Middle School

SITEWORK  $25,624,498

DEMOLITION OF EXISTING SCHOOLS

MIDDLE SCHOOL 140,850 $12.00 $1,690,200

HIGH SCHOOL 168,025 $12.00 $2,016,300

SUB-TOTAL $29,330,998

ESCALATION 14.50% $4,252,995

DESIGN AND PRICING CONTINGENCY 12.0% $3,519,720

SUB-TOTAL $37,103,713

1.25% $231,898

GENERAL CONDITIONS 6.30% $2,337,534

GENERAL REQUIREMENTS 4.00% $1,484,149

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $278,278

INSURANCES 1.75% $649,315

PERMIT Excl

SUB-TOTAL $42,084,887

CM Fee 2.0% $841,698

GMP Contingency 3.0% $1,262,547

TOTAL OF ALL CONSTRUCTION $44,189,132

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 5 - New High School; New Middle School

NEW POOL BUILDING - 1 STORY, 8 lane , 25 yd pool w/ diving well and jacuzzi 33,600 $750.00 $25,200,000

SUB-TOTAL 33,600 $750.00 $25,200,000

ESCALATION 9.75% $2,457,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,024,000

SUB-TOTAL 33,600 $913.13 $30,681,000

1.25% $191,756

GENERAL CONDITIONS 7.30% $2,239,713

GENERAL REQUIREMENTS 4.00% $1,227,240

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $230,108

INSURANCES 1.75% $536,918

PERMIT Excl

SUB-TOTAL $35,106,735

CM Fee 2.0% $702,135

GMP Contingency 3.0% $1,053,202

TOTAL OF ALL CONSTRUCTION 33,600 $1,097.09 $36,862,072

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 5 - New High School; New Middle School

RENOVATION/ ADDITION GROUNDS GARAGE (Addition is PEMB) 11,230 $207.97 $2,335,500

SUB-TOTAL 11,230 $207.97 $2,335,500

ESCALATION 9.75% $227,711

DESIGN AND PRICING CONTINGENCY 12.0% $280,260

SUB-TOTAL 11,230 $253.20 $2,843,471

1.25% $17,772

GENERAL CONDITIONS 7.30% $207,573

GENERAL REQUIREMENTS 4.00% $113,739

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $21,326

INSURANCES 1.75% $49,761

PERMIT Excl

SUB-TOTAL $3,253,642

CM Fee 2.0% $65,073

GMP Contingency 3.0% $97,609

TOTAL OF ALL CONSTRUCTION 11,230 $304.21 $3,416,324

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 5 - New High School; New Middle School

NEW FIELDHOUSE - 1 STORY 200m, 5-lane indoor track, double basketball court 52,000 $500.00 $26,000,000

SUB-TOTAL 52,000 $500.00 $26,000,000

ESCALATION 9.75% $2,535,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,120,000

SUB-TOTAL 52,000 $608.75 $31,655,000

1.25% $197,844

GENERAL CONDITIONS 7.30% $2,310,815

GENERAL REQUIREMENTS 4.00% $1,266,200

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $237,413

INSURANCES 1.75% $553,963

PERMIT Excl

SUB-TOTAL $36,221,235

CM Fee 2.0% $724,425

GMP Contingency 3.0% $1,086,637

TOTAL OF ALL CONSTRUCTION 52,000 $731.39 $38,032,297

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

ALTERNATES (INCLUDING MARKUPS)

HVAC OPTION B - Geothermal well field with 4-pipe fan coils ADD $11.80 PER SF

HVAC OPTION C - Air Source Heat Pump with 4-pipe fan coils DEDUCT $29.35 PER SF

HVAC OPTION D - Geothermal/ Air Source Heat Pump Hybrid DEDUCT $2.87 PER SF
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6A - New Middle/ High School

NEW HIGH SCHOOL AND MIDDLE SCHOOL - 2 STORY 393,140 $502.80 $197,671,763

SUB-TOTAL 393,140 $502.80 $197,671,763

ESCALATION 11.80% $23,325,268

DESIGN AND PRICING CONTINGENCY 12.0% $23,720,612

SUB-TOTAL 393,140 $622.47 $244,717,643

1.25% $1,529,485

GENERAL CONDITIONS 5.80% $14,193,623

GENERAL REQUIREMENTS 4.00% $9,788,706

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $1,835,382

INSURANCES 1.75% $4,282,559

PERMIT Excl

SUB-TOTAL $276,347,398

CM Fee 2.0% $5,526,948

GMP Contingency 3.0% $8,290,422

TOTAL OF ALL CONSTRUCTION 393,140 $738.07 $290,164,768

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6A - New Middle/ High School

SITEWORK  $25,553,207

DEMOLITION OF EXISTING SCHOOLS

MIDDLE SCHOOL 140,850 $12.00 $1,690,200

HIGH SCHOOL 181,680 $12.00 $2,180,160

SUB-TOTAL $29,423,567

ESCALATION 11.80% $3,471,981

DESIGN AND PRICING CONTINGENCY 12.0% $3,530,828

SUB-TOTAL $36,426,376

1.25% $227,665

GENERAL CONDITIONS 5.80% $2,112,730

GENERAL REQUIREMENTS 4.00% $1,457,055

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $273,198

INSURANCES 1.75% $637,462

PERMIT Excl

SUB-TOTAL $41,134,486

CM Fee 2.0% $822,690

GMP Contingency 3.0% $1,234,035

TOTAL OF ALL CONSTRUCTION $43,191,211

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6A - New Middle/ High School

NEW POOL BUILDING - 1 STORY, 8 lane , 25 yd pool w/ diving well and jacuzzi 33,600 $750.00 $25,200,000

SUB-TOTAL 33,600 $750.00 $25,200,000

ESCALATION 9.75% $2,457,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,024,000

SUB-TOTAL 33,600 $913.13 $30,681,000

1.25% $191,756

GENERAL CONDITIONS 7.30% $2,239,713

GENERAL REQUIREMENTS 4.00% $1,227,240

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $230,108

INSURANCES 1.75% $536,918

PERMIT Excl

SUB-TOTAL $35,106,735

CM Fee 2.0% $702,135

GMP Contingency 3.0% $1,053,202

TOTAL OF ALL CONSTRUCTION 33,600 $1,097.09 $36,862,072

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6A - New Middle/ High School

RENOVATION/ ADDITION GROUNDS GARAGE (Addition is PEMB) 11,230 $2,335,500

SUB-TOTAL 11,230 $207.97 $2,335,500

ESCALATION 9.75% $227,711

DESIGN AND PRICING CONTINGENCY 12.0% $280,260

SUB-TOTAL 11,230 $253.20 $2,843,471

1.25% $17,772

GENERAL CONDITIONS 7.30% $207,573

GENERAL REQUIREMENTS 4.00% $113,739

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $21,326

INSURANCES 1.75% $49,761

PERMIT Excl

SUB-TOTAL $3,253,642

CM Fee 2.0% $65,073

GMP Contingency 3.0% $97,609

TOTAL OF ALL CONSTRUCTION 11,230 $304.21 $3,416,324

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 6A - New Middle/ High School

NEW FIELDHOUSE - 1 STORY 200m, 5-lane indoor track, double basketball court 52,000 $500.00 $26,000,000

SUB-TOTAL 52,000 $500.00 $26,000,000

ESCALATION 9.75% $2,535,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,120,000

SUB-TOTAL 52,000 $608.75 $31,655,000

1.25% $197,844

GENERAL CONDITIONS 7.30% $2,310,815

GENERAL REQUIREMENTS 4.00% $1,266,200

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $237,413

INSURANCES 1.75% $553,963

PERMIT Excl

SUB-TOTAL $36,221,235

CM Fee 2.0% $724,425

GMP Contingency 3.0% $1,086,637

TOTAL OF ALL CONSTRUCTION 52,000 $731.39 $38,032,297

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

ALTERNATES (INCLUDING MARKUPS)

HVAC OPTION B - Geothermal well field with 4-pipe fan coils ADD $11.80 PER SF

HVAC OPTION C - Air Source Heat Pump with 4-pipe fan coils DEDUCT $29.35 PER SF

HVAC OPTION D - Geothermal/ Air Source Heat Pump Hybrid DEDUCT $2.87 PER SF
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6B - New Middle/ High School

NEW HIGH SCHOOL/ MIDDLE SCHOOL - 3 STORY 393,140 $496.11 $195,041,466

SUB-TOTAL 393,140 $496.11 $195,041,466

ESCALATION 11.90% $23,209,934

DESIGN AND PRICING CONTINGENCY 12.0% $23,404,976

SUB-TOTAL 393,140 $614.68 $241,656,376

1.25% $1,510,352

GENERAL CONDITIONS 5.80% $14,016,070

GENERAL REQUIREMENTS 4.00% $9,666,255

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $1,812,423

INSURANCES 1.75% $4,228,987

PERMIT Excl

SUB-TOTAL $272,890,463

CM Fee 2.0% $5,457,809

GMP Contingency 3.0% $8,186,714

TOTAL OF ALL CONSTRUCTION 393,140 $728.84 $286,534,986

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6B - New Middle/ High School

SITEWORK  $25,553,207

DEMOLITION OF EXISTING SCHOOLS

MIDDLE SCHOOL 140,850 $12.00 $1,690,200

HIGH SCHOOL 181,680 $12.00 $2,180,160

SUB-TOTAL $29,423,567

ESCALATION 11.90% $3,501,404

DESIGN AND PRICING CONTINGENCY 12.0% $3,530,828

SUB-TOTAL $36,455,799

1.25% $227,849

GENERAL CONDITIONS 5.80% $2,114,436

GENERAL REQUIREMENTS 4.00% $1,458,232

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $273,418

INSURANCES 1.75% $637,976

PERMIT Excl

SUB-TOTAL $41,167,710

CM Fee 2.0% $823,354

GMP Contingency 3.0% $1,235,031

TOTAL OF ALL CONSTRUCTION $43,226,095

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6B - New Middle/ High School

NEW POOL BUILDING - 1 STORY, 8 lane , 25 yd pool w/ diving well and jacuzzi 33,600 $750.00 $25,200,000

SUB-TOTAL 33,600 $750.00 $25,200,000

ESCALATION 9.75% $2,457,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,024,000

SUB-TOTAL 33,600 $913.13 $30,681,000

1.25% $191,756

GENERAL CONDITIONS 7.30% $2,239,713

GENERAL REQUIREMENTS 4.00% $1,227,240

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $230,108

INSURANCES 1.75% $536,918

PERMIT Excl

SUB-TOTAL $35,106,735

CM Fee 2.0% $702,135

GMP Contingency 3.0% $1,053,202

TOTAL OF ALL CONSTRUCTION 33,600 $1,097.09 $36,862,072

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

MAIN CONSTRUCTION COST SUMMARY

Start Date Gross Floor 

Area

$/sf Estimated 

Construction Cost

OPTION 6B - New Middle/ High School

RENOVATION/ ADDITION GROUNDS GARAGE (Addition is PEMB) 11,230 $2,335,500

SUB-TOTAL 11,230 $207.97 $2,335,500

ESCALATION 9.75% $227,711

DESIGN AND PRICING CONTINGENCY 12.0% $280,260

SUB-TOTAL 11,230 $253.20 $2,843,471

1.25% $17,772

GENERAL CONDITIONS 7.30% $207,573

GENERAL REQUIREMENTS 4.00% $113,739

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $21,326

INSURANCES 1.75% $49,761

PERMIT Excl

SUB-TOTAL $3,253,642

CM Fee 2.0% $65,073

GMP Contingency 3.0% $97,609

TOTAL OF ALL CONSTRUCTION 11,230 $304.21 $3,416,324

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

OPTION 6B - New Middle/ High School

NEW FIELDHOUSE - 1 STORY 200m, 5-lane indoor track, double basketball court 52,000 $500.00 $26,000,000

SUB-TOTAL 52,000 $500.00 $26,000,000

ESCALATION 9.75% $2,535,000

DESIGN AND PRICING CONTINGENCY 12.0% $3,120,000

SUB-TOTAL 52,000 $608.75 $31,655,000

1.25% $197,844

GENERAL CONDITIONS 7.30% $2,310,815

GENERAL REQUIREMENTS 4.00% $1,266,200

PHASING INCLUDED IN GC's/GR's

BONDS 0.75% $237,413

INSURANCES 1.75% $553,963

PERMIT Excl

SUB-TOTAL $36,221,235

CM Fee 2.0% $724,425

GMP Contingency 3.0% $1,086,637

TOTAL OF ALL CONSTRUCTION 52,000 $731.39 $38,032,297

NON TRADES SUB BONDS
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate

ALTERNATES (INCLUDING MARKUPS)

HVAC OPTION B - Geothermal well field with 4-pipe fan coils ADD $11.80 PER SF

HVAC OPTION C - Air Source Heat Pump with 4-pipe fan coils DEDUCT $29.35 PER SF

HVAC OPTION D - Geothermal/ Air Source Heat Pump Hybrid DEDUCT $2.87 PER SF
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Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 102,900 GFA 119,200 GFA 222,100 GFA 36,500 GFA 139,700 GFA 176,200

BUILDING SYSTEM SubTotal   TOTAL SubTotal   TOTAL TOTAL        $/SF    %  SubTotal   TOTAL SubTotal   TOTAL TOTAL        $/SF    %  

TOTAL ADD/ RENO                       

MIDDLE SCHOOL

CONSTRUCTION COST SUMMARY

ADDITION  MIDDLE 

SCHOOL

RENOVATE  MIDDLE 

SCHOOL

ADDITION                             

HIGH SCHOOL

RENOVATE                                                          

HIGH SCHOOL
TOTAL  ADD/ RENO                           

HIGH SCHOOL

A10 FOUNDATIONS

A1010 Standard Foundations $2,229,823 $160,000 $965,347 $160,000

A1020 Special Foundations $0 $0 $0 $0

A1030 Lowest Floor Construction $1,101,342 $3,331,165 $440,280 $600,280 $3,931,445 $17.70 3.7% $360,606 $1,325,953 $405,000 $565,000 $1,890,953 $10.73 2.4%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $2,935,656 $386,000 $969,668 $436,000

B1020 Roof Construction $2,745,320 $5,680,976 $1,189,700 $1,575,700 $7,256,676 $32.67 6.8% $1,055,900 $2,025,568 $1,117,500 $1,553,500 $3,579,068 $20.31 4.5%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $3,746,161 $1,919,410 $2,185,296 $1,850,653

B2020 Windows $2,589,235 $3,063,440 $1,413,725 $2,652,450

B2030 Exterior Doors $154,350 $6,489,746 $148,350 $5,131,200 $11,620,946 $52.32 10.9% $54,750 $3,653,771 $209,550 $4,712,653 $8,366,424 $47.48 10.5%

B30 ROOFING

B3010 Roof Coverings $1,891,200 $3,847,160 $728,850 $3,126,600

B3020 Roof Openings $30,000 $1,921,200 $0 $3,847,160 $5,768,360 $25.97 5.4% $0 $728,850 $0 $3,126,600 $3,855,450 $21.88 4.8%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $4,023,100 $3,834,400 $1,428,500 $5,473,300

C1020 Interior Doors $926,100 $1,072,800 $328,500 $1,257,300

C1030 Specialties/Millwork $1,946,375 $6,895,575 $1,676,000 $6,583,200 $13,478,775 $60.69 12.7% $528,375 $2,285,375 $1,967,375 $8,697,975 $10,983,350 $62.33 13.8%

C20 STAIRCASES

C2010 Stair Construction $110,000 $100,000 $110,000 $180,000

C2020 Stair Finishes $22,000 $132,000 $77,000 $177,000 $309,000 $1.39 0.3% $22,000 $132,000 $121,000 $301,000 $433,000 $2.46 0.5%

C30 INTERIOR FINISHES

C3010 Wall Finishes $1,279,000 $1,192,000 $365,000 $1,397,000

C3020 Floor Finishes $1,234,800 $1,430,400 $438,000 $1,676,400

C3030 Ceiling Finishes $1,484,800 $3,998,600 $1,430,400 $4,052,800 $8,051,400 $36.25 7.6% $438,000 $1,241,000 $1,676,400 $4,749,800 $5,990,800 $34.00 7.5%

D10 CONVEYING SYSTEMS

D1010 Elevator $0 $0 $300,000 $300,000 $300,000 $1.35 0.3% $0 $0 $300,000 $300,000 $300,000 $1.70 0.4%

D20 PLUMBING

D20 Plumbing $2,881,200 $2,881,200 $3,337,600 $3,337,600 $6,218,800 $28.00 5.9% $1,022,000 $1,022,000 $3,911,600 $3,911,600 $4,933,600 $28.00 6.2%

D30 HVAC

D30 HVAC $11,936,400 $11,936,400 $13,827,200 $13,827,200 $25,763,600 $116.00 24.3% $4,234,000 $4,234,000 $16,205,200 $16,205,200 $20,439,200 $116.00 25.7%

D40 FIRE PROTECTION

D40 Fire Protection $771,750 $771,750 $894,000 $894,000 $1,665,750 $7.50 1.6% $273,750 $273,750 $1,047,750 $1,047,750 $1,321,500 $7.50 1.7%

D50 ELECTRICAL $6,431,200 $8,083,400 $14,514,600 $65.35 13.7% $2,031,400 $9,177,600 $11,209,000 $63.62 14.1%

D50 Electrical $6,431,200 $8,083,400 $2,031,400 $9,177,600

E10 EQUIPMENT

E10 Equipment $889,350 $889,350 $1,042,650 $1,042,650 $1,932,000 $8.70 1.8% $0 $0 $1,687,450 $1,687,450 $1,687,450 $9.58 2.1%

E20 FURNISHINGS

E2010 Fixed Furnishings $1,744,800 $1,600,400 $523,000 $1,846,400

E2020 Movable Furnishings NIC $1,744,800 NIC $1,600,400 $3,345,200 $15.06 3.2% NIC $523,000 NIC $1,846,400 $2,369,400 $13.45 3.0%

F20 HAZMAT REMOVALS

F2010 Building Elements Demolition $0 $2,026,600 $0 $2,264,050

F2020 Hazardous Components Abatement $0 $0 $0 $2,026,600 $2,026,600 $9.12 1.9% $0 $0 $0 $2,264,050 $2,264,050 $12.85 2.8%

TOTAL DIRECT COST (Trade Costs) $53,103,962 $53,079,190 $106,183,152 $478.09 100.0% $19,476,667 $60,146,578 $79,623,245 $451.89 100.0%
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Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 102,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 1 NEW HIGH SCHOOL

GROSS FLOOR AREA CALCULATION

Level 1 54,360

Level 2 48,540

TOTAL GROSS FLOOR AREA (GFA) 102,900 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 146 CY $754 /cy

3 Foundation Walls 259 CY $1,269 /cy

4 Spread Footings 323 CY $821 /cy

5 Grade beams  126 CY $1,399 /cy

6 Piers 22 CY $2,009 /cy

7 Total Foundation Concrete 876 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 2,500 sf 18.00 45,000

10 033000 Re-bar 12,500 lbs. 2.00 25,000

11 033000 Concrete material 146 cy 155.00 22,630

12 033000 Placing concrete 146 cy 120.00 17,520

13 033000 Foundation wall; 16" thick

14 033000 Formwork 10,000 sf 20.00 200,000

15 033000 Re-bar 22,500 lbs. 2.00 45,000

16 033000 Concrete material 259 cy 155.00 40,145

17 033000 Placing concrete 259 cy 120.00 31,080

18 033000 Form shelf 1,250 lf 10.00 12,500

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 2,688 sf 18.00 48,384

27 033000 Re-bar 31,500 lbs. 2.00 63,000

28 033000 Concrete material 209 cy 155.00 32,395

29 033000 Placing concrete 209 cy 120.00 25,080

30 033000 Set anchor bolts grout plates 42 ea 150.00 6,300

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 1,680 sf 18.00 30,240

21 033000 Re-bar 12,000 lbs. 2.00 24,000

22 033000 Concrete material 114 cy 155.00 17,670

23 033000 Placing concrete 114 cy 120.00 13,680

24 033000 Set anchor bolts grout plates 30 ea 150.00 4,500

31 033000 Grade beams at braced frames

32 033000 Formwork 3,250 sf 18.00 58,500

33 033000 Re-bar 41,580 lbs. 2.00 83,160

34 033000 Concrete material 126 cy 155.00 19,530

35 033000 Placing concrete 126 cy 120.00 15,120

36 033000 Piers/Pilasters

37 033000 Formwork 1,210 sf 22.00 26,620

38 033000 Re-bar 5,760 lbs 2.00 11,520

39 033000 Concrete material 22 cy 155.00 3,410

40 033000 Placing concrete 22 cy 120.00 2,640

41 Miscellaneous

42 070001 Elevator pit See Reno

43 Allowance for orchestra pit foundations 1 ls 75,000.00 75,000

44
45 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

46 Dampproofing at foundation walls 5,000 sf 4.00 20,000

47 070001 Waterproofing at elevator pit sf 18.00 See Reno

48
49 072100 THERMAL INSULATION

50 072100 2" Insulation at foundation walls 5,000 sf 3.00 15,000

51
52 312000 EARTHWORK

53 Strip footings/Fdn wall

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 38 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 102,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 1 NEW HIGH SCHOOL

54 310000 Excavation 1,620 cy 25.00 40,500

55 310000 Remove off-site 1,620 cy 32.00 51,840

56 310000 Backfill with imported material 1,215 cy 48.00 58,320

57 310000 Spread footings/Grade beams

58 310000 Excavation 1,067 cy 25.00 26,675

59 310000 Remove off-site 1,067 cy 32.00 34,144

60 310000 Backfill with imported material 618 cy 48.00 29,664

61 Building cut to design subgrade 7,550 cy

62 Cut - over excavate 3' 7,550 cy 15.00 113,250

63 Store cut onsite - assume 50% reused on site 3,775 cy 3.50 13,213

64
SOIL DISPOSAL - conversion factor 1.7 to tons

65 Load excess soils for disposal 3,775 cy 3.50 13,213

66 Clean non-regulated 6,418 tn 25.00 160,450

67 Building fill to design subgrade 9,438 cy

68 Fill - import structural - 25% swell  9,438 cy 60.00 566,280

69 310000 Miscellaneous 

70 310000 Gravel fill beneath footings, 12" 353 cy 50.00 17,650

71 310000 Perimeter drain 1,250 lf 32.00 40,000

72 Underslab drainage Assume NR

73 310000 Temporary dewatering for foundation work 1 ls 30,000.00 30,000

74 SUBTOTAL 2,229,823         

75
76 A1020 SPECIAL FOUNDATIONS NR

77 SUBTOTAL -                     

78
79 A1030 LOWEST FLOOR CONSTRUCTION

80 033000 CONCRETE

81 033000 Slab on grade 54,360 sf

82 033000 WWF reinforcement 62,514 sf 1.85 115,651

83 033000 Concrete - 5" thick 867 cy 155.00 134,385

84 033000 Placing concrete 867 cy 90.00 78,030

85 Moisture mitigation within slab 100.00 NR

86 033000 Finishing and curing concrete 54,360 sf 3.00 163,080

87 Premium for sloped slab at Auditorium 6,000 sf 15.00 90,000

88 033000 Control joints - saw cut 54,360 sf 0.10 5,436

89 033000 Vapor barrier 54,360 sf 1.25 67,950

90 033000 Miscellaneous

91 033000 Equipment pads 1 ls 20,000.00 20,000

92 033000 Loading dock See Reno

93
94 072100 THERMAL INSULATION

95 072100 Slab insulation, 2" thick 54,360 sf 3.50 190,260

96
97 312000 EARTHWORK

98 312000 Gravel base and base course, 12" 2,013 cy 50.00 100,650

99 310000 Compact existing sub-grade 54,360 sf 1.00 54,360

100 033000 Radon system Assume NR

101 310000 Underslab E&B for plumbing 54,360 sf 1.50 81,540

102 SUBTOTAL 1,101,342           

103

104 TOTAL - FOUNDATIONS $3,331,165

105

106

107 A20 BASEMENT CONSTRUCTION

108

109 A2010 BASEMENT EXCAVATION

110 No Work in this section

111 SUBTOTAL -                     

112

113 A2020 BASEMENT WALLS

114 No Work in this section

115 SUBTOTAL -                     

116

117 TOTAL - BASEMENT CONSTRUCTION
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Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 102,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 1 NEW HIGH SCHOOL

118

119

120 B10 SUPERSTRUCTURE

121 14.5 lbs/sf

122 B1010 FLOOR CONSTRUCTION 747 tns including canopies + roof screens

123 $6,401 $/Ton

124 033000 CONCRETE

125 033000 WWF reinforcement 55,821 sf 1.85 103,269

126 033000 Concrete fill to metal deck; LW 774 cy 275.00 212,850

127 Premium for vapor reducing admixture at floor slabs 774 cy 100.00 assume NR

128 033000 Place and finish concrete 48,540 sf 4.00 194,160

129 Premium for sloped/stepped slab at Auditorium 4,000 sf 20.00 80,000

130 033000 Rebar to decks 14,562 lbs 2.00 29,124

131
132 051200 STRUCTURAL STEEL FRAMING

133 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 340 tns 5,100.00 1,734,000

134 Misc metals for stage and auditorium 1 ls 100,000.00 100,000

135 051200 Shear studs 12,135 ea 3.50 42,473

136 051200 3" metal galvanized floor deck 48,540 sf 7.00 339,780

137
138 078100 FIREPROOFING/FIRESTOPPING

139 078100 Allowance for shafts + stairs 1 ls 50,000.00 50,000

140 078100 Fire proofing to columns and beams NR

141 078100 Intumescent allowance 1 ls 50,000.00 50,000

142 SUBTOTAL 2,935,656          

143

144 B1020 ROOF CONSTRUCTION

145

146 033000 CONCRETE

147 033000 Concrete deck at mechanical equipment pads 20,000 sf 9.00 180,000

148
149 051200 STRUCTURAL STEEL FRAMING

150 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 388 tns 5,100.00 1,978,800

151 051200 Canopies structure 10 tns 7,000.00 70,000

152 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

153 051200 Decking

154 051200 3" galvanized metal deck, typical 55,360 sf 7.00 387,520

155 051200 Premium for acoustic (Gym), allow 11,000 sf 6.00 66,000

156
157 078100 FIREPROOFING/FIRESTOPPING

158 078100 Fireproofing to roof deck and structure NR

159 SUBTOTAL 2,745,320          

160

161 TOTAL - SUPERSTRUCTURE $5,680,976

162

163

164 B20 EXTERIOR CLOSURE

165

166 B2010 EXTERIOR WALLS 41,500 Total closure area
167

Exterior Wall Area - 66% solid 27,390 sf total area solid

168

169 042000 MASONRY

170 Mockup  - allowance 1 ls 50,000.00 50,000

171 042000 Brick veneer including detailing; 22% 9,130 sf 47.00 429,110

172 GF CMU veneer; 22% 9,130 sf 42.00 383,460

173 072100 4" Insulation 9,130 sf 5.00 45,650

174 Miscellaneous flashings 27,390 sf 1.00 27,390

175 042000 Staging/Lifts to exterior wall 27,390 sf 5.00 136,950

176

177 055000 MISCELLANOUS METALS

178 055000 Miscellaneous metals to masonry; lintels, angles etc. 18,260 sf 1.50 27,390

179 Relieving angles w/ structural tonnage

180
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181 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

182 070001 Air barrier 27,390 sf 9.50 260,205

183 Air barrier @ soffits 1,000 sf 9.50 9,500

184 070001 Air barrier/flashing at windows 7,761 lf 9.50 73,730

185 070001 Miscellaneous sealants to closure 27,390 sf 1.00 27,390

186

187 072100 THERMAL INSULATION

188 Insulation in backup stud 27,390 sf 5.00 136,950

189 072100 Insulation at window openings 7,761 lf 6.00 46,566

190 Structural thermal breaks - allow 1 ls 30,000.00 30,000

191

192 074213 WALL PANELS

193 074200 Phenolic wall panel; 22% 9,130 sf 120.00 1,095,600

194 072100 6" mineral insulation 9,130 sf 4.00 36,520

195 074200 Roof screens - allow 150 lf 1,000.00 150,000

196 Metal panel soffit @ canopies - allow 1,000 sf 50.00 50,000

197

198 092900 GYPSUM BOARD ASSEMBLIES

199 Framing at soffits 1,000 sf 15.00 15,000

200 092900 Gypsum Sheathing 27,390 sf 4.00 109,560

201 092900 6" metal stud backup, typical 27,390 sf 16.00 438,240

202 092900 Drywall lining to interior face of stud backup 27,390 sf 5.00 136,950

203

204 101400 SIGNAGE

205 101400 Signage 1 loc 30,000.00 30,000

206 SUBTOTAL 3,746,161           

207

208 B2020 WINDOWS 
209

Exterior Wall Area; 34% 14,110 sf

210
211 061000 ROUGH CARPENTRY

212 061000 Wood blocking at openings 7,761 lf 20.00 155,220

213
214 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

215 070001 Backer rod & double sealant 7,761 lf 15.00 116,415

216
217 080001 METAL WINDOWS

218 080001 Aluminum windows/storefront, triple glazed 14,110 sf 160.00 2,257,600

219 080001 Curtainwall, triple glazed @ Cafeteria see Reno

220 080001 Exterior metal shading, allow 1 ls 50,000.00 50,000

221
222 089000 LOUVERS

223 089000 Louvers 1 ls 10,000.00 10,000

224 SUBTOTAL 2,589,235          

225

226 B2030 EXTERIOR DOORS
227
228 090007 Allowance for exterior doors 102,900 gsf 1.50 154,350

229 SUBTOTAL 154,350             

230

231 TOTAL - EXTERIOR CLOSURE $6,489,746

232

233

234 B30 ROOFING

235

236 055000 MISCELLANOUS METALS

237 Roof fall protection, Davits 1 ls 10,000.00 10,000

238 050001 Roof ladders 1 ls 10,000.00 10,000

239

240 061000 ROUGH CARPENTRY

241 061000 Rough carpentry and blocking @ roof 55,360 sf 1.50 83,040

242
243 070002 ROOFING AND FLASHING 55,360 total area

244 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 54,360 sf 28.00 1,522,080
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245 070002 Canopies - membrane roofing 1,000 sf 25.00 25,000

246 070002 Miscellaneous Roofing

247 Roof edge 1,250 lf 60.00 75,000               

248 070002 Miscellaneous flashings/walkway pads etc. 55,360 sf 3.00 166,080

249 SUBTOTAL 1,891,200          

250

251 B3020 ROOF OPENINGS

252 Skylights NR

253 070002 Stage hatches - allow 2 ea 15,000.00 30,000              

254 SUBTOTAL 30,000              

255

256 TOTAL - ROOFING $1,921,200

257

258

259 C10 INTERIOR CONSTRUCTION

260

261 C1010 PARTITIONS 

262

263 040001 MASONRY included w/ partition allowance

264

265 061000 ROUGH CARPENTRY

266 Backer panels in electrical closets 1 ls 10,000.00 10,000

267 Wood blocking at interiors 102,900 gsf 1.00 102,900

268

269 078400 FIREPROOFING/FIRESTOPPING

270 Fire stopping including slab edges and core 102,900 gsf 0.75 77,175

271

272 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

273 Miscellaneous sealants throughout building 102,900 gsf 1.25 128,625

274

275 078150 EXPANSION JOINTS

276

277 081110 INTERIOR GLAZING

278 Allowance for interior glazing 102,900 gsf 4.00 411,600

279

280 092900 GYPSUM BOARD ASSEMBLIES

281 Allowance for GWB/CMU partitions throughout 102,900 gsf 32.00 3,292,800

282

283 099000 FOLDING PARTITIONS included in cost/ sf walls above

284 SUBTOTAL 4,023,100         
285

286 C1020 INTERIOR DOORS

287 090007 Doors, frames, hardware; complete including fire doors in two 

locations

102,900 gsf 9.00 926,100

288 SUBTOTAL 926,100             

289

290 C1030 SPECIALTIES / MILLWORK

291

292 055000 MISCELLANEOUS METALS

293 Allowance for full fly and catwalks in Auditorium 1 ls 300,000.00 300,000

294 Allowance for perimeter guardrail at upper level track in HS Gym 400 lf 500.00 200,000

295 050001 Miscellaneous metals throughout  building 102,900 gsf 5.00 514,500

296

297 062000 INTERIOR ARCHITECTURAL WOODWORK

298 062000 Interior millwork package 102,900 gsf 3.00 308,700

299 062000

300 101100 VISUAL DISPLAY SURFACES

301 101100 Markerboard and tackboard package 102,900 gsf 2.00 205,800

302 101200

303 101400 SIGNAGE

304 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

102,900 gsf 1.25 128,625

305

306 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

307 102813 Toilet compartments 102,900 gsf 0.50 51,450

308

309 102600 WALL PROTECTION

310 062000 Allowance for wall protection/ corner guards 1 ls 10,000.00 10,000

311 062000

309 102800 TOILET ACCESSORIES
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310 102813 Toilet accessories 102,900 gsf 0.50 51,450

311

312 104400 FIRE PROTECTION SPECIALTIES

313 104400 Fire extinguisher cabinets 1 ls 20,000.00 20,000

314 104400 AED cabinets 1 ls 1,500.00 1,500

315

316 105000 LOCKERS

317 Allowance  for lockers 102,900 gsf 1.50 154,350

318 SUBTOTAL 1,946,375          

319

320 TOTAL - INTERIOR CONSTRUCTION $6,895,575

321

322

323 C20 STAIRCASES

324

325 C2010 STAIR CONSTRUCTION

326

327 033000 CONCRETE

328 033000 Concrete to stairs 2 flt 5,000.00 10,000

329

330 055000 MISCELLANEOUS METALS

331 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

2 flt 50,000.00 100,000

332 SUBTOTAL 110,000             

333

334 C2020 STAIR FINISHES

335 090005 Egress stair finishes; rubber 2 flts 8,000.00 16,000

336 High performance paint to staircases and railings 2 flt 3,000.00 6,000                

337 SUBTOTAL 22,000              

338

339 TOTAL - STAIRCASES $132,000

340

341

342 C30 INTERIOR FINISHES

343

344 C3010 WALL FINISHES
345 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

102,900 gsf 10.00 1,029,000

346 Premium for Auditorium wall finishes 1 ls 250,000.00 250,000

347 SUBTOTAL 1,279,000          
348

349 C3020 FLOOR FINISHES

350 096466 Floor finishes complete package (MCT typical, Wood in Gymnasium, 

Carpet in Offices, Media, Ceramic tile in corridors and public areas, 

bathrooms)

102,900 gsf 12.00 1,234,800

351 SUBTOTAL 1,234,800         

352

353 C3030 CEILING FINISHES

354 090007 Ceiling finishes complete package 102,900 gsf 12.00 1,234,800

355 Premium for Auditorium ceilings 1 ls 250,000.00 250,000

356 090007 SUBTOTAL 1,484,800         

357

358 TOTAL - INTERIOR FINISHES $3,998,600

359

360

361 D10 CONVEYING SYSTEMS

362

363 D1010 ELEVATOR See Renovation

364 SUBTOTAL -                     

365
366 TOTAL - CONVEYING SYSTEMS

367

368

369 D20 PLUMBING

370

371 D20 PLUMBING, GENERALLY

372 220000 Allow for plumbing, complete, based on heat pump with storage 102,900 gsf 28.00 2,881,200

373 SUBTOTAL 2,881,200         

374
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375 TOTAL - PLUMBING $2,881,200

376

377

378 D30 HVAC

379

380 D30 HVAC, GENERALLY

381 Geothermal w/ Water Source Heat Pumps

382 230000 Option A: Geothermal w/ Water Source Heat Pumps 102,900 gsf 116.00 11,936,400

383 230000 SUBTOTAL 11,936,400        

384 230000

385 TOTAL - HVAC $11,936,400

386

387

388 D40 FIRE PROTECTION

389

390 D40 FIRE PROTECTION, GENERALLY

391 210000 Electric fire pump, jockey pump and controller Not Anticipated

392 210000 Automatic sprinkler system 102,900 gsf 7.50 771,750

393 SUBTOTAL 771,750              

394

395 TOTAL - FIRE PROTECTION $771,750

396

397

398 D50 ELECTRICAL

399

400 260000 D5010 ELECTRICAL SYSTEMS

401 260000 Distribution panelboards normal power, generator power, sub-

metering, Mech wiring, Kitchen Power, lighting, controls, receptacles, 

circuitry, fire alarm, PV infrastructure, BDA, DAS, TD (RI and 

devices and cabling), security system, AV rough-in, lightning 

protection system, assisted listening systems, master clock/PA etc., 

102,900 gsf 48.00 4,939,200         

402 Auditorium Performance Lighting, Dimming and power 1 ls 700,000.00 700,000            

403 PV Array ( 50% of Rooftop Approx. 24,00SF of Array) 360 kw 2,200.00 792,000

404 SUBTOTAL 6,431,200          

405

406 TOTAL - ELECTRICAL $6,431,200

407
408

409 E10 EQUIPMENT

410

411 E10 EQUIPMENT, GENERALLY

412

413 112000 LOADING DOCK EQUIPMENT See Renovation

414

415 110620 THEATRICAL EQUIPMENT

416 Allowances

417 Stage curtains and rigging 1 ls 375,000.00 375,000

418 Stage lighting See electrical

419

420 113100 APPLIANCES

421 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

422

423 114000 FOOD SERVICE EQUIPMENT See Renovation

424

425 115300 EDUCATIONAL EQUIPMENT See Renovation

426

427 116600 GYM EQUIPMENT

428 Allowance for gymnasium equipment 102,900 sf 1.50 154,350

429 High School - Main Gym, PE Alt, Weight Room 15,400 gsf included in LS allowance

430 116623 Gym/Fitness wall pads included in LS allowance

431 Basketball backstops included in LS allowance

432 Gymnasium dividing net included in LS allowance

433 Volleyball net and standards included in LS allowance

434 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes etc.

included in LS allowance

435 Digital scoreboard and shot clocks included in LS allowance
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436

437 126000 SEATING

438 126613 Retractable bleachers in High school Gymnasium 1,200 seat 275.00 330,000

439 SUBTOTAL 889,350            
440

441 TOTAL - EQUIPMENT $889,350

442

443

444 E20 FURNISHINGS

445

446 E2010 FIXED FURNISHINGS
447

448 126100 AUDITORIUM SEATING

449 126100 Auditorium seating (1000 seats) 1 ls 400,000.00 400,000

450

451 122100 WINDOW TREATMENT

452 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 100,000.00 100,000

453 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 10,000.00 10,000

454

455 123553 CASEWORK 

456 123000 Casework package 102,900 gsf 12.00 1,234,800

457 123000 SUBTOTAL 1,744,800          
458 123000

459 E2020 MOVABLE FURNISHINGS
460 All movable furnishings to be provided and installed by owner

461 SUBTOTAL NIC 
462

463 TOTAL - FURNISHINGS $1,744,800

464

465

466 F10 SPECIAL CONSTRUCTION

467

468 F10 SPECIAL CONSTRUCTION

469 SUBTOTAL -                     

470

471 TOTAL - SPECIAL CONSTRUCTION

472

473

474 F20 SELECTIVE BUILDING DEMOLITION

475

476 F2010 BUILDING ELEMENTS DEMOLITION

477 SUBTOTAL -                     

478

479 F2020 HAZARDOUS COMPONENTS ABATEMENT
480 See main summary for HazMat allowance See Summary

481 SUBTOTAL
482

SUBTOTAL $53,103,962
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BUILDING BACKUP - OPTION 1  RENOVATION MIDDLE SCHOOL

GROSS FLOOR AREA CALCULATION

Level 1 97,840

Level 2 41,660

Science Wing - ETR (20,300)

TOTAL GROSS FLOOR AREA (GFA) 119,200 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 310000 Footings for new shear walls - allow 160 lf 1,000.00 160,000

3 SUBTOTAL 160,000            

4
5 A1020 SPECIAL FOUNDATIONS Assume NR

6 SUBTOTAL -                     

7
8 A1030 LOWEST FLOOR CONSTRUCTION

9 033000 CONCRETE

10 033000 Cut and patch floor slab for plumbing/ reconfigured spaces 24,460 sf 18.00 440,280

11 SUBTOTAL 440,280            

12

13 TOTAL - FOUNDATIONS $600,280

14

15

16 A20 BASEMENT CONSTRUCTION

17

18 A2010 BASEMENT EXCAVATION

19 No Work in this section

20 SUBTOTAL -                     

21

22 A2020 BASEMENT WALLS

23 No Work in this section

24 SUBTOTAL -                     

25

26 TOTAL - BASEMENT CONSTRUCTION

27

28

29 B10 SUPERSTRUCTURE

30

31 B1010 FLOOR CONSTRUCTION

32 051200 New shear walls - allow 4,480 sf 75.00 336,000

33 078100 New floor openings/ infills for MEP and reconfigured spaces 1 ls 50,000.00 50,000              

34 SUBTOTAL 386,000            

35

36 B1020 ROOF CONSTRUCTION

37

38 051200 STRUCTURAL STEEL FRAMING

39 051200 Allowance for seismic upgrades to existing interior + perimeter walls 1,875 loc 300.00 562,500            

40 051200 New roof openings/ infills 1 ls 75,000.00 75,000               

41 051200 Strengthen roof structure including new dunnage -  allowance 97,840 sf 5.00 489,200            

42 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

42 SUBTOTAL 1,189,700          

43

44 TOTAL - SUPERSTRUCTURE $1,575,700

45

46

47 B20 EXTERIOR CLOSURE

48

49 B2010 EXTERIOR WALLS 65,800 Total closure area

50 Exterior Wall Area 49,350 sf total area solid

51
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52 042000 MASONRY

53 Existing brick veneer - replace NR

54 042000 Existing brick/concrete veneer - assume 25% repoint/ repair / tie 

into new additions

12,338 sf 40.00 493,520             

55 Existing brick veneer - assume clean & seal 49,350 sf 8.00 394,800            

56

57 055000 MISCELLANOUS METALS

58

59 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

60 070001 Air barrier/flashing at glazing 9,048 lf 6.25 56,550               

61 Miscellaneous repair of flashings, joints, sealants 49,350 sf 2.00 98,700              

62

63 072100 THERMAL INSULATION

64 Insulation in new backup stud 49,350 sf 4.00 197,400

65 072100 Insulation at window openings 9,048 lf 6.00 54,288

66

67 074213 WALL PANELS

68 074200 Roof screens - allow 150 lf 1,000.00 150,000

69

70 092900 GYPSUM BOARD ASSEMBLIES

71 2-1/2" metal stud at interior side of exterior wall 49,350 sf 6.00 296,100             

72 092900 5/8" abuse resistant GWB at interior side of exterior wall 37,013 sf 4.00 148,052             

73

74 101400 SIGNAGE

75 101400 Signage 1 loc 30,000.00 30,000

76 SUBTOTAL 1,919,410           

77

78 B2020 WINDOWS 16,450 sf
79
80 061000 ROUGH CARPENTRY

81 061000 New wood blocking at openings 9,048 lf 15.00 135,720

82
83 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

84 070001 Backer rod & double sealant 9,048 lf 15.00 135,720

85
86 080001 METAL WINDOWS

87 080001 Aluminum windows/storefront/curtainwall, triple glazed 16,450 sf 160.00 2,632,000

88 080001 Exterior metal shading, allow 1 ls 150,000.00 150,000

89
90 089000 LOUVERS

91 089000 Louvers 1 ls 10,000.00 10,000

92 SUBTOTAL 3,063,440         

93

94 B2030 EXTERIOR DOORS
95
96 090007 Allowance for exterior doors 98,900 gsf 1.50 148,350

97 SUBTOTAL 148,350             

98

99 TOTAL - EXTERIOR CLOSURE $5,131,200

100

101

102 B30 ROOFING

103

104 055000 MISCELLANOUS METALS

105 Roof fall protection, Davits 1 ls 15,000.00 15,000

106 050001 Roof ladders 1 ls 30,000.00 30,000

107

108 061000 ROUGH CARPENTRY

109 061000 Rough carpentry and blocking @ roof 97,840 sf 1.50 146,760

110
111 070002 ROOFING AND FLASHING 97,840 total area

112 Remove existing roofing, complete 97,840 sf 4.00 391,360             

113 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 97,840 sf 28.00 2,739,520

114 070002 Miscellaneous Roofing

115 Roof edge 3,850 lf 60.00 231,000            

116 070002 Miscellaneous flashings/walkway pads etc. 97,840 sf 3.00 293,520
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117 SUBTOTAL 3,847,160          

118

119 B3020 ROOF OPENINGS

120 Skylights NR

121 SUBTOTAL -                     

122

123 TOTAL - ROOFING $3,847,160

124

125

126 C10 INTERIOR CONSTRUCTION Interior renovation excludes Science wing GSF @ 20,300 SF

127

128 C1010 PARTITIONS 

129

130 040001 MASONRY included w/ partition allowance

131

132 061000 ROUGH CARPENTRY

133 Backer panels in electrical closets 1 ls 20,000.00 20,000

134 Wood blocking at interiors 119,200 gsf 1.00 119,200

135

136 078400 FIREPROOFING/FIRESTOPPING

137 Fire stopping including slab edges and core 119,200 gsf 0.75 89,400

138

139 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

140 Miscellaneous sealants throughout building 119,200 gsf 1.25 149,000

141

142 078150 EXPANSION JOINTS

143

144 081110 INTERIOR GLAZING

145 Allowance for interior glazing 119,200 gsf 4.00 476,800

146

147 092900 GYPSUM BOARD ASSEMBLIES

148 Allowance for new/ reconfigured GWB/ CMU partitions 119,200 gsf 25.00 2,980,000

149

150 099000 FOLDING PARTITIONS included in cost/ sf walls above

151 SUBTOTAL 3,834,400         
152

153 C1020 INTERIOR DOORS

154 090007 Doors, frames, hardware; complete including fire doors in two 

locations

119,200 gsf 9.00 1,072,800

155 SUBTOTAL 1,072,800         

156

157 C1030 SPECIALTIES / MILLWORK

158

159 055000 MISCELLANEOUS METALS

160 050001 Miscellaneous metals throughout  building 119,200 gsf 5.00 596,000

161

162 062000 INTERIOR ARCHITECTURAL WOODWORK

163 062000 Interior millwork package 119,200 gsf 3.00 357,600

164 062000

165 101100 VISUAL DISPLAY SURFACES

166 101100 Markerboard and tackboard package 119,200 gsf 2.00 238,400

167 101200

168 101400 SIGNAGE

169 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

119,200 gsf 1.25 149,000

170

171 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

172 102813 Toilet compartments 119,200 gsf 0.50 59,600

173

174 102600 WALL PROTECTION

175 062000 Allowance for wall protection/ corner guards 1 ls 20,000.00 20,000

176 062000

174 102800 TOILET ACCESSORIES

175 102813 Toilet accessories 119,200 gsf 0.50 59,600

176

177 104400 FIRE PROTECTION SPECIALTIES

178 104400 Fire extinguisher cabinets 1 ls 15,000.00 15,000

179 104400 AED cabinets 1 ls 2,000.00 2,000

180

181 105000 LOCKERS
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182 Allowance  for lockers 119,200 gsf 1.50 178,800

183 SUBTOTAL 1,676,000          

184

185 TOTAL - INTERIOR CONSTRUCTION $6,583,200

186

187

188 C20 STAIRCASES

189

190 C2010 STAIR CONSTRUCTION

191

192 033000 CONCRETE

193 033000 Concrete to stairs 5 flt ETR

194

195 055000 MISCELLANEOUS METALS

196 050001 Allowance for upgrades/ new rails 5 flt 20,000.00 100,000

197 Stairs in Science wing 2 flt ETR

198 SUBTOTAL 100,000            

199

200 C2020 STAIR FINISHES

201 090005 Egress stair finishes; rubber 4 flts 8,000.00 32,000

202 090005 Lobby stair finishes replacement 1 flts 30,000.00 30,000

203 High performance paint to staircases and railings 5 flt 3,000.00 15,000               

204 SUBTOTAL 77,000               

205

206 TOTAL - STAIRCASES $177,000

207

208

209 C30 INTERIOR FINISHES

210

211 C3010 WALL FINISHES
212 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

119,200 gsf 10.00 1,192,000

213 SUBTOTAL 1,192,000          
214

215 C3020 FLOOR FINISHES

216 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Carpet in Offices, Media, Ceramic tile in corridors and public areas, 

bathrooms)

119,200 gsf 12.00 1,430,400

217 SUBTOTAL 1,430,400         

218

219 C3030 CEILING FINISHES

220 090007 Ceiling finishes complete package 119,200 gsf 12.00 1,430,400

221 090007 SUBTOTAL 1,430,400         

222

223 TOTAL - INTERIOR FINISHES $4,052,800

224

225

226 D10 CONVEYING SYSTEMS

227

228 D1010 ELEVATOR

229

230 055000 MISCELLANEOUS METALS

231 050001 Pit ladder and miscellaneous metals ETR

232 050001 Sill angles ETR

233

234 142100 ELEVATOR 

235 142424 Replacement elevator, 2 stop 2 ea 150,000.00 300,000

236 SUBTOTAL 300,000            

237
238 TOTAL - CONVEYING SYSTEMS $300,000

239

240

241 D20 PLUMBING

242

243 D20 PLUMBING, GENERALLY Excluding Science Wing - ETR

244 220000 Allow for plumbing, complete, based on heat pump with storage 119,200 gsf 28.00 3,337,600

245 SUBTOTAL 3,337,600         

246
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247 TOTAL - PLUMBING $3,337,600

248

249

250 D30 HVAC

251

252 D30 HVAC, GENERALLY Excluding Science Wing - ETR

253 Geothermal w/ Water Source Heat Pumps

254 230000 Option A: Geothermal w/ Water Source Heat Pumps 119,200 gsf 116.00 13,827,200

255 230000 SUBTOTAL 13,827,200       

256 230000

257 TOTAL - HVAC $13,827,200

258

259

260 D40 FIRE PROTECTION

261

262 D40 FIRE PROTECTION, GENERALLY Excluding Science Wing - ETR

263 210000 Electric fire pump, jockey pump and controller Not Anticipated

264 210000 Automatic sprinkler system 119,200 gsf 7.50 894,000

265 SUBTOTAL 894,000            

266

267 TOTAL - FIRE PROTECTION $894,000

268

269

270 D50 ELECTRICAL

271

272 260000 D5010 ELECTRICAL SYSTEMS Excluding Science Wing - ETR

273 3500A Distribution service, panelboards, 500KW diesel generator, 

Electrical system incl normal power, generator power, Sub-Metering, 

Mech wiring, Kitchen power, lighting, controls, receptacles, circuitry, 

fire alarm, PV infrastructure, BDA, DAS, TD (RI and devices and 

cabling), security system, AV rough-in, lightning protection system, 

assisted listening systems, master clock/PA etc., also Electrical to 

Field House not included

119,200 gsf 62.00 7,390,400         

274 PV Array  (50% of Rooftop) Approx. 21,000 SF 315 kw 2,200.00 693,000

275 SUBTOTAL 8,083,400        

276

277 TOTAL - ELECTRICAL $8,083,400

278
279

280 E10 EQUIPMENT

281

282 E10 EQUIPMENT, GENERALLY

283

284 112000 LOADING DOCK EQUIPMENT

285 111300 Loading dock equipment 1 ls 10,000.00 10,000

286

287 110620 THEATRICAL EQUIPMENT w/ Addition

288

289 113100 APPLIANCES

290 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

291

292 114000 FOOD SERVICE EQUIPMENT

293 114000 Kitchen equipment - allowance 1 ls 997,650 997,650

294

295 115300 EDUCATIONAL EQUIPMENT

296 115313 Fume hoods ETR in retained High School Science wing 

297 Miscellaneous science/ prep room equipment - allow ETR in retained High School Science wing 

298 Kilns 1 ea 5,000.00 5,000

299

300 116600 GYM EQUIPMENT See Addition

301

302 126000 SEATING See Addition

303 SUBTOTAL 1,042,650          
304

305 TOTAL - EQUIPMENT $1,042,650

306

307

308 E20 FURNISHINGS
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309

310 E2010 FIXED FURNISHINGS
311

312 126100 AUDITORIUM SEATING

313

314 122100 WINDOW TREATMENT

315 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 150,000.00 150,000

316 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 20,000.00 20,000

317

318 123553 CASEWORK 

319 123000 Casework package 119,200 gsf 12.00 1,430,400

320 123000 SUBTOTAL 1,600,400         
321 123000

322 E2020 MOVABLE FURNISHINGS
323 All movable furnishings to be provided and installed by owner

324 SUBTOTAL NIC 
325

326 TOTAL - FURNISHINGS $1,600,400

327

328

329 F10 SPECIAL CONSTRUCTION

330

331 F10 SPECIAL CONSTRUCTION

332 SUBTOTAL -                     

333

334 TOTAL - SPECIAL CONSTRUCTION

335

336

337 F20 SELECTIVE BUILDING DEMOLITION

338

339 F2010 BUILDING ELEMENTS DEMOLITION

340 Demolish/ new opes in existing exterior walls 6,300 sf 20.00 126,000            

341 Remove exterior windows and storefront 16,450 sf 8.00 131,600             

342 Allowance for structural demolition to accommodate new work/ 

reconfiguration of spaces

119,200 gsf 1.50 178,800             

343 Interior demolition for reconfigured spaces including elevator 

demolition

119,200 gsf 8.00 953,600            

344 Interior demolition including removal of cut & capped MEP 

equipment & fixtures

119,200 gsf 3.00 357,600             

345 Temporary enclosures/protection of existing/ shoring 139,500 gsf 2.00 279,000            

346 SUBTOTAL 2,026,600         

347

348 F2020 HAZARDOUS COMPONENTS ABATEMENT
349 See main summary for HazMat allowance See Summary

350 SUBTOTAL
351

$2,026,600

SUBTOTAL $53,079,190

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 51 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 36,500

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST
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GROSS FLOOR AREA CALCULATION

Level 1 19,500

Level 2 17,000

TOTAL GROSS FLOOR AREA (GFA) 36,500 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 96 CY $756 /cy

3 Foundation Walls 171 CY $1,269 /cy

4 Spread Footings 185 CY $826 /cy

5 Grade beams  45 CY $1,395 /cy

6 Piers 12 CY $2,040 /cy

7 Total Foundation Concrete 509 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 1,650 sf 18.00 29,700

10 033000 Re-bar 8,250 lbs. 2.00 16,500

11 033000 Concrete material 96 cy 155.00 14,880

12 033000 Placing concrete 96 cy 120.00 11,520

13 033000 Foundation wall; 16" thick

14 033000 Formwork 6,600 sf 20.00 132,000

15 033000 Re-bar 14,850 lbs. 2.00 29,700

16 033000 Concrete material 171 cy 155.00 26,505

17 033000 Placing concrete 171 cy 120.00 20,520

18 033000 Form shelf 825 lf 10.00 8,250

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 1,792 sf 18.00 32,256

27 033000 Re-bar 21,000 lbs. 2.00 42,000

28 033000 Concrete material 139 cy 155.00 21,545

29 033000 Placing concrete 139 cy 120.00 16,680

30 033000 Set anchor bolts grout plates 28 ea 150.00 4,200

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 672 sf 18.00 12,096

21 033000 Re-bar 4,800 lbs. 2.00 9,600

22 033000 Concrete material 46 cy 155.00 7,130

23 033000 Placing concrete 46 cy 120.00 5,520

24 033000 Set anchor bolts grout plates 12 ea 150.00 1,800

31 033000 Grade beams at braced frames

32 033000 Formwork 1,150 sf 18.00 20,700

33 033000 Re-bar 14,850 lbs. 2.00 29,700

34 033000 Concrete material 45 cy 155.00 6,975

35 033000 Placing concrete 45 cy 120.00 5,400

36 033000 Piers/Pilasters

37 033000 Formwork 672 sf 22.00 14,784

38 033000 Re-bar 3,200 lbs 2.00 6,400

39 033000 Concrete material 12 cy 155.00 1,860

40 033000 Placing concrete 12 cy 120.00 1,440

41 Miscellaneous

42 070001 Elevator pit See Reno

43
44 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

45 Dampproofing at foundation walls 3,300 sf 4.00 13,200

46 070001 Waterproofing at elevator pit See Reno

47
48 072100 THERMAL INSULATION

49 072100 2" Insulation at foundation walls 3,300 sf 3.00 9,900

50
51 312000 EARTHWORK

52 Strip footings/Fdn wall

53 310000 Excavation 1,069 cy 25.00 26,725
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54 310000 Remove off-site 1,069 cy 32.00 34,208

55 310000 Backfill with imported material 802 cy 48.00 38,496

56 310000 Spread footings/Grade beams

57 310000 Excavation 576 cy 25.00 14,400

58 310000 Remove off-site 576 cy 32.00 18,432

59 310000 Backfill with imported material 346 cy 48.00 16,608

60 Building cut to design subgrade 1,806 cy

61 Cut 1,806 cy 15.00 27,090

62 Store cut onsite - assume 50% reused on site 903 cy 3.50 3,161

63
SOIL DISPOSAL - conversion factor 1.7 to tons

64 Load excess soils for disposal 903 cy 3.50 3,161

65 Clean non-regulated 1,535 tn 25.00 38,375

66 Building fill to design subgrade 2,258 cy

67 Fill - import structural - 25% swell  2,258 cy 60.00 135,480

68 310000 Miscellaneous 

69 310000 Gravel fill beneath footings, 12" 201 cy 50.00 10,050

70 310000 Perimeter drain 825 lf 32.00 26,400

71 Underslab drainage Assume NR

72 310000 Temporary dewatering for foundation work 1 ls 20,000.00 20,000

73 SUBTOTAL 965,347             

74
75 A1020 SPECIAL FOUNDATIONS NR

76 SUBTOTAL -                     

77
78 A1030 LOWEST FLOOR CONSTRUCTION

79 033000 CONCRETE

80 033000 Slab on grade 19,500 sf

81 033000 WWF reinforcement 22,425 sf 1.85 41,486

82 033000 Concrete - 5" thick 311 cy 155.00 48,205

83 033000 Placing concrete 311 cy 90.00 27,990

84 Moisture mitigation within slab 100.00 NR

85 033000 Finishing and curing concrete 19,500 sf 3.00 58,500

86 033000 Control joints - saw cut 19,500 sf 0.10 1,950

87 033000 Vapor barrier 19,500 sf 1.25 24,375

88 033000 Miscellaneous

89 033000 Equipment pads 1 ls 5,000.00 5,000

90 033000 Loading dock NR

91
92 072100 THERMAL INSULATION

93 072100 Slab insulation, 2" thick 19,500 sf 3.50 68,250

94
95 312000 EARTHWORK

96 312000 Gravel base and base course, 12" 722 cy 50.00 36,100

97 310000 Compact existing sub-grade 19,500 sf 1.00 19,500

98 033000 Radon system Assume NR

99 310000 Underslab E&B for plumbing 19,500 sf 1.50 29,250

100 SUBTOTAL 360,606            

101

102 TOTAL - FOUNDATIONS $1,325,953

103

104

105 A20 BASEMENT CONSTRUCTION

106

107 A2010 BASEMENT EXCAVATION

108 No Work in this section

109 SUBTOTAL -                     

110

111 A2020 BASEMENT WALLS

112 No Work in this section

113 SUBTOTAL -                     

114

115 TOTAL - BASEMENT CONSTRUCTION

116

117
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118 B10 SUPERSTRUCTURE

119 15.5 lbs/sf

120 B1010 FLOOR CONSTRUCTION 282 tns including canopies + roof screens

121 $6,212 $/Ton

122 033000 CONCRETE

123 033000 WWF reinforcement 19,550 sf 1.85 36,168

124 033000 Concrete fill to metal deck; LW 271 cy 275.00 74,525

125 Premium for vapor reducing admixture at floor slabs 271 cy 100.00 assume NR

126 033000 Place and finish concrete 17,000 sf 4.00 68,000

127 033000 Rebar to decks 5,100 lbs 2.00 10,200

128
129 051200 STRUCTURAL STEEL FRAMING

130 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 119 tns 5,100.00 606,900

131 051200 Shear studs 4,250 ea 3.50 14,875

132 051200 3" metal galvanized floor deck 17,000 sf 7.00 119,000

133
134 078100 FIREPROOFING/FIRESTOPPING

135 078100 Allowance for shafts + stairs 1 ls 20,000.00 20,000

136 078100 Fire proofing to columns and beams NR

137 078100 Intumescent allowance 1 ls 20,000.00 20,000

138 SUBTOTAL 969,668             

139

140 B1020 ROOF CONSTRUCTION

141

142 033000 CONCRETE

143 033000 Concrete deck at mechanical equipment pads 5,000 sf 9.00 45,000

144
145 051200 STRUCTURAL STEEL FRAMING

146 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 144 tns 5,100.00 734,400

147 051200 Canopies structure 10 tns 7,000.00 70,000

148 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

149 051200 Decking

150 051200 3" galvanized metal deck, typical 20,500 sf 7.00 143,500

151
152 078100 FIREPROOFING/FIRESTOPPING

153 078100 Fireproofing to roof deck and structure NR

154 SUBTOTAL 1,055,900          

155

156 TOTAL - SUPERSTRUCTURE $2,025,568

157

158

159 B20 EXTERIOR CLOSURE

160

161 B2010 EXTERIOR WALLS 23,000 Total closure area

162 Exterior Wall Area - 66% solid 15,180 sf total area solid

163

164 042000 MASONRY

165 Mockup  - allowance 1 ls 50,000.00 50,000

166 042000 Brick veneer including detailing; 22% 5,060 sf 47.00 237,820

167 GF CMU veneer; 22% 5,060 sf 42.00 212,520

168 072100 4" Insulation 5,060 sf 5.00 25,300

169 Miscellaneous flashings 15,180 sf 1.00 15,180

170 042000 Staging/Lifts to exterior wall 15,180 sf 5.00 75,900

171

172 055000 MISCELLANOUS METALS

173 055000 Miscellaneous metals to masonry; lintels, angles etc. 10,120 sf 1.50 15,180

174 Relieving angles w/ structural tonnage

175

176 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

177 070001 Air barrier 15,180 sf 9.50 144,210

178 Air barrier @ soffits 1,000 sf 9.50 9,500

179 070001 Air barrier/flashing at windows 4,301 lf 9.50 40,860

180 070001 Miscellaneous sealants to closure 15,180 sf 1.00 15,180
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181

182 072100 THERMAL INSULATION

183 Insulation in backup stud 15,180 sf 5.00 75,900

184 072100 Insulation at window openings 4,301 lf 6.00 25,806

185 Structural thermal breaks - allow 1 ls 20,000.00 20,000

186

187 074213 WALL PANELS

188 074200 Phenolic wall panel; 22% 5,060 sf 120.00 607,200

189 072100 6" mineral insulation 5,060 sf 4.00 20,240

190 074200 Roof screens - allow 150 lf 1,000.00 150,000

191 Metal panel soffit @ canopies - allow 1,000 sf 50.00 50,000

192

193 092900 GYPSUM BOARD ASSEMBLIES

194 Framing at soffits 1,000 sf 15.00 15,000

195 092900 Gypsum Sheathing 15,180 sf 4.00 60,720

196 092900 6" metal stud backup, typical 15,180 sf 16.00 242,880

197 092900 Drywall lining to interior face of stud backup 15,180 sf 5.00 75,900

198

199 101400 SIGNAGE

200 101400 Signage See Reno

201 SUBTOTAL 2,185,296          

202

203 B2020 WINDOWS 
204

Exterior Wall Area; 34% 7,820 sf

205
206 061000 ROUGH CARPENTRY

207 061000 Wood blocking at openings 4,301 lf 10.00 43,010

208
209 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

210 070001 Backer rod & double sealant 4,301 lf 15.00 64,515

211
212 080001 METAL WINDOWS

213 080001 Aluminum windows/storefront/curtainwall, triple glazed 7,820 sf 160.00 1,251,200

214 080001 Exterior metal shading, allow 1 ls 50,000.00 50,000

215
216 089000 LOUVERS

217 089000 Louvers 1 ls 5,000.00 5,000

218 SUBTOTAL 1,413,725           

219

220 B2030 EXTERIOR DOORS
221
222 090007 Allowance for exterior doors 36,500 gsf 1.50 54,750

223 SUBTOTAL 54,750               

224

225 TOTAL - EXTERIOR CLOSURE $3,653,771

226

227

228 B30 ROOFING

229

230 055000 MISCELLANOUS METALS

231 Roof fall protection, Davits 1 ls 10,000.00 10,000

232 050001 Roof ladders 1 ls 10,000.00 10,000

233

234 061000 ROUGH CARPENTRY

235 061000 Rough carpentry and blocking @ roof 20,500 sf 1.50 30,750

236
237 070002 ROOFING AND FLASHING 20,500 total area

238 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 19,500 sf 28.00 546,000

239 070002 Canopies - membrane roofing 1,000 sf 25.00 25,000

240 070002 Miscellaneous Roofing

241 Roof edge 760 lf 60.00 45,600               

242 070002 Miscellaneous flashings/walkway pads etc. 20,500 sf 3.00 61,500

243 SUBTOTAL 728,850             

244

245 B3020 ROOF OPENINGS

246 Skylights NR
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247 SUBTOTAL -                     

248

249 TOTAL - ROOFING $728,850

250

251

252 C10 INTERIOR CONSTRUCTION

253

254 C1010 PARTITIONS 

255

256 040001 MASONRY

257 Elevator shaft, 2hr See Reno

258

259 052000 MISC. METALS 

260 Seismic clips See Reno

261 Misc. metals at masonry See Reno

262

263 061000 ROUGH CARPENTRY

264 Backer panels in electrical closets 1 ls 5,000.00 5,000

265 Wood blocking at interiors 36,500 gsf 1.00 36,500

266

267 078400 FIREPROOFING/FIRESTOPPING

268 Fire stopping including slab edges and core 36,500 gsf 0.75 27,375

269

270 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

271 Miscellaneous sealants throughout building 36,500 gsf 1.25 45,625

272

273 078150 EXPANSION JOINTS

274

275 081110 INTERIOR GLAZING

276 Allowance for interior glazing 36,500 gsf 4.00 146,000

277

278 092900 GYPSUM BOARD ASSEMBLIES

279 Fire wall at two locations NR

280 Allowance for GWB/CMU partitions throughout 36,500 gsf 32.00 1,168,000

281

282 099000 FOLDING PARTITIONS included in cost/ sf walls above

283 SUBTOTAL 1,428,500          
284

285 C1020 INTERIOR DOORS

286 090007 Doors, frames, hardware; complete including fire doors in two 

locations

36,500 gsf 9.00 328,500

287 SUBTOTAL 328,500            

288

289 C1030 SPECIALTIES / MILLWORK

290

291 055000 MISCELLANEOUS METALS

292 050001 Miscellaneous metals throughout  building 36,500 gsf 5.00 182,500

293

294 062000 INTERIOR ARCHITECTURAL WOODWORK

295 062000 Interior millwork package 36,500 gsf 3.00 109,500

296 062000

297 101100 VISUAL DISPLAY SURFACES

298 101100 Markerboard and tackboard package 36,500 gsf 2.00 73,000

299 101200

300 101400 SIGNAGE

301 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

36,500 gsf 1.25 45,625

302

303 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

304 102813 Toilet compartments 36,500 gsf 0.50 18,250

305

306 102600 WALL PROTECTION

307 062000 Allowance for wall protection/ corner guards 1 ls 10,000.00 10,000

308 062000

306 102800 TOILET ACCESSORIES

307 102813 Toilet accessories 36,500 gsf 0.50 18,250

308

309 104400 FIRE PROTECTION SPECIALTIES

310 104400 Fire extinguisher cabinets 1 ls 15,000.00 15,000

311 104400 AED cabinets 1 ls 1,500.00 1,500
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312

313 105000 LOCKERS

314 Allowance  for lockers 36,500 gsf 1.50 54,750

315 SUBTOTAL 528,375             

316

317 TOTAL - INTERIOR CONSTRUCTION $2,285,375

318

319

320 C20 STAIRCASES

321

322 C2010 STAIR CONSTRUCTION

323

324 033000 CONCRETE

325 033000 Concrete to stairs 2 flt 5,000.00 10,000

326

327 055000 MISCELLANEOUS METALS

328 050001 Egress stairs w/ painted rails and handrails 2 flt 50,000.00 100,000

329 SUBTOTAL 110,000             

330

331 C2020 STAIR FINISHES

332 090005 Egress stair finishes; rubber 2 flts 8,000.00 16,000

333 High performance paint to staircases and railings 2 flt 3,000.00 6,000                

334 SUBTOTAL 22,000              

335

336 TOTAL - STAIRCASES $132,000

337

338

339 C30 INTERIOR FINISHES

340

341 C3010 WALL FINISHES
342 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

36,500 gsf 10.00 365,000

343 SUBTOTAL 365,000            
344

345 C3020 FLOOR FINISHES

346 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

36,500 gsf 12.00 438,000

347 SUBTOTAL 438,000            

348

349 C3030 CEILING FINISHES

350 090007 Ceiling finishes complete package 36,500 gsf 12.00 438,000

351 090007 SUBTOTAL 438,000            

352

353 TOTAL - INTERIOR FINISHES $1,241,000

354

355

356 D10 CONVEYING SYSTEMS

357

358 D1010 ELEVATOR See Reno

359 SUBTOTAL -                     

360
361 TOTAL - CONVEYING SYSTEMS

362

363

364 D20 PLUMBING

365

366 D20 PLUMBING, GENERALLY

367 220000 Allow for plumbing, complete, based on heat pump with storage 36,500 gsf 28.00 1,022,000

368 SUBTOTAL 1,022,000         

369

370 TOTAL - PLUMBING $1,022,000

371

372

373 D30 HVAC

374

375 D30 HVAC, GENERALLY

376 Geothermal w/ Water Source Heat Pumps

377 230000 Option A: Geothermal w/ Water Source Heat Pumps 36,500 gsf 116.00 4,234,000
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378 230000 SUBTOTAL 4,234,000         

379 230000

380 TOTAL - HVAC $4,234,000

381

382

383 D40 FIRE PROTECTION

384

385 D40 FIRE PROTECTION, GENERALLY

386 210000 Electric fire pump, jockey pump and controller Not Anticipated

387 210000 Automatic sprinkler system 36,500 gsf 7.50 273,750

388 SUBTOTAL 273,750             

389

390 TOTAL - FIRE PROTECTION $273,750

391

392

393 D50 ELECTRICAL

394

395 260000 D5010 ELECTRICAL SYSTEMS

396 Distribution panelboards normal power, generator power, Mech 

wiring, lighting, controls, receptacles, circuitry, fire alarm, PV 

infrastructure, BDA, DAS, TD (RI and devices and cabling), security 

system, AV rough-in, lightning protection system, assisted listening 

systems, master clock/PA etc., 

36,500 gsf 48.00 1,752,000          

397 PV Array  (50% of Rooftop 8,500SF) 127 kw 2,200.00 279,400

398 SUBTOTAL 2,031,400         

399

400 TOTAL - ELECTRICAL $2,031,400

401
402

403 E10 EQUIPMENT

404

405 E10 EQUIPMENT, GENERALLY See Reno

406 SUBTOTAL -                     
407

408 TOTAL - EQUIPMENT

409

410

411 E20 FURNISHINGS

412

413 E2010 FIXED FURNISHINGS
414

415 126100 AUDITORIUM SEATING See Reno

416

417 122100 WINDOW TREATMENT

418 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 75,000.00 75,000

419 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 10,000.00 10,000

420

421 123553 CASEWORK 

422 123000 Casework package 36,500 gsf 12.00 438,000

423 123000 SUBTOTAL 523,000            
424 123000

425 E2020 MOVABLE FURNISHINGS
426 All movable furnishings to be provided and installed by owner

427 SUBTOTAL NIC 
428

429 TOTAL - FURNISHINGS $523,000

430

431

432 F10 SPECIAL CONSTRUCTION

433

434 F10 SPECIAL CONSTRUCTION

435 SUBTOTAL -                     

436

437 TOTAL - SPECIAL CONSTRUCTION

438

439

440 F20 SELECTIVE BUILDING DEMOLITION

441
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BUILDING BACKUP - OPTION 1  ADDITION MIDDLE SCHOOL

442 F2010 BUILDING ELEMENTS DEMOLITION

443 SUBTOTAL -                     

444

445 F2020 HAZARDOUS COMPONENTS ABATEMENT
446 See main summary for HazMat allowance See Summary

447 SUBTOTAL
448

SUBTOTAL $19,476,667
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BUILDING BACKUP - OPTION 1 RENOVATION MIDDLE SCHOOL

GROSS FLOOR AREA CALCULATION

Level 1 90,000

Level 2 49,700

TOTAL GROSS FLOOR AREA (GFA) 139,700 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Footings for new shear walls - allow 160 lf 1,000.00 160,000

3 SUBTOTAL 160,000            

4
5 A1020 SPECIAL FOUNDATIONS Assume NR

6 SUBTOTAL -                     

7
8 A1030 LOWEST FLOOR CONSTRUCTION

9 033000 CONCRETE

10 033000 Cut and patch floor slab for plumbing/ reconfigured spaces 22,500 sf 18.00 405,000

11 SUBTOTAL 405,000            

12

13 TOTAL - FOUNDATIONS $565,000

14

15

16 A20 BASEMENT CONSTRUCTION

17

18 A2010 BASEMENT EXCAVATION

19 No Work in this section

20 SUBTOTAL -                     

21

22 A2020 BASEMENT WALLS

23 No Work in this section

24 SUBTOTAL -                     

25

26 TOTAL - BASEMENT CONSTRUCTION

27

28

29 B10 SUPERSTRUCTURE

30

31 B1010 FLOOR CONSTRUCTION

32
33 051200 STRUCTURAL STEEL FRAMING

34 051200 New shear walls - allow 4,480 sf 75.00 336,000

35 051200 New floor openings/ infills for MEP and reconfigured spaces 1 ls 100,000.00 100,000            

36 SUBTOTAL 436,000            

37

38 B1020 ROOF CONSTRUCTION

39
40 051200 STRUCTURAL STEEL FRAMING

41 051200 Allowance for seismic upgrades to existing interior + perimeter walls 1,765 loc 300.00 529,500            

42 051200 New roof openings/ infills 1 ls 75,000.00 75,000               

43 051200 Strengthen roof structure including new dunnage -  allowance 90,000 sf 5.00 450,000            

44 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

45 SUBTOTAL 1,117,500           

46

47 TOTAL - SUPERSTRUCTURE $1,553,500

48

49

50 B20 EXTERIOR CLOSURE 63,200 Total closure area

51

52 B2010 EXTERIOR WALLS 47,400 sf total area solid

53

54 042000 MASONRY
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BUILDING BACKUP - OPTION 1 RENOVATION MIDDLE SCHOOL

55 Existing brick veneer - replace NR

56 042000 Existing brick/concrete veneer - assume 25% repoint/ repair / tie 

into new additions

11,850 sf 40.00 474,000            

57 Existing brick veneer - assume clean & seal 47,400 sf 8.00 379,200            

58

59 055000 MISCELLANOUS METALS

60

61 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

62 070001 Air barrier/flashing at glazing 8,690 lf 6.25 54,313                

63 Miscellaneous repair of flashings, joints, sealants 47,400 sf 2.00 94,800              

64

65 072100 THERMAL INSULATION

66 Insulation in new backup stud 47,400 sf 4.00 189,600

67 072100 Insulation at window openings 8,690 lf 6.00 52,140

68

69 074213 WALL PANELS

70 074200 Roof screens - allow 150 lf 1,000.00 150,000

71

72 092900 GYPSUM BOARD ASSEMBLIES

73 2-1/2" metal stud at interior side of exterior wall 47,400 sf 6.00 284,400            

74 092900 5/8" abuse resistant GWB at interior side of exterior wall 35,550 sf 4.00 142,200             

75

76 101400 SIGNAGE

77 101400 Signage 1 loc 30,000.00 30,000

78 SUBTOTAL 1,850,653          

79

80 B2020 WINDOWS 
81

Exterior Wall Area 15,800 sf

82
83 061000 ROUGH CARPENTRY

84 061000 New wood blocking at openings 8,690 lf 10.00 86,900

85
86 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

87 070001 Backer rod & double sealant 8,690 lf 15.00 130,350

88
89 080001 METAL WINDOWS

90 080001 Aluminum windows/storefront/curtainwall, triple glazed 14,220 sf 160.00 2,275,200

91 080001 Exterior metal shading, allow 1 ls 150,000.00 150,000

92
93 089000 LOUVERS

94 089000 Louvers 1 ls 10,000.00 10,000

95 SUBTOTAL 2,652,450          

96

97 B2030 EXTERIOR DOORS
98
99 090007 Allowance for exterior doors 139,700 gsf 1.50 209,550

100 SUBTOTAL 209,550             

101

102 TOTAL - EXTERIOR CLOSURE $4,712,653

103

104

105 B30 ROOFING

106

107 055000 MISCELLANOUS METALS

108 Roof fall protection, Davits 1 ls 15,000.00 15,000

109 050001 Roof ladders 1 ls 30,000.00 30,000

110

111 061000 ROUGH CARPENTRY

112 061000 Rough carpentry and blocking @ roof 90,000 sf 1.50 135,000

113
114 070002 ROOFING AND FLASHING 90,000 total area

115 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 90,000 sf 28.00 2,520,000

116 070002 Miscellaneous Roofing

117 Roof edge 2,610 lf 60.00 156,600             

118 070002 Miscellaneous flashings/walkway pads etc. 90,000 sf 3.00 270,000

119 SUBTOTAL 3,126,600          
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BUILDING BACKUP - OPTION 1 RENOVATION MIDDLE SCHOOL

120

121 B3020 ROOF OPENINGS

122 Skylights NR

123 SUBTOTAL -                     

124

125 TOTAL - ROOFING $3,126,600

126

127

128 C10 INTERIOR CONSTRUCTION

129

130 C1010 PARTITIONS 

131

132 040001 MASONRY included w/ partition allowance

133

134 061000 ROUGH CARPENTRY

135 Backer panels in electrical closets 1 ls 25,000.00 25,000

136 Wood blocking at interiors 139,700 gsf 1.00 139,700

137

138 078400 FIREPROOFING/FIRESTOPPING

139 Fire stopping including slab edges and core 139,700 gsf 0.75 104,775

140

141 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

142 Miscellaneous sealants throughout building 139,700 gsf 1.25 174,625

143

144 078150 EXPANSION JOINTS

145

146 081110 INTERIOR GLAZING

147 Allowance for interior glazing 139,700 gsf 4.00 558,800

148

149 092900 GYPSUM BOARD ASSEMBLIES

150 Allowance for GWB/CMU partitions throughout 139,700 gsf 32.00 4,470,400

151

152 099000 FOLDING PARTITIONS included in cost/ sf walls above

153 SUBTOTAL 5,473,300         
154

155 C1020 INTERIOR DOORS

156 090007 Doors, frames, hardware; complete including fire doors in two 

locations

139,700 gsf 9.00 1,257,300

157 SUBTOTAL 1,257,300          

158

159 C1030 SPECIALTIES / MILLWORK

160

161 055000 MISCELLANEOUS METALS

162 050001 Miscellaneous metals throughout  building 139,700 gsf 5.00 698,500

163

164 062000 INTERIOR ARCHITECTURAL WOODWORK

165 062000 Interior millwork package 139,700 gsf 3.00 419,100

166 062000

167 101100 VISUAL DISPLAY SURFACES

168 101100 Markerboard and tackboard package 139,700 gsf 2.00 279,400

169 101200

170 101400 SIGNAGE

171 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

139,700 gsf 1.25 174,625

172

173 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

174 102813 Toilet compartments 139,700 gsf 0.50 69,850

175

176 102600 WALL PROTECTION

177 062000 Allowance for wall protection/ corner guards 1 ls 30,000.00 30,000

178 062000

176 102800 TOILET ACCESSORIES

177 102813 Toilet accessories 139,700 gsf 0.50 69,850

178

179 104400 FIRE PROTECTION SPECIALTIES

180 104400 Fire extinguisher cabinets 1 ls 15,000.00 15,000

181 104400 AED cabinets 1 ls 1,500.00 1,500

182

183 105000 LOCKERS

184 Allowance  for lockers 139,700 gsf 1.50 209,550
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185 SUBTOTAL 1,967,375           

186

187 TOTAL - INTERIOR CONSTRUCTION $8,697,975

188

189

190 C20 STAIRCASES

191

192 C2010 STAIR CONSTRUCTION

193

194 033000 CONCRETE

195 033000 Concrete to stairs 9 flt ETR

196

197 055000 MISCELLANEOUS METALS

198 050001 Allowance for upgrades/ new rails 9 flt 20,000.00 180,000

199 SUBTOTAL 180,000            

200

201 C2020 STAIR FINISHES

202 090005 Egress stair finishes; rubber 8 flts 8,000.00 64,000

203 090005 Lobby stair finishes replacement 1 flts 30,000.00 30,000

204 High performance paint to staircases and railings 9 flt 3,000.00 27,000              

205 SUBTOTAL 121,000             

206

207 TOTAL - STAIRCASES $301,000

208

209

210 C30 INTERIOR FINISHES

211

212 C3010 WALL FINISHES
213 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

139,700 gsf 10.00 1,397,000

214 SUBTOTAL 1,397,000          
215

216 C3020 FLOOR FINISHES

217 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

139,700 gsf 12.00 1,676,400

218 SUBTOTAL 1,676,400          

219

220 C3030 CEILING FINISHES

221 090007 Ceiling finishes complete package 139,700 gsf 12.00 1,676,400

222 090007 SUBTOTAL 1,676,400          

223

224 TOTAL - INTERIOR FINISHES $4,749,800

225

226

227 D10 CONVEYING SYSTEMS

228

229 D1010 ELEVATOR

230

231 055000 MISCELLANEOUS METALS

232 050001 Pit ladder and miscellaneous metals ETR

233 050001 Sill angles ETR

234

235 142100 ELEVATOR 

236 142424 Replacement elevator, 2 stop 2 ea 150,000.00 300,000

237 SUBTOTAL 300,000            

238
239 TOTAL - CONVEYING SYSTEMS $300,000

240

241

242 D20 PLUMBING

243

244 D20 PLUMBING, GENERALLY

245 220000 Allow for plumbing, complete, based on heat pump with storage 139,700 gsf 28.00 3,911,600

246 SUBTOTAL 3,911,600          

247

248 TOTAL - PLUMBING $3,911,600

249
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250

251 D30 HVAC

252

253 D30 HVAC, GENERALLY

254 Geothermal w/ Water Source Heat Pumps

255 230000 Option A: Geothermal w/ Water Source Heat Pumps 139,700 gsf 116.00 16,205,200

256 230000 SUBTOTAL 16,205,200       

257 230000

258 TOTAL - HVAC $16,205,200

259

260

261 D40 FIRE PROTECTION

262

263 D40 FIRE PROTECTION, GENERALLY

264 210000 Electric fire pump, jockey pump and controller Not Anticipated

265 210000 Automatic sprinkler system 139,700 gsf 7.50 1,047,750

266 SUBTOTAL 1,047,750          

267

268 TOTAL - FIRE PROTECTION $1,047,750

269

270

271 D50 ELECTRICAL

272

273 260000 D5010 ELECTRICAL SYSTEMS

274 260000 2000A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub-Metering, 

Mech wiring, Kitchen power, Pool equipment, lighting, controls, 

receptacles, circuitry, fire alarm, PV infrastructure, BDA, DAS, TD 

(RI and devices and cabling), security system, AV rough-in, lightning 

protection system, assisted listening systems, master clock/PA etc., 

139,700 gsf 58.00 8,102,600         

275 260000 Black Box Theater Lighting, Dimming and power 1 ls 250,000.00 250,000            

276 260000 PV Array  (50% of Rooftop, approx 25,000 SF) 375 kw 2,200.00 825,000

277 SUBTOTAL 9,177,600          

278

279 TOTAL - ELECTRICAL $9,177,600

280
281

282 E10 EQUIPMENT

283

284 E10 EQUIPMENT, GENERALLY

285

286 112000 LOADING DOCK EQUIPMENT

287 111300 Loading dock equipment 1 ls 10,000.00 10,000

288

289 110620 THEATRICAL EQUIPMENT

290 Black box Theater curtains/ grid/ equipment 1 ls 75,000.00 75,000

291

292 113100 APPLIANCES

293 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

294

295 114000 FOOD SERVICE EQUIPMENT

296 114000 Kitchen equipment - allowance 1 ls 882,900 882,900

297

298 115300 EDUCATIONAL EQUIPMENT

299 115313 Fume hoods 6 ea 15,000.00 90,000

300 Miscellaneous science/ prep room equipment - allow 1 ls 50,000.00 50,000

301 Refrigerator included in allowance

302 Ice machine included in allowance

303 Dishwasher   included in allowance

304 Safety goggle sterilizer included in allowance

305 Kilns 2 ea 5,000.00 10,000

306

307 116600 GYM EQUIPMENT

308 Allowance for gymnasium equipment 139,700 sf 1.50 209,550

309 Middle School - Gym, Wrestling/Fitness,  Weight Room 15,150 gsf included in LS allowance
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310 116623 Gym/Fitness/ Weight room wall pads included in LS allowance

311 Basketball backstops included in LS allowance

312 Gymnasium dividing net included in LS allowance

313 Volleyball net and standards - allow included in LS allowance

314 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes, ballet bar etc.

included in LS allowance

315 Digital scoreboard and shot clocks included in LS allowance

316

317 126000 SEATING

318 126613 Retractable bleachers in Middle school Gymnasium 1,200 seat 275.00 330,000

319 SUBTOTAL 1,687,450          
320

321 TOTAL - EQUIPMENT $1,687,450

322

323

324 E20 FURNISHINGS

325

326 E2010 FIXED FURNISHINGS
327

328 126100 AUDITORIUM SEATING

329

330 122100 WINDOW TREATMENT

331 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 150,000.00 150,000

332 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 20,000.00 20,000

333

334 123553 CASEWORK 

335 123000 Casework package 139,700 gsf 12.00 1,676,400

336 123000 SUBTOTAL 1,846,400         
337 123000

338 E2020 MOVABLE FURNISHINGS
339 All movable furnishings to be provided and installed by owner

340 SUBTOTAL NIC 
341

342 TOTAL - FURNISHINGS $1,846,400

343

344

345 F10 SPECIAL CONSTRUCTION

346

347 F10 SPECIAL CONSTRUCTION

348 SUBTOTAL -                     

349

350 TOTAL - SPECIAL CONSTRUCTION

351

352

353 F20 SELECTIVE BUILDING DEMOLITION

354

355 F2010 BUILDING ELEMENTS DEMOLITION

356 Demolish/ new opes in existing exterior walls 5,600 sf 20.00 112,000             

357 Remove exterior windows and storefront 15,800 sf 8.00 126,400             

358 Allowance for structural demolition to accommodate new work/ 

reconfiguration of spaces

139,700 gsf 1.50 209,550            

359 Interior demolition for reconfigured spaces including elevator 

demolition

139,700 gsf 8.00 1,117,600           

360 Interior demolition including removal of cut & capped MEP 

equipment & fixtures

139,700 gsf 3.00 419,100             

361 Temporary enclosures/protection of existing/ shoring 139,700 gsf 2.00 279,400            

362 SUBTOTAL 2,264,050         

363

364 F2020 HAZARDOUS COMPONENTS ABATEMENT
365 See main summary for HazMat allowance See Summary

366 SUBTOTAL
367

$2,264,050

SUBTOTAL $60,146,578
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SITEWORK 1

G SITEWORK

1 G10 SITE PREPARATION & DEMOLITION
2

4 GENERAL CONDITIONS 
5 6' high site construction fence 10,000 lf 30.00 300,000           

6 311000 6' high site construction fence sliding gate 2 loc 10,000.00 20,000              

7 311000 Site construction entrance and removal/restoration 2 loc 12,000.00 24,000              

8 311000 Site construction fence maintenance 10,000 lf 10.00 100,000            

9 311000 Mobilization & Demobilization 1 ea 50,000.00 50,000              

10 311000 Temp laydown areas 1 ls 10,000.00 10,000              

11 311000 Construction offices area prep - allowance 1 ls 10,000.00 10,000              

12 311000 Wheel wash rack 1 ls 20,000.00 20,000              

13 311000 Engineering/layout 1 ls 50,000.00 50,000              

14 311000 As-builts 1 ls 5,000.00 5,000                 

15 311000 Concrete washout area 1 ea 2,500.00 2,500                 

16 Snow removal 1 ls 125,000.00 125,000             

17 311000 PHASING 
18 Allowance for phasing 1 ls 250,000.00 250,000

19 311000 Allowance for temporary roadways and parking 1 ls 150,000.00 150,000

20 SITE SALVAGE ITEMS 
21 311000 Allowance to salvage items on site 1 ls 5,000.00 5,000                 

22 311000 SITE DEMOLITION AND RELOCATIONS 
23 311000 Demolish existing paving and associated curbing 4,700 sf 1.25 5,875                 

24 Demolish existing infield mix 17,200 sf 0.75 12,900               

25 311000 Demolish backstops, dugouts, etc. from existing fields 1 ls 50,000.00 50,000              

26 311000 Miscellaneous site demolition; furnishings, concrete pads, signs 

etc.

1 ls 25,000.00 25,000              

27 UTILITY DEMOLITION 
28 311000 Allowance for utility removals 1 ls 100,000.00 100,000            

29 311000 311000 ROADWAY WORK  - Allowance for utility connections
30 311000 Sawcut 500 lf 8.25 4,125

31 Remove pavement 1,000 sf 3.50 3,500

32 312000 Temp pavement patching 1,000 sf 8.00 8,000

33 312000 Steel plates 1 ls 2,500.00 2,500

34 312000 Police details 7 dy 850.00 5,950

35 312000 Permanent pavement patch 1,000 sf 10.00 10,000

36 VEGETATION & TOPSOIL MANAGEMENT 
37 Remove existing trees 70 ea 500.00 35,000              

38 Strip + stockpile topsoil 10,500 cy 11.50 120,750             

39 312000 Strip + dispose topsoil 3,011 cy 11.50 34,627               

40
312000 SOIL DISPOSAL - conversion factor 1.7 to tons

41 Load excess soils for disposal 3,011 cy 2.50 7,528

42 Less than RCS-1 - clean non-regulated 5,119 tn 25.00 127,975

43 EROSION & SEDIMENT CONTROL 
44 Silt Fence; installation and removal 10,000 lf 18.00 180,000            

45 Silt Sacks; installation and removal - allowance 1 ls 15,000.00 15,000               

46 Street sweeping & dust control allowance 1 ls 150,000.00 150,000            

47 Erosion Control monitoring & maintenance 1 ls 50,000.00 50,000              

48 312000 SUBTOTAL 2,070,230         

49 312000

50 312000 SITE EARTHWORK  

51 312000 Site cut to design subgrade 21,249 cy

52 312000 Cut 21,249 cy 10.00 212,490             

53 312000 Store cut onsite - assume 50% reused on site 10,625 cy 3.50 37,188               

54 312000 Site cut processing 11,528 cy

55 Screen cut soils - incl. from building 11,528 cy 7.00 80,696              

56 Site fill to design subgrade 21,249 cy

57 312000 Fill - from cut 10,625 cy 12.00 127,500             

58 312000 Fill - from building 903 cy 12.00 10,836               

59 Fill - imported common fill 9,721 cy 48.00 466,608            

60 Fill - imported common fill- for pool (diving depth) 1,852 cy 48.00 88,896              

61
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SITEWORK 1

62 . SOIL DISPOSAL - conversion factor 1.7 to tons
63 Load excess soils for disposal 10,625 cy 3.50 37,188

64 Less than RCS-1 - clean non-regulated 18,063 tn 25.00 451,575

65 312000

66 312000 ESTABLISHING GRADE  

67 Sub grade establishment 573,710 sf 0.25 143,428             

68 Fine grading throughout the site 573,710 sf 0.35 200,799            

69

70
312000 GEOTHERMAL

71 312000 Support of geothermal including groundwater/ dewatering 

measures

350 ea 5,000.00 1,750,000

72

73 HAZARDOUS MATERIALS  

74 UST removal allowance 2 ea 50,000.00 100,000            

75 SUBTOTAL 3,707,204         

76

77 TOTAL - SITE PREPARATION $5,777,434

78

79 G20 SITE IMPROVEMENTS

80

81 ROADWAYS AND PARKING LOTS

82 Asphalt Paving; parking lots and roadway 80,400 sf

83 312000 gravel base; 12" thick 2,978 cy 50.00 148,900             

84 320000 asphalt top; 1.5" thick 769 tns 225.00 173,025             

85 320000 asphalt binder; 2.5" thick 1,279 tns 190.00 243,010             

86 Overlay Milled Roadways - any existing roads 375,000 sf

87 320000 1.5" Top Course 3,516 tn 225.00 791,100             

88 320000 Mill (Cold Plane) Existing Roadways 41,667 sy 8.00 333,336             

89 CURBING

90 320000 Vertical granite curb 2,350 lf 65.00 152,750

91 320000 ADA Curb cuts - allowance 1 ls 10,000.00 10,000

92 320000 ROAD MARKINGS AND SIGNS

93 320000 Parking spot striping 1 ls 5,000.00 5,000                 

94 320000 Sign allowance 1 ls 5,000.00 5,000                 

95 Pavement markings allowance 1 ls 10,000.00 10,000              

96 Crosswalk hatching - allowance 1 ls 2,500.00 2,500                 

97 320000 SUBTOTAL 1,874,621           

98

99 PEDESTRIAN PAVING

100 Concrete sidewalks 3,700 sf

101 312000 gravel base; 8" thick 92 cy 50.00 4,600                 

102 320000 Broom finish concrete paving; 5" thick 3,700 sf 15.00 55,500               

103 Premium on 20% of total area in anticipation of specialty paving 740 sf 20.00 14,800               

104 320000 Concrete pads - allowance for utilities 500 sf

105 320000 gravel base; 12" thick 19 cy 50.00 950                    

106 Broom finish concrete paving; 8" thick 500 sf 21.00 10,500               

107 Walking trails - wetlands

108 Walking trails 1 ls 50,000.00 50,000              

109 Pedestrian bridges over wetlands 1 ls 500,000.00 500,000            

110 312000 SUBTOTAL 636,350             

111 320000
112 320000 SITE IMPROVEMENTS

113 320000 SITE FURNISHINGS - ALL ALLOWANCES

114 320000 Bollards - concrete filled steel 10 ea 900.00 9,000                

115 320000 School sign 1 ea 25,000.00 25,000              

116 Bike racks 20 ea 850.00 17,000               

117 Flagpole - 30' Ht. 1 ea 7,000.00 7,000                 

118 Flagpole foundation 1 ea 4,500.00 4,500                 

119 320000 Trash and Recycling receptacles 6 ea 2,500.00 15,000               

120 320000 Benches 8 ea 3,500.00 28,000              

121 320000 Table and chairs 15 ea 4,500.00 67,500               

122 320000 Picnic tables 5 ea 4,000.00 20,000              

123 320000 Misc. site improvements 1 ls 250,000.00 250,000            
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 1

124 320000 320000 ATHLETIC EQUIPMENT 

125 320000 Softball

126 320000 Softball mound 1 loc 3,500.00 3,500                 

127 320000 Softball bases 1 set 2,500.00 2,500                 

128 Softball batters boxes 1 loc 3,500.00 3,500                 

129 Softball foul poles 2 ea 3,600.00 7,200                 

130 320000 Softball backstop 1 ea 75,000.00 75,000               

131 320000 Softball dugouts 2 ea 40,000.00 80,000              

132 320000 Softball player benches 4 ea 4,000.00 16,000               

133 320000 Allowance for other misc. athletic equipment 1 ls 25,000.00 25,000              

134 320000 SPORTS COURTS 

135 Basketball court 6,000 sf

136 312000 gravel base; 8" thick 149 cy 50.00 7,450                 

137 320000 asphalt top; 1.5" thick 56 tns 225.00 12,600               

138 320000 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

139 320000 Basketball court color coating 6,000 sf 4.00 24,000              

140 Basketball hoops 2 ea 6,500.00 13,000               

141 320000 Pavement play areas 6,000 sf

142 gravel base; 8" thick 149 cy 50.00 7,450                 

143 asphalt top; 1.5" thick 56 tns 225.00 12,600               

144 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

145 320000 Asphalt color coating 6,000 sf 4.00 24,000              

146 PLAY AREAS

147 Playground - pour-in-place safety surfacing 3,000 sf

148 gravel base; 8" thick 74 cy 50.00 3,700                 

149 Pour-in-place safety surface 3,000 sf 36.00 108,000            

150 312000 Edging 250 lf 45.00 11,250                

151 Fencing 250 lf 85.00 21,250               

152 Allowance for play equipment 1 ls 250,000.00 250,000            

153 FENCING

154 Allowance for visual shielding at mechanical area 1 ls 75,000.00 75,000               

155 Allowance for fencing, vehicular gates, etc 1 ls 325,000.00 325,000            

156 312000 SUBTOTAL 1,572,280          

157 312000
158 329900 SITE WALLS

159 329900 Allowance for retaining walls 1 ls 250,000.00 250,000            

160 SUBTOTAL 250,000            

161 329900
162 329900 329000 Landscaping

163 329900 TOPSOIL

164 329900 Screen topsoil 10,500 cy 7.50 78,750               

165 Export tailings from screening process - assume clean rock 3,150 cy 8.50 26,775               

166 329900 Amend/Place  7,350 cy 20.00 147,000             

167 Soil and mulch at planting areas; 12" thick - allowance 1,500 cy 80.00 120,000            

168 329900 LAWN AND SEED 200,000 sf

169 329900 Topsoil 6" thick - required 3,704 cy incl. above

170 Scarify subgrade 200,000 sf 0.25 50,000              

171 329900 Power rake and hydroseed disturbed areas 200,000 sf 0.35 70,000              

172 320000 ATHLETIC LANDSCAPING 182,000 sf

173 328400 Topsoil 6" thick - required 3,370 cy incl. above

174 328400 Scarify subgrade 182,000 sf 0.25 45,500               

175 Natural grass field 182,000 sf

176 Lawn seeding 182,000 sf 0.55 100,100             

177 Irrigation 182,000 sf 1.75 318,500             

178 Softball Infield Mix 5,700 sf

179 Infield mix 115 tn 225.00 25,875               

180 Sand gravel fill; 8" thick 139 cy 48.00 6,672                 

181 TREES

182 Allowance for trees 1 ls 250,000.00 250,000            

183 SHRUBS AND GROUND COVERS

184 Allowance for shrubs 1 ls 100,000.00 100,000            

185 Allowance for groundcovers 1 ls 100,000.00 100,000            
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 1

186 MAINTENANCE 

187 1-yr plant maintenance 1 ls 67,500.00 67,500               

188 IRRIGATION

189 Irrigation area - allowance for lawn areas sf NR

190 SUBTOTAL 1,506,672          

191

192 TOTAL - SITE IMPROVEMENTS $5,839,923

193

194 G30 CIVIL MECHANICAL UTILITIES

195

196
330000 WATER UTILITIES

197 210000 6" CLDI 1,000 lf 47.00 47,000

198 210000 Fire department connection 1 ea 2,500.00            2,500

199 210000 Gate valve - allowance 1 ls 5,000.00            5,000

200 210000 Fire hydrant - allowance 1 ls 25,000.00          25,000

201 210000 Thrust blocks - allowance 1 ls 5,000.00            5,000

202 210000 2" domestic service - field house 500 lf 67.50 33,750

203 210000 2" domestic service - garage 250 lf 67.50 16,875

204 331000
CONNECTIONS 

205 Connect to existing water line; 6/8/10 (in roadway) 2 ea 15,000.00           30,000

206 331000
EXCAVATION & BACKFILL 1,750 lf

207 DI gravity piping excavation 1,556 cy 52.75 82,079

208 312000 Trench bedding 350 cy 38.50 13,475

209 312000 Pressure test & chlorinate 1,750 lf 5.00 8,750

210 SUBTOTAL 269,429             

211

212
332000 SANITARY SEWER 

213 333000 10" PVC 1,028 lf 65.00 66,820

214 333000 4" PVC - field house 500 lf 10.00 5,000

215 333000 4" PVC - garage 150 lf 10.00 1,500

216 333000 SMH - assume every 400' 4 ea 4,800.00 19,200               

217 333000 Oil water separator at maintenance building 1 ea 15,000.00 15,000               

218 333000 Pump station 1 ea 325,000.00 325,000            

219 333000 Pump station - replace pump equipment at middle school 1 ea by others

220
333000 CONNECTIONS 

221 Connect to existing structure (inside site) 1 ea 5,000.00 5,000

222
312000 EXCAVATION & BACKFILL - Gravity 1,678 lf

223 334000 PVC gravity piping excavation 1,864 cy 52.75 98,326

224 Trench bedding 497 cy 38.50 19,135

225 Pressure test 1,678 lf 4.00 6,712

226 SUBTOTAL 561,693             

227

228 334000 334000 STORM DRAINAGE 
229 Drainage allowance 95,900 sf 8.00 767,200             

230 SUBTOTAL 767,200             

231

232
336000 NATURAL GAS 

233 EXCAVATION & BACKFILL
234 No work in this section

235 SUBTOTAL -                     

236

237 TOTAL - SITE  MECHANICAL UTILITIES $1,598,322

238

239 G40 ELECTRICAL UTILITIES

240 Site Electrical Civil Work

241 Excavation, backfill & concrete 1 ls 50,000.00 50,000

242 SUBTOTAL 50,000              

243

244 Power
245 Primary , Secondary and Generator services, service from 

transformer

1 ls 250,000.00 250,000

246 Communications     

247 Communications ductbank 1 ls 35,000.00 35,000
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 1

248 Site Security

249 Site security 1 ls 50,000.00 50,000

250 Site Lighting

251 Site Lighting and circuitry 1 ls 150,000.00 150,000

252 EV Stations

253 Electric vehicle charging station allow, rough-in only 1 ls 30,000.00 30,000

254 SUBTOTAL 515,000             

255

256

257 TOTAL - SITE  ELECTRICAL UTILITIES $565,000

258

TOTAL - SITE DEVELOPMENT $13,780,679
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TOTAL ADD/ 

RENO MIDDLE 

SCHOOL

BUILDING SYSTEM SubTotal   TOTAL    $/SF    %  SubTotal   TOTAL SubTotal   TOTAL TOTAL        $/SF    %  

OPTION 2 - New High School; Renovate Middle School

A10 FOUNDATIONS

A1010 Standard Foundations $4,939,890 $724,760 $160,000

A1020 Special Foundations $0 $0 $0

A1030 Lowest Floor Construction $3,139,834 $8,079,724 $33.33 6.5% $238,392 $963,152 $373,230 $533,230 $1,496,382 $9.60 2.1%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $4,538,585 $598,662 $436,000

B1020 Roof Construction $7,448,400 $11,986,985 $49.45 9.7% $779,400 $1,378,062 $835,100 $1,271,100 $2,649,162 $16.99 3.8%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $7,461,979 $1,851,420 $1,755,853

B2020 Windows $5,582,375 $1,294,300 $2,652,450

B2030 Exterior Doors $363,600 $13,407,954 $55.31 10.8% $35,100 $3,180,820 $198,750 $4,607,053 $7,787,873 $49.95 11.0%

B30 ROOFING

B3010 Roof Coverings $5,615,750 $495,750 $2,897,150

B3020 Roof Openings $30,000 $5,645,750 $23.29 4.6% $0 $495,750 $0 $2,897,150 $3,392,900 $21.76 4.8%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $9,547,960 $914,600 $5,192,500

C1020 Interior Doors $2,181,600 $210,600 $1,060,000

C1030 Specialties/Millwork $3,906,000 $15,635,560 $64.50 12.6% $348,750 $1,473,950 $1,868,375 $8,120,875 $9,594,825 $61.54 13.6%

C20 STAIRCASES

C2010 Stair Construction $380,000 $215,000 $180,000

C2020 Stair Finishes $88,000 $468,000 $1.93 0.4% $55,000 $270,000 $121,000 $301,000 $571,000 $3.66 0.8%

C30 INTERIOR FINISHES

C3010 Wall Finishes $2,674,000 $234,000 $1,325,000

C3020 Floor Finishes $2,908,800 $280,800 $1,590,000

C3030 Ceiling Finishes $3,158,800 $8,741,600 $36.06 7.1% $280,800 $795,600 $1,590,000 $4,505,000 $5,300,600 $34.00 7.5%

D10 CONVEYING SYSTEMS

D1010 Elevator $183,500 $183,500 $0.76 0.1% $0 $0 $300,000 $300,000 $300,000 $1.92 0.4%

D20 PLUMBING

D20 Plumbing $6,787,200 $6,787,200 $28.00 5.5% $655,200 $655,200 $3,710,000 $3,710,000 $4,365,200 $28.00 6.2%

D30 HVAC

D30 HVAC $28,118,400 $28,118,400 $116.00 22.7% $2,714,400 $2,714,400 $15,354,100 $15,354,100 $18,068,500 $115.90 25.6%

D40 FIRE PROTECTION

D40 Fire Protection $1,818,000 $1,818,000 $7.50 1.5% $175,500 $175,500 $993,750 $993,750 $1,169,250 $7.50 1.7%

CONSTRUCTION COST SUMMARY

NEW HIGH SCHOOL RENOVATE  MIDDLE 
SCHOOL

ADDITION  MIDDLE 
SCHOOL
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TOTAL ADD/ 

RENO MIDDLE 

SCHOOL

BUILDING SYSTEM SubTotal   TOTAL    $/SF    %  SubTotal   TOTAL SubTotal   TOTAL TOTAL        $/SF    %  

OPTION 2 - New High School; Renovate Middle School

CONSTRUCTION COST SUMMARY

NEW HIGH SCHOOL RENOVATE  MIDDLE 
SCHOOL

ADDITION  MIDDLE 
SCHOOL

D50 ELECTRICAL $17,015,800 $70.20 13.8% $1,288,200 $8,760,000 $10,048,200 $64.45 14.2%

D50 Electrical $17,015,800 $1,288,200 $8,760,000

E10 EQUIPMENT

E10 Equipment $2,266,250 $2,266,250 $9.35 1.8% $20,000 $20,000 $1,536,650 $1,536,650 $1,556,650 $9.98 2.2%

E20 FURNISHINGS

E2010 Fixed Furnishings $3,588,800 $340,800 $1,760,000

E2020 Movable Furnishings NIC $3,588,800 $14.81 2.9% NIC $340,800 NIC $1,760,000 $2,100,800 $13.48 3.0%

F20 HAZMAT REMOVALS

F2010 Building Elements Demolition $0 $0 $2,211,650

F2020 Hazardous Components Abatement $0 $0 $0.00 0.0% $0 $0 $0 $2,211,650 $2,211,650 $14.19 3.1%

TOTAL DIRECT COST (Trade Costs) $123,743,523 $510.49 100.0% $13,751,434 $56,861,558 $70,612,992 $452.94 100.0%
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 2 NEW HIGH SCHOOL

GROSS FLOOR AREA CALCULATION

Level 1 164,500

Level 2 77,900

TOTAL GROSS FLOOR AREA (GFA) 242,400 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 315 CY $755 /cy

3 Foundation Walls 559 CY $1,270 /cy

4 Spread Footings 829 CY $815 /cy

5 Grade beams  389 CY $1,398 /cy

6 Piers 59 CY $1,980 /cy

7 Total Foundation Concrete 2,151 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 5,400 sf 18.00 97,200

10 033000 Re-bar 27,000 lbs. 2.00 54,000

11 033000 Concrete material 315 cy 155.00 48,825

12 033000 Placing concrete 315 cy 120.00 37,800

13 033000 Foundation wall; 16" thick

14 033000 Formwork 21,600 sf 20.00 432,000

15 033000 Re-bar 48,600 lbs. 2.00 97,200

16 033000 Concrete material 559 cy 155.00 86,645

17 033000 Placing concrete 559 cy 120.00 67,080

18 033000 Form shelf 2,700 lf 10.00 27,000

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 5,760 sf 18.00 103,680

27 033000 Re-bar 67,500 lbs. 2.00 135,000

28 033000 Concrete material 448 cy 155.00 69,440

29 033000 Placing concrete 448 cy 120.00 53,760

30 033000 Set anchor bolts grout plates 90 ea 150.00 13,500

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 5,600 sf 18.00 100,800

21 033000 Re-bar 40,000 lbs. 2.00 80,000

22 033000 Concrete material 381 cy 155.00 59,055

23 033000 Placing concrete 381 cy 120.00 45,720

24 033000 Set anchor bolts grout plates 100 ea 150.00 15,000

31 033000 Grade beams at braced frames

32 033000 Formwork 10,000 sf 18.00 180,000

33 033000 Re-bar 128,370 lbs. 2.00 256,740

34 033000 Concrete material 389 cy 155.00 60,295

35 033000 Placing concrete 389 cy 120.00 46,680

36 033000 Piers/Pilasters

37 033000 Formwork 3,192 sf 22.00 70,224

38 033000 Re-bar 15,200 lbs 2.00 30,400

39 033000 Concrete material 59 cy 155.00 9,145

40 033000 Placing concrete 59 cy 120.00 7,080

41 Miscellaneous

42 070001 Elevator pit 1 loc 30,000.00 30,000

43 Allowance for orchestra pit foundations 1 ls 75,000.00 75,000

44
45 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

46 Dampproofing at foundation walls 10,800 sf 4.00 43,200

47 070001 Waterproofing at elevator pit 360 sf 18.00 6,480

48
49 072100 THERMAL INSULATION

50 072100 2" Insulation at foundation walls 10,800 sf 3.00 32,400

51
52 312000 EARTHWORK

53 Strip footings/Fdn wall
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 2 NEW HIGH SCHOOL

54 310000 Excavation 3,500 cy 25.00 87,500

55 310000 Remove off-site 3,500 cy 32.00 112,000

56 310000 Backfill with imported material 2,626 cy 48.00 126,048

57 310000 Spread footings/Grade beams

58 310000 Excavation 2,793 cy 25.00 69,825

59 310000 Remove off-site 2,793 cy 32.00 89,376

60 310000 Backfill with imported material 1,575 cy 48.00 75,600

61 Building cut to design subgrade 15,231 cy

62 Cut 15,231 cy 15.00 228,465

63 Store cut onsite - assume 50% reused on site 7,616 cy 3.50 26,656

64
SOIL DISPOSAL - conversion factor 1.7 to tons

65 Load excess soils for disposal 7,616 cy 3.50 26,656

66 Clean non-regulated 12,947 tn 25.00 323,675

67 Building fill to design subgrade 19,039 cy

68 Fill - import structural - 25% swell  19,039 cy 60.00 1,142,340

69 310000 Miscellaneous 

70 310000 Gravel fill beneath footings, 12" 880 cy 50.00 44,000

71 310000 Perimeter drain 2,700 lf 32.00 86,400

72 Underslab drainage Assume NR

73 310000 Temporary dewatering for foundation work 1 ls 30,000.00 30,000

74 SUBTOTAL 4,939,890         

75
76 A1020 SPECIAL FOUNDATIONS NR

77 SUBTOTAL -                     

78
79 A1030 LOWEST FLOOR CONSTRUCTION

80 033000 CONCRETE

81 033000 Slab on grade 164,500 sf

82 033000 WWF reinforcement 189,175 sf 1.85 349,974

83 033000 Concrete - 5" thick 2,623 cy 155.00 406,565

84 033000 Placing concrete 2,623 cy 90.00 236,070

85 Moisture mitigation within slab 100.00 NR

86 033000 Finishing and curing concrete 164,500 sf 3.00 493,500

87 Premium for sloped slab at Auditorium 6,000 sf 15.00 90,000

88 033000 Control joints - saw cut 164,500 sf 0.10 16,450

89 033000 Vapor barrier 164,500 sf 1.25 205,625

90 033000 Miscellaneous

91 033000 Equipment pads 1 ls 20,000.00 20,000

92 033000 Loading dock 1 ea 30,000.00 30,000

93
94 072100 THERMAL INSULATION

95 072100 Slab insulation, 2" thick 164,500 sf 3.50 575,750

96
97 312000 EARTHWORK

98 312000 Gravel base and base course, 12" 6,093 cy 50.00 304,650

99 310000 Compact existing sub-grade 164,500 sf 1.00 164,500

100 033000 Radon system Assume NR

101 310000 Underslab E&B for plumbing 164,500 sf 1.50 246,750

102 SUBTOTAL 3,139,834          

103

104 TOTAL - FOUNDATIONS $8,079,724

105

106

107 A20 BASEMENT CONSTRUCTION

108

109 A2010 BASEMENT EXCAVATION

110 No Work in this section

111 SUBTOTAL -                     

112

113 A2020 BASEMENT WALLS

114 No Work in this section

115 SUBTOTAL -                     

116

117 TOTAL - BASEMENT CONSTRUCTION
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 2 NEW HIGH SCHOOL

118

119

120 B10 SUPERSTRUCTURE

121 14.2 lbs/sf

122 B1010 FLOOR CONSTRUCTION 1,723 tns including canopies + roof screens

123 $6,246 $/Ton

124 033000 CONCRETE

125 033000 WWF reinforcement 89,585 sf 1.85 165,732

126 033000 Concrete fill to metal deck 1,242 cy 275.00 341,550

127 Premium for vapor reducing admixture at floor slabs 1,242 cy 100.00 assume NR

128 033000 Place and finish concrete 77,900 sf 4.00 311,600

129 Premium for sloped/stepped slab at Auditorium 4,000 sf 20.00 80,000

130 033000 Rebar to decks 23,370 lbs 2.00 46,740

131
132 051200 STRUCTURAL STEEL FRAMING

133 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 545 tns 5,100.00 2,779,500

134 Misc metals for stage and auditorium 1 ls 100,000.00 100,000

135 051200 Shear studs 19,475 ea 3.50 68,163

136 051200 3" metal galvanized floor deck 77,900 sf 7.00 545,300

137
138 078100 FIREPROOFING/FIRESTOPPING

139 078100 Allowance for shafts + stairs 1 ls 50,000.00 50,000

140 078100 Fire proofing to columns and beams NR

141 078100 Intumescent allowance 1 ls 50,000.00 50,000

142 SUBTOTAL 4,538,585          

143

144 B1020 ROOF CONSTRUCTION

145

146 033000 CONCRETE

147 033000 Concrete deck at mechanical equipment pads 20,000 sf 9.00 180,000

148
149 051200 STRUCTURAL STEEL FRAMING

150 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 1,159 tns 5,100.00 5,910,900

151 051200 Canopies structure 10 tns 7,000.00 70,000

152 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

153 051200 Decking

154 051200 3" galvanized metal deck, typical 165,500 sf 7.00 1,158,500

155 051200 Premium for acoustic (Gym), allow 11,000 sf 6.00 66,000

156
157 078100 FIREPROOFING/FIRESTOPPING

158 078100 Fireproofing to roof deck and structure NR

159 SUBTOTAL 7,448,400         

160

161 TOTAL - SUPERSTRUCTURE $11,986,985

162

163

164 B20 EXTERIOR CLOSURE

165

166 B2010 EXTERIOR WALLS 86,700 Total closure area
167

Exterior Wall Area - 66% solid 57,222 sf total area solid

168

169 042000 MASONRY

170 Mockup  - allowance 1 ls 50,000.00 50,000

171 042000 Brick veneer including detailing; 22% 19,074 sf 47.00 896,478

172 GF CMU veneer; 22% 19,074 sf 42.00 801,108

173 072100 4" Insulation 19,074 sf 5.00 95,370

174 Miscellaneous flashings 57,222 sf 1.00 57,222

175 042000 Staging/Lifts to exterior wall 57,222 sf 5.00 286,110

176

177 055000 MISCELLANOUS METALS

178 055000 Miscellaneous metals to masonry; lintels, angles etc. 38,148 sf 1.50 57,222

179 Relieving angles w/ structural tonnage

180
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CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 2 NEW HIGH SCHOOL

181 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

182 070001 Air barrier 57,222 sf 9.50 543,609

183 Air barrier @ soffits 1,000 sf 9.50 9,500

184 070001 Air barrier/flashing at windows 16,213 lf 9.50 154,024

185 070001 Miscellaneous sealants to closure 57,222 sf 1.00 57,222

186

187 072100 THERMAL INSULATION

188 Insulation in backup stud 57,222 sf 5.00 286,110

189 072100 Insulation at window openings 16,213 lf 6.00 97,278

190 Structural thermal breaks - allow 1 ls 30,000.00 30,000

191

192 074213 WALL PANELS

193 074200 Phenolic wall panel; 22% 19,074 sf 120.00 2,288,880

194 072100 6" mineral insulation 19,074 sf 4.00 76,296

195 074200 Roof screens - allow 150 lf 1,000.00 150,000

196 Metal panel soffit @ canopies - allow 1,000 sf 50.00 50,000

197

198 092900 GYPSUM BOARD ASSEMBLIES

199 Framing at soffits 1,000 sf 15.00 15,000

200 092900 Gypsum Sheathing 57,222 sf 4.00 228,888

201 092900 6" metal stud backup, typical 57,222 sf 16.00 915,552

202 092900 Drywall lining to interior face of stud backup 57,222 sf 5.00 286,110

203

204 101400 SIGNAGE

205 101400 Signage 1 loc 30,000.00 30,000

206 SUBTOTAL 7,461,979          

207

208 B2020 WINDOWS 
209

Exterior Wall Area; 34% 29,478 sf

210
211 061000 ROUGH CARPENTRY

212 061000 Wood blocking at openings 16,213 lf 20.00 324,260

213
214 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

215 070001 Backer rod & double sealant 16,213 lf 15.00 243,195

216
217 080001 METAL WINDOWS

218 080001 Aluminum windows/storefront, triple glazed 26,530 sf 160.00 4,244,800

219 080001 Curtainwall, triple glazed @ Cafeteria 2,948 sf 190.00 560,120

220 080001 Exterior metal shading, allow 1 ls 200,000.00 200,000

221
222 089000 LOUVERS

223 089000 Louvers 1 ls 10,000.00 10,000

224 SUBTOTAL 5,582,375          

225

226 B2030 EXTERIOR DOORS
227
228 090007 Allowance for exterior doors 242,400 gsf 1.50 363,600

229 SUBTOTAL 363,600            

230

231 TOTAL - EXTERIOR CLOSURE $13,407,954

232

233

234 B30 ROOFING

235

236 055000 MISCELLANOUS METALS

237 Roof fall protection, Davits 1 ls 20,000.00 20,000

238 050001 Roof ladders 1 ls 25,000.00 25,000

239

240 061000 ROUGH CARPENTRY

241 061000 Rough carpentry and blocking @ roof 165,500 sf 1.50 248,250

242
243 070002 ROOFING AND FLASHING 165,500 total area

244 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 164,500 sf 28.00 4,606,000

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 76 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 242,400

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 2 NEW HIGH SCHOOL

245 070002 Canopies - membrane roofing 1,000 sf 25.00 25,000

246 070002 Miscellaneous Roofing

247 Roof edge 3,250 lf 60.00 195,000             

248 070002 Miscellaneous flashings/walkway pads etc. 165,500 sf 3.00 496,500

249 SUBTOTAL 5,615,750          

250

251 B3020 ROOF OPENINGS

252 Skylights NR

253 070002 Stage hatches - allow 2 ea 15,000.00 30,000              

254 SUBTOTAL 30,000              

255

256 TOTAL - ROOFING $5,645,750

257

258

259 C10 INTERIOR CONSTRUCTION

260

261 C1010 PARTITIONS 

262

263 040001 MASONRY

264 Elevator shaft, 2hr 1,280 sf 45.00 57,600

265

266 052000 MISC. METALS 

267 Seismic clips 21 loc 200.00 4,200                 

268 Misc. metals at masonry 1,280 sf 2.00 2,560                 

269

270 061000 ROUGH CARPENTRY

271 Backer panels in electrical closets 1 ls 30,000.00 30,000

272 Wood blocking at interiors 242,400 gsf 1.00 242,400

273

274 078400 FIREPROOFING/FIRESTOPPING

275 Fire stopping including slab edges and core 242,400 gsf 0.75 181,800

276

277 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

278 Miscellaneous sealants throughout building 242,400 gsf 1.25 303,000

279

280 078150 EXPANSION JOINTS

281

282 081110 INTERIOR GLAZING

283 Allowance for interior glazing 242,400 gsf 4.00 969,600

284

285 092900 GYPSUM BOARD ASSEMBLIES

286 Allowance for GWB/CMU partitions throughout 242,400 gsf 32.00 7,756,800

287

288 099000 FOLDING PARTITIONS included in cost/ sf walls above

289 SUBTOTAL 9,547,960          
290

291 C1020 INTERIOR DOORS

292 090007 Doors, frames, hardware; complete including fire doors in two 

locations

242,400 gsf 9.00 2,181,600

293 SUBTOTAL 2,181,600          

294

295 C1030 SPECIALTIES / MILLWORK

296

297 055000 MISCELLANEOUS METALS

298 Allowance for full fly and catwalks in Auditorium 1 ls 300,000.00 300,000

299 Allowance for perimeter guardrail at upper level track in HS Gym 400 lf 500.00 200,000

300 050001 Miscellaneous metals throughout  building 242,400 gsf 5.00 1,212,000

301

302 062000 INTERIOR ARCHITECTURAL WOODWORK

303 062000 Interior millwork package 242,400 gsf 3.00 727,200

304 062000

305 101100 VISUAL DISPLAY SURFACES

306 101100 Markerboard and tackboard package 242,400 gsf 2.00 484,800

307 101200

308 101400 SIGNAGE

309 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

242,400 gsf 1.25 303,000

310

311 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS
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312 102813 Toilet compartments 242,400 gsf 0.50 121,200

313

314 102600 WALL PROTECTION

315 062000 Allowance for wall protection/ corner guards 1 ls 20,000.00 20,000

316 062000

314 102800 TOILET ACCESSORIES

315 102813 Toilet accessories 242,400 gsf 0.50 121,200

316

317 104400 FIRE PROTECTION SPECIALTIES

318 104400 Fire extinguisher cabinets 1 ls 50,000.00 50,000

319 104400 AED cabinets 1 ls 3,000.00 3,000

320

321 105000 LOCKERS

322 Allowance  for lockers 242,400 gsf 1.50 363,600

323 SUBTOTAL 3,906,000         

324

325 TOTAL - INTERIOR CONSTRUCTION $15,635,560

326

327

328 C20 STAIRCASES

329

330 C2010 STAIR CONSTRUCTION

331

332 033000 CONCRETE

333 033000 Concrete to stairs 6 flt 5,000.00 30,000

334

335 055000 MISCELLANEOUS METALS

336 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

5 flt 50,000.00 250,000

337 051200 Lobby stair; 8' wide, stainless steel hand-and guardrails and 

decorative metal railing panels

1 flt 100,000.00 100,000

338 SUBTOTAL 380,000            

339

340 C2020 STAIR FINISHES

341 090005 Egress stair finishes; rubber 5 flts 8,000.00 40,000

342 090005 Lobby stair finishes; precast terrazzo treads 1 flts 30,000.00 30,000

343 High performance paint to staircases and railings 6 flt 3,000.00 18,000               

344 SUBTOTAL 88,000              

345

346 TOTAL - STAIRCASES $468,000

347

348

349 C30 INTERIOR FINISHES

350

351 C3010 WALL FINISHES
352 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

242,400 gsf 10.00 2,424,000

353 Premium for Auditorium wall finishes 1 ls 250,000.00 250,000

354 SUBTOTAL 2,674,000         
355

356 C3020 FLOOR FINISHES

357 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

242,400 gsf 12.00 2,908,800

358 SUBTOTAL 2,908,800        

359

360 C3030 CEILING FINISHES

361 090007 Ceiling finishes complete package 242,400 gsf 12.00 2,908,800

362 Premium for Auditorium ceilings 1 ls 250,000.00 250,000

363 090007 SUBTOTAL 3,158,800         

364

365 TOTAL - INTERIOR FINISHES $8,741,600

366

367

368 D10 CONVEYING SYSTEMS

369

370 D1010 ELEVATOR

371

372 055000 MISCELLANEOUS METALS
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373 050001 Pit ladder and miscellaneous metals 1 ea 1,500.00 1,500

374 050001 Sill angles 1 ls 2,000.00 2,000

375

376 142100 ELEVATOR 

377 142424 Elevator, 2 stop 1 ea 180,000.00 180,000

378 SUBTOTAL 183,500             

379
380 TOTAL - CONVEYING SYSTEMS $183,500

381

382

383 D20 PLUMBING

384

385 D20 PLUMBING, GENERALLY

386 220000 Allow for plumbing, complete, based on heat pump with storage 242,400 gsf 28.00 6,787,200

387 SUBTOTAL 6,787,200         

388

389 TOTAL - PLUMBING $6,787,200

390

391

392 D30 HVAC

393

394 D30 HVAC, GENERALLY

395 Geothermal w/ Water Source Heat Pumps

396 230000 Option A: Geothermal w/ Water Source Heat Pumps 242,400 gsf 116.00 28,118,400

397 230000 SUBTOTAL 28,118,400        

398 230000

399 TOTAL - HVAC $28,118,400

400

401

402 D40 FIRE PROTECTION

403

404 D40 FIRE PROTECTION, GENERALLY

405 210000 Electric fire pump, jockey pump and controller Not Anticipated

406 210000 Automatic sprinkler system 242,400 gsf 7.50 1,818,000

407 SUBTOTAL 1,818,000          

408

409 TOTAL - FIRE PROTECTION $1,818,000

410

411

412 D50 ELECTRICAL

413

414 260000 D5010 ELECTRICAL SYSTEMS

415 3500A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub -Metering, 

Mech wiring, Kitchen power, lighting, controls, receptacles, circuitry, 

fire alarm, PV infrastructure, BDA, DAS, TD (RI and devices and 

cabling), security system, AV rough-in, lightning protection system, 

assisted listening systems, master clock/PA etc., Electrical to Field 

House not included

242,400 gsf 62.00 15,028,800       

416 Auditorium Performance Lighting, Dimming and power 1 ls 700,000.00 700,000            

417 PV Array  (50% of Rooftop, approx 39,000 SF) 585 kw 2,200.00 1,287,000

418 SUBTOTAL 17,015,800        
419

420 TOTAL - ELECTRICAL $17,015,800

421
422

423 E10 EQUIPMENT

424

425 E10 EQUIPMENT, GENERALLY

426

427 112000 LOADING DOCK EQUIPMENT

428 111300 Loading dock equipment 1 ls 10,000.00 10,000

429

430 110620 THEATRICAL EQUIPMENT

431 Allowances

432 Stage curtains and rigging 1 ls 375,000.00 375,000

433 Stage lighting See electrical
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434

435 113100 APPLIANCES

436 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

437

438 114000 FOOD SERVICE EQUIPMENT

439 114000 Kitchen equipment - allowance 1 ls 997,650 997,650

440

441 115300 EDUCATIONAL EQUIPMENT

442 115313 Fume hoods 7 ea 15,000.00 105,000

443 Miscellaneous science/ prep room equipment - allow 1 ls 50,000.00 50,000

444 Refrigerator included in allowance

445 Ice machine included in allowance

446 Dishwasher   included in allowance

447 Safety goggle sterilizer included in allowance

448 Kilns 1 ea 5,000.00 5,000

449

450 116600 GYM EQUIPMENT

451 Allowance for gymnasium equipment 242,400 sf 1.50 363,600

452 High School - Main Gym, PE Alt, Weight Room 15,400 gsf included in LS allowance

453 116623 Gym/Fitness wall pads included in LS allowance

454 Basketball backstops included in LS allowance

455 Gymnasium dividing net included in LS allowance

456 Volleyball net and standards included in LS allowance

457 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes etc.

included in LS allowance

458 Digital scoreboard and shot clocks included in LS allowance

459

460 126000 SEATING

461 126613 Retractable bleachers in High school Gymnasium 1,200 seat 275.00 330,000

462 SUBTOTAL 2,266,250         
463

464 TOTAL - EQUIPMENT $2,266,250

465

466

467 E20 FURNISHINGS

468

469 E2010 FIXED FURNISHINGS
470

471 126100 AUDITORIUM SEATING

472 126100 Auditorium seating (1000 seats) 1 ls 400,000.00 400,000

473

474 122100 WINDOW TREATMENT

475 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 250,000.00 250,000

476 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 30,000.00 30,000

477

478 123553 CASEWORK 

479 123000 Casework package 242,400 gsf 12.00 2,908,800

480 123000 SUBTOTAL 3,588,800         
481 123000

482 E2020 MOVABLE FURNISHINGS
483 All movable furnishings to be provided and installed by owner

484 SUBTOTAL NIC 
485

486 TOTAL - FURNISHINGS $3,588,800

487

488

489 F10 SPECIAL CONSTRUCTION

490

491 F10 SPECIAL CONSTRUCTION

492 SUBTOTAL -                     

493

494 TOTAL - SPECIAL CONSTRUCTION

495

496

497 F20 SELECTIVE BUILDING DEMOLITION

498

499 F2010 BUILDING ELEMENTS DEMOLITION
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500 SUBTOTAL -                     

501

502 F2020 HAZARDOUS COMPONENTS ABATEMENT
503 See main summary for HazMat allowance See Summary

504 SUBTOTAL
505

SUBTOTAL $123,743,523
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GROSS FLOOR AREA CALCULATION

Level 1 12,800

Level 2 10,600

TOTAL GROSS FLOOR AREA (GFA) 23,400 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 64 CY $756 /cy

3 Foundation Walls 114 CY $1,269 /cy

4 Spread Footings 128 CY $822 /cy

5 Grade beams  29 CY $1,401 /cy

6 Piers 9 CY $1,922 /cy

7 Total Foundation Concrete 344 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 1,100 sf 18.00 19,800

10 033000 Re-bar 5,500 lbs. 2.00 11,000

11 033000 Concrete material 64 cy 155.00 9,920

12 033000 Placing concrete 64 cy 120.00 7,680

13 033000 Foundation wall; 16" thick

14 033000 Formwork 4,400 sf 20.00 88,000

15 033000 Re-bar 9,900 lbs. 2.00 19,800

16 033000 Concrete material 114 cy 155.00 17,670

17 033000 Placing concrete 114 cy 120.00 13,680

18 033000 Form shelf 550 lf 10.00 5,500

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 1,152 sf 18.00 20,736

27 033000 Re-bar 13,500 lbs. 2.00 27,000

28 033000 Concrete material 90 cy 155.00 13,950

29 033000 Placing concrete 90 cy 120.00 10,800

30 033000 Set anchor bolts grout plates 18 ea 150.00 2,700

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 560 sf 18.00 10,080

21 033000 Re-bar 4,000 lbs. 2.00 8,000

22 033000 Concrete material 38 cy 155.00 5,890

23 033000 Placing concrete 38 cy 120.00 4,560

24 033000 Set anchor bolts grout plates 10 ea 150.00 1,500

31 033000 Grade beams at braced frames

32 033000 Formwork 750 sf 18.00 13,500

33 033000 Re-bar 9,570 lbs. 2.00 19,140

34 033000 Concrete material 29 cy 155.00 4,495

35 033000 Placing concrete 29 cy 120.00 3,480

36 033000 Piers/Pilasters

37 033000 Formwork 470 sf 22.00 10,340

38 033000 Re-bar 2,240 lbs 2.00 4,480

39 033000 Concrete material 9 cy 155.00 1,395

40 033000 Placing concrete 9 cy 120.00 1,080

41 Miscellaneous

42 070001 Elevator pit See Reno

43
44 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

45 Dampproofing at foundation walls 2,200 sf 4.00 8,800

46 070001 Waterproofing at elevator pit See Reno

47
48 072100 THERMAL INSULATION

49 072100 2" Insulation at foundation walls 2,200 sf 3.00 6,600

50
51 312000 EARTHWORK

52 Strip footings/Fdn wall

53 310000 Excavation 713 cy 25.00 17,825
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54 310000 Remove off-site 713 cy 32.00 22,816

55 310000 Backfill with imported material 535 cy 48.00 25,680

56 310000 Spread footings/Grade beams

57 310000 Excavation 390 cy 25.00 9,750

58 310000 Remove off-site 390 cy 32.00 12,480

59 310000 Backfill with imported material 233 cy 48.00 11,184

60 Building cut to design subgrade 1,778 cy

61 Cut 1,778 cy 15.00 26,670

62 Store cut onsite - assume 50% reused on site 889 cy 3.50 3,112

63
SOIL DISPOSAL - conversion factor 1.7 to tons

64 Load excess soils for disposal 889 cy 3.50 3,112

65 Clean non-regulated 1,511 tn 25.00 37,775

66 Building fill to design subgrade 2,223 cy

67 Fill - import structural - 25% swell  2,223 cy 60.00 133,380

68 310000 Miscellaneous 

69 310000 Gravel fill beneath footings, 12" 136 cy 50.00 6,800

70 310000 Perimeter drain 550 lf 32.00 17,600

71 Underslab drainage Assume NR

72 310000 Temporary dewatering for foundation work 1 ls 25,000.00 25,000

73 SUBTOTAL 724,760             

74
75 A1020 SPECIAL FOUNDATIONS NR

76 SUBTOTAL -                     

77
78 A1030 LOWEST FLOOR CONSTRUCTION

79 033000 CONCRETE

80 033000 Slab on grade 12,800 sf

81 033000 WWF reinforcement 14,720 sf 1.85 27,232

82 033000 Concrete - 5" thick 204 cy 155.00 31,620

83 033000 Placing concrete 204 cy 90.00 18,360

84 Moisture mitigation within slab 100.00 NR

85 033000 Finishing and curing concrete 12,800 sf 3.00 38,400

86 033000 Control joints - saw cut 12,800 sf 0.10 1,280

87 033000 Vapor barrier 12,800 sf 1.25 16,000

88 033000 Miscellaneous

89 033000 Equipment pads 1 ls 5,000.00 5,000

90 033000 Loading dock NR

91
92 072100 THERMAL INSULATION

93 072100 Slab insulation, 2" thick 12,800 sf 3.50 44,800

94
95 312000 EARTHWORK

96 312000 Gravel base and base course, 12" 474 cy 50.00 23,700

97 310000 Compact existing sub-grade 12,800 sf 1.00 12,800

98 033000 Radon system Assume NR

99 310000 Underslab E&B for plumbing 12,800 sf 1.50 19,200

100 SUBTOTAL 238,392             

101

102 TOTAL - FOUNDATIONS $963,152

103

104

105 A20 BASEMENT CONSTRUCTION

106

107 A2010 BASEMENT EXCAVATION

108 No Work in this section

109 SUBTOTAL -                     

110

111 A2020 BASEMENT WALLS

112 No Work in this section

113 SUBTOTAL -                     

114

115 TOTAL - BASEMENT CONSTRUCTION

116

117
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118 B10 SUPERSTRUCTURE

119 15.2 lbs/sf

120 B1010 FLOOR CONSTRUCTION 178 tns including canopies + roof screens

121 $6,209 $/Ton

122 033000 CONCRETE

123 033000 WWF reinforcement 12,190 sf 1.85 22,552

124 033000 Concrete fill to metal deck 169 cy 275.00 46,475

125 Premium for vapor reducing admixture at floor slabs 169 cy 100.00 assume NR

126 033000 Place and finish concrete 10,600 sf 4.00 42,400

127 033000 Rebar to decks 3,180 lbs 2.00 6,360

128
129 051200 STRUCTURAL STEEL FRAMING

130 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 74 tns 5,100.00 377,400

131 051200 Shear studs 2,650 ea 3.50 9,275

132 051200 3" metal galvanized floor deck 10,600 sf 7.00 74,200

133
134 078100 FIREPROOFING/FIRESTOPPING

135 078100 Allowance for shafts + stairs 1 ls 10,000.00 10,000

136 078100 Fire proofing to columns and beams NR

137 078100 Intumescent allowance 1 ls 10,000.00 10,000

138 SUBTOTAL 598,662             

139

140 B1020 ROOF CONSTRUCTION

141

142 033000 CONCRETE

143 033000 Concrete deck at mechanical equipment pads 15,000 sf 9.00 135,000

144
145 051200 STRUCTURAL STEEL FRAMING

146 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 93 tns 5,100.00 474,300

147 051200 Canopies structure 5 tns 7,000.00 35,000

148 051200 Roof screens; 125lbs/lf 6 tns 7,000.00 42,000

149 051200 Decking

150 051200 3" galvanized metal deck, typical 13,300 sf 7.00 93,100

151
152 078100 FIREPROOFING/FIRESTOPPING

153 078100 Fireproofing to roof deck and structure NR

154 SUBTOTAL 779,400             

155

156 TOTAL - SUPERSTRUCTURE $1,378,062

157

158

159 B20 EXTERIOR CLOSURE

160

161 B2010 EXTERIOR WALLS 20,000 Total closure area

162 Exterior Wall Area - 66% solid 13,200 sf total area solid

163

164 042000 MASONRY

165 Mockup  - allowance 1 ls 50,000.00 50,000

166 042000 Brick veneer including detailing; 22% 4,400 sf 47.00 206,800

167 GF CMU veneer; 22% 4,400 sf 42.00 184,800

168 072100 4" Insulation 4,400 sf 5.00 22,000

169 Miscellaneous flashings 13,200 sf 1.00 13,200

170 042000 Staging/Lifts to exterior wall 13,200 sf 5.00 66,000

171

172 055000 MISCELLANOUS METALS

173 055000 Miscellaneous metals to masonry; lintels, angles etc. 8,800 sf 1.50 13,200

174 Relieving angles w/ structural tonnage

175

176 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

177 070001 Air barrier 13,200 sf 9.50 125,400

178 Air barrier @ soffits 500 sf 9.50 4,750

179 070001 Air barrier/flashing at windows 3,740 lf 9.50 35,530
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180 070001 Miscellaneous sealants to closure 13,200 sf 1.00 13,200

181

182 072100 THERMAL INSULATION

183 Insulation in backup stud 13,200 sf 5.00 66,000

184 072100 Insulation at window openings 3,740 lf 6.00 22,440

185 Structural thermal breaks - allow 1 ls 20,000.00 20,000

186

187 074213 WALL PANELS

188 074200 Phenolic wall panel; 22% 4,400 sf 120.00 528,000

189 072100 6" mineral insulation 4,400 sf 4.00 17,600

190 074200 Roof screens - allow 100 lf 1,000.00 100,000

191 Metal panel soffit @ canopies - allow 500 sf 50.00 25,000

192

193 092900 GYPSUM BOARD ASSEMBLIES

194 Framing at soffits 500 sf 15.00 7,500

195 092900 Gypsum Sheathing 13,200 sf 4.00 52,800

196 092900 6" metal stud backup, typical 13,200 sf 16.00 211,200

197 092900 Drywall lining to interior face of stud backup 13,200 sf 5.00 66,000

198

199 101400 SIGNAGE

200 101400 Signage See Reno

201 SUBTOTAL 1,851,420          

202

203 B2020 WINDOWS 
204

Exterior Wall Area; 34% 6,800 sf

205
206 061000 ROUGH CARPENTRY

207 061000 Wood blocking at openings 3,740 lf 20.00 74,800

208
209 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

210 070001 Backer rod & double sealant 3,740 lf 15.00 56,100

211
212 080001 METAL WINDOWS

213 080001 Aluminum windows/storefront, triple glazed 6,120 sf 160.00 979,200

214 080001 Curtainwall, triple glazed @ Cafeteria 680 sf 190.00 129,200

215 080001 Exterior metal shading, allow 1 ls 50,000.00 50,000

216
217 089000 LOUVERS

218 089000 Louvers 1 ls 5,000.00 5,000

219 SUBTOTAL 1,294,300          

220

221 B2030 EXTERIOR DOORS
222
223 090007 Allowance for exterior doors 23,400 gsf 1.50 35,100

224 SUBTOTAL 35,100               

225

226 TOTAL - EXTERIOR CLOSURE $3,180,820

227

228

229 B30 ROOFING

230

231 055000 MISCELLANOUS METALS

232 Roof fall protection, Davits 1 ls 10,000.00 10,000

233 050001 Roof ladders 1 ls 10,000.00 10,000

234

235 061000 ROUGH CARPENTRY

236 061000 Rough carpentry and blocking @ roof 13,300 sf 1.50 19,950

237
238 070002 ROOFING AND FLASHING 13,300 total area

239 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 12,800 sf 28.00 358,400

240 070002 Canopies - membrane roofing 500 sf 25.00 12,500

241 070002 Miscellaneous Roofing

242 Roof edge 750 lf 60.00 45,000              

243 070002 Miscellaneous flashings/walkway pads etc. 13,300 sf 3.00 39,900

244 SUBTOTAL 495,750             
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BUILDING BACKUP - OPTION 2  ADDITION MIDDLE SCHOOL

245

246 B3020 ROOF OPENINGS

247 Skylights NR

248 SUBTOTAL -                     

249

250 TOTAL - ROOFING $495,750

251

252

253 C10 INTERIOR CONSTRUCTION

254

255 C1010 PARTITIONS 

256

257 040001 MASONRY

258 Elevator shaft, 2hr See Reno

259

260 052000 MISC. METALS 

261 Seismic clips See Reno

262 Misc. metals at masonry See Reno

263

264 061000 ROUGH CARPENTRY

265 Backer panels in electrical closets 1 ls 2,000.00 2,000

266 Wood blocking at interiors 23,400 gsf 1.00 23,400

267

268 078400 FIREPROOFING/FIRESTOPPING

269 Fire stopping including slab edges and core 23,400 gsf 0.75 17,550

270

271 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

272 Miscellaneous sealants throughout building 23,400 gsf 1.25 29,250

273

274 078150 EXPANSION JOINTS

275

276 081110 INTERIOR GLAZING

277 Allowance for interior glazing 23,400 gsf 4.00 93,600

278

279 092900 GYPSUM BOARD ASSEMBLIES

280 Fire wall at two locations NR

281 Allowance for GWB/CMU partitions throughout 23,400 gsf 32.00 748,800

282

283 099000 FOLDING PARTITIONS included in cost/ sf walls above

284 SUBTOTAL 914,600             
285

286 C1020 INTERIOR DOORS

287 090007 Doors, frames, hardware; complete including fire doors in two 

locations

23,400 gsf 9.00 210,600

288 SUBTOTAL 210,600             

289

290 C1030 SPECIALTIES / MILLWORK

291

292 055000 MISCELLANEOUS METALS

293 050001 Miscellaneous metals throughout  building 23,400 gsf 5.00 117,000

294

295 062000 INTERIOR ARCHITECTURAL WOODWORK

296 062000 Interior millwork package 23,400 gsf 3.00 70,200

297 062000

298 101100 VISUAL DISPLAY SURFACES

299 101100 Markerboard and tackboard package 23,400 gsf 2.00 46,800

300 101200

301 101400 SIGNAGE

302 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

23,400 gsf 1.25 29,250

303

304 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

305 102813 Toilet compartments 23,400 gsf 0.50 11,700

306

307 102600 WALL PROTECTION

308 062000 Allowance for wall protection/ corner guards 1 ls 10,000.00 10,000

309 062000

307 102800 TOILET ACCESSORIES

308 102813 Toilet accessories 23,400 gsf 0.50 11,700

309
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310 104400 FIRE PROTECTION SPECIALTIES

311 104400 Fire extinguisher cabinets 1 ls 15,000.00 15,000

312 104400 AED cabinets 1 ls 2,000.00 2,000

313

314 105000 LOCKERS

315 Allowance  for lockers 23,400 gsf 1.50 35,100

316 SUBTOTAL 348,750             

317

318 TOTAL - INTERIOR CONSTRUCTION $1,473,950

319

320

321 C20 STAIRCASES

322

323 C2010 STAIR CONSTRUCTION

324

325 033000 CONCRETE

326 033000 Concrete to stairs 3 flt 5,000.00 15,000

327

328 055000 MISCELLANEOUS METALS

329 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

2 flt 50,000.00 100,000

330 051200 Lobby stair; 8' wide, stainless steel hand-and guardrails and 

decorative metal railing panels

1 flt 100,000.00 100,000

331 SUBTOTAL 215,000             

332

333 C2020 STAIR FINISHES

334 090005 Egress stair finishes; rubber 2 flts 8,000.00 16,000

335 090005 Lobby stair finishes; precast terrazzo treads 1 flts 30,000.00 30,000

336 High performance paint to staircases and railings 3 flt 3,000.00 9,000                

337 SUBTOTAL 55,000               

338

339 TOTAL - STAIRCASES $270,000

340

341

342 C30 INTERIOR FINISHES

343

344 C3010 WALL FINISHES
345 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

23,400 gsf 10.00 234,000

346 SUBTOTAL 234,000            
347

348 C3020 FLOOR FINISHES

349 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

23,400 gsf 12.00 280,800

350 SUBTOTAL 280,800            

351

352 C3030 CEILING FINISHES

353 090007 Ceiling finishes complete package 23,400 gsf 12.00 280,800

354 090007 SUBTOTAL 280,800            

355

356 TOTAL - INTERIOR FINISHES $795,600

357

358

359 D10 CONVEYING SYSTEMS

360

361 D1010 ELEVATOR See Reno

362 SUBTOTAL -                     

363
364 TOTAL - CONVEYING SYSTEMS

365

366

367 D20 PLUMBING

368

369 D20 PLUMBING, GENERALLY

370 220000 Allow for plumbing, complete, based on heat pump with storage 23,400 gsf 28.00 655,200

371 SUBTOTAL 655,200             

372
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373 TOTAL - PLUMBING $655,200

374

375

376 D30 HVAC

377

378 D30 HVAC, GENERALLY

379 Geothermal w/ Water Source Heat Pumps

380 230000 Option A: Geothermal w/ Water Source Heat Pumps 23,400 gsf 116.00 2,714,400

381 230000 SUBTOTAL 2,714,400          

382 230000

383 TOTAL - HVAC $2,714,400

384

385

386 D40 FIRE PROTECTION

387

388 D40 FIRE PROTECTION, GENERALLY

389 210000 Electric fire pump, jockey pump and controller Not Anticipated

390 210000 Automatic sprinkler system 23,400 gsf 7.50 175,500

391 SUBTOTAL 175,500             

392

393 TOTAL - FIRE PROTECTION $175,500

394

395

396 D50 ELECTRICAL

397

398 260000 D5010 ELECTRICAL SYSTEMS

399 Distribution panelboards normal power, generator power, Mech 

wiring, lighting, controls, receptacles, circuitry, fire alarm, PV 

infrastructure, BDA, DAS, TD (RI and devices and cabling), security 

system, AV rough-in, lightning protection system, assisted listening 

systems, master clock/PA etc., 

23,400 gsf 48.00 1,123,200          

400 PV Array  (50% of Rooftop, approx 5,000 SF) 75 kw 2,200.00 165,000

401 SUBTOTAL 1,288,200         

402

403 TOTAL - ELECTRICAL $1,288,200

404
405

406 E10 EQUIPMENT

407

408 E10 EQUIPMENT, GENERALLY

409

410 112000 LOADING DOCK EQUIPMENT

411 111300 Loading dock equipment See Reno

412

413 110620 THEATRICAL EQUIPMENT See Reno

414

415 113100 APPLIANCES

416 113100 Residential appliances - allowance 1 ls 10,000.00 10,000

417

418 114000 FOOD SERVICE EQUIPMENT See Reno

419

420 115300 EDUCATIONAL EQUIPMENT

421 Science room equipment See Reno

422 Kilns 2 ea 5,000.00 10,000

423

424 116600 GYM EQUIPMENT See Reno

425

426 126000 SEATING See Reno

427 SUBTOTAL 20,000              
428

429 TOTAL - EQUIPMENT $20,000

430

431

432 E20 FURNISHINGS

433

434 E2010 FIXED FURNISHINGS
435

436 126100 AUDITORIUM SEATING See Reno

437
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438 122100 WINDOW TREATMENT

439 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 50,000.00 50,000

440 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 10,000.00 10,000

441

442 123553 CASEWORK 

443 123000 Casework package 23,400 gsf 12.00 280,800

444 123000 SUBTOTAL 340,800            
445 123000

446 E2020 MOVABLE FURNISHINGS
447 All movable furnishings to be provided and installed by owner

448 SUBTOTAL NIC 
449

450 TOTAL - FURNISHINGS $340,800

451

452

453 F10 SPECIAL CONSTRUCTION

454

455 F10 SPECIAL CONSTRUCTION

456 SUBTOTAL -                     

457

458 TOTAL - SPECIAL CONSTRUCTION

459

460

461 F20 SELECTIVE BUILDING DEMOLITION

462

463 F2010 BUILDING ELEMENTS DEMOLITION

464 SUBTOTAL -                     

465

466 F2020 HAZARDOUS COMPONENTS ABATEMENT
467 See main summary for HazMat allowance See Summary

468 SUBTOTAL
469

SUBTOTAL $13,751,434
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GROSS FLOOR AREA CALCULATION

Level 1 82,940

Level 2 49,560

TOTAL GROSS FLOOR AREA (GFA) 132,500 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Footings for new shear walls - allow 160 lf 1,000.00 160,000

3 SUBTOTAL 160,000            

4
5 A1020 SPECIAL FOUNDATIONS Assume NR

6 SUBTOTAL -                     

7
8 A1030 LOWEST FLOOR CONSTRUCTION

9 033000 CONCRETE

10 033000 Cut and patch floor slab for plumbing/ reconfigured spaces 20,735 sf 18.00 373,230

11 SUBTOTAL 373,230             

12

13 TOTAL - FOUNDATIONS $533,230

14

15

16 A20 BASEMENT CONSTRUCTION

17

18 A2010 BASEMENT EXCAVATION

19 No Work in this section

20 SUBTOTAL -                     

21

22 A2020 BASEMENT WALLS

23 No Work in this section

24 SUBTOTAL -                     

25

26 TOTAL - BASEMENT CONSTRUCTION

27

28

29 B10 SUPERSTRUCTURE

30

31 B1010 FLOOR CONSTRUCTION

32
33 051200 STRUCTURAL STEEL FRAMING

34 051200 New shear walls - allow 4,480 sf 75.00 336,000

35 051200 New floor openings/ infills for MEP and reconfigured spaces 1 ls 100,000.00 100,000            

36 SUBTOTAL 436,000            

37

38 B1020 ROOF CONSTRUCTION

39
40 051200 STRUCTURAL STEEL FRAMING

41 051200 Allowance for seismic upgrades to existing interior + perimeter walls 1,765 loc 160.00 282,400            

42 051200 New roof openings/ infills 1 ls 75,000.00 75,000               

43 051200 Strengthen roof structure including new dunnage -  allowance 82,940 sf 5.00 414,700             

44 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

45 SUBTOTAL 835,100             

46

47 TOTAL - SUPERSTRUCTURE $1,271,100

48

49

50 B20 EXTERIOR CLOSURE 63,200 Total closure area

51

52 B2010 EXTERIOR WALLS 47,400 sf total area solid

53

54 042000 MASONRY
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55 Existing brick veneer - replace NR

56 042000 Existing brick/concrete veneer - assume 25% repoint/ repair / tie 

into new additions

11,850 sf 40.00 474,000            

57 Existing brick veneer - assume clean & seal 47,400 sf 6.00 284,400            

58

59 055000 MISCELLANOUS METALS

60

61 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

62 070001 Air barrier/flashing at glazing 8,690 lf 6.25 54,313                

63 Miscellaneous repair of flashings, joints, sealants 47,400 sf 2.00 94,800              

64

65 072100 THERMAL INSULATION

66 Insulation in new backup stud 47,400 sf 4.00 189,600

67 072100 Insulation at window openings 8,690 lf 6.00 52,140

68

69 074213 WALL PANELS

70 074200 Roof screens - allow 150 lf 1,000.00 150,000

71

72 092900 GYPSUM BOARD ASSEMBLIES

73 2-1/2" metal stud at interior side of exterior wall 47,400 sf 6.00 284,400            

74 092900 5/8" abuse resistant GWB at interior side of exterior wall 35,550 sf 4.00 142,200             

75

76 101400 SIGNAGE

77 101400 Signage 1 loc 30,000.00 30,000

78 SUBTOTAL 1,755,853           

79

80 B2020 WINDOWS 
81

Exterior Wall Area 15,800 sf

82
83 061000 ROUGH CARPENTRY

84 061000 New wood blocking at openings 8,690 lf 10.00 86,900

85
86 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

87 070001 Backer rod & double sealant 8,690 lf 15.00 130,350

88
89 080001 METAL WINDOWS

90 080001 Aluminum windows/storefront/curtainwall, triple glazed 14,220 sf 160.00 2,275,200

91 080001 Exterior metal shading, allow 1 ls 150,000.00 150,000

92
93 089000 LOUVERS

94 089000 Louvers 1 ls 10,000.00 10,000

95 SUBTOTAL 2,652,450          

96

97 B2030 EXTERIOR DOORS
98
99 090007 Allowance for exterior doors 132,500 gsf 1.50 198,750

100 SUBTOTAL 198,750             

101

102 TOTAL - EXTERIOR CLOSURE $4,607,053

103

104

105 B30 ROOFING

106

107 055000 MISCELLANOUS METALS

108 Roof fall protection, Davits 1 ls 15,000.00 15,000

109 050001 Roof ladders 1 ls 30,000.00 30,000

110

111 061000 ROUGH CARPENTRY

112 061000 Rough carpentry and blocking @ roof 82,940 sf 1.50 124,410

113
114 070002 ROOFING AND FLASHING 82,940 total area

115 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 82,940 sf 28.00 2,322,320

116 070002 Miscellaneous Roofing

117 Roof edge 2,610 lf 60.00 156,600             

118 070002 Miscellaneous flashings/walkway pads etc. 82,940 sf 3.00 248,820

119 SUBTOTAL 2,897,150          
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120

121 B3020 ROOF OPENINGS

122 Skylights NR

123 SUBTOTAL -                     

124

125 TOTAL - ROOFING $2,897,150

126

127

128 C10 INTERIOR CONSTRUCTION

129

130 C1010 PARTITIONS 

131

132 040001 MASONRY included w/ partition allowance

133

134 061000 ROUGH CARPENTRY

135 Backer panels in electrical closets 1 ls 25,000.00 25,000

136 Wood blocking at interiors 132,500 gsf 1.00 132,500

137

138 078400 FIREPROOFING/FIRESTOPPING

139 Fire stopping including slab edges and core 132,500 gsf 1.00 132,500

140

141 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

142 Miscellaneous sealants throughout building 132,500 gsf 1.00 132,500

143

144 078150 EXPANSION JOINTS

145

146 081110 INTERIOR GLAZING

147 Allowance for interior glazing 132,500 gsf 4.00 530,000

148

149 092900 GYPSUM BOARD ASSEMBLIES

150 Allowance for GWB/CMU partitions throughout 132,500 gsf 32.00 4,240,000

151

152 099000 FOLDING PARTITIONS included in cost/ sf walls above

153 SUBTOTAL 5,192,500          
154

155 C1020 INTERIOR DOORS

156 090007 Doors, frames, hardware; complete including fire doors in two 

locations

132,500 gsf 8.00 1,060,000

157 SUBTOTAL 1,060,000         

158

159 C1030 SPECIALTIES / MILLWORK

160

161 055000 MISCELLANEOUS METALS

162 050001 Miscellaneous metals throughout  building 132,500 gsf 5.00 662,500

163

164 062000 INTERIOR ARCHITECTURAL WOODWORK

165 062000 Interior millwork package 132,500 gsf 3.00 397,500

166 062000

167 101100 VISUAL DISPLAY SURFACES

168 101100 Markerboard and tackboard package 132,500 gsf 2.00 265,000

169 101200

170 101400 SIGNAGE

171 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

132,500 gsf 1.25 165,625

172

173 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

174 102813 Toilet compartments 132,500 gsf 0.50 66,250

175

176 102600 WALL PROTECTION

177 062000 Allowance for wall protection/ corner guards 1 ls 30,000.00 30,000

178 062000

176 102800 TOILET ACCESSORIES

177 102813 Toilet accessories 132,500 gsf 0.50 66,250

178

179 104400 FIRE PROTECTION SPECIALTIES

180 104400 Fire extinguisher cabinets 1 ls 15,000.00 15,000

181 104400 AED cabinets 1 ls 1,500.00 1,500

182

183 105000 LOCKERS

184 Allowance  for lockers 132,500 gsf 1.50 198,750
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185 SUBTOTAL 1,868,375          

186

187 TOTAL - INTERIOR CONSTRUCTION $8,120,875

188

189

190 C20 STAIRCASES

191

192 C2010 STAIR CONSTRUCTION

193

194 033000 CONCRETE

195 033000 Concrete to stairs 9 flt ETR

196

197 055000 MISCELLANEOUS METALS

198 050001 Allowance for upgrades/ new rails 9 flt 20,000.00 180,000

199 SUBTOTAL 180,000            

200

201 C2020 STAIR FINISHES

202 090005 Egress stair finishes; rubber 8 flts 8,000.00 64,000

203 090005 Lobby stair finishes replacement 1 flts 30,000.00 30,000

204 High performance paint to staircases and railings 9 flt 3,000.00 27,000              

205 SUBTOTAL 121,000             

206

207 TOTAL - STAIRCASES $301,000

208

209

210 C30 INTERIOR FINISHES

211

212 C3010 WALL FINISHES
213 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

132,500 gsf 10.00 1,325,000

214 SUBTOTAL 1,325,000         
215

216 C3020 FLOOR FINISHES

217 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

132,500 gsf 12.00 1,590,000

218 SUBTOTAL 1,590,000         

219

220 C3030 CEILING FINISHES

221 090007 Ceiling finishes complete package 132,500 gsf 12.00 1,590,000

222 090007 SUBTOTAL 1,590,000         

223

224 TOTAL - INTERIOR FINISHES $4,505,000

225

226

227 D10 CONVEYING SYSTEMS

228

229 D1010 ELEVATOR

230

231 055000 MISCELLANEOUS METALS

232 050001 Pit ladder and miscellaneous metals ETR

233 050001 Sill angles ETR

234

235 142100 ELEVATOR 

236 142424 Replacement elevator, 2 stop 2 ea 150,000.00 300,000

237 SUBTOTAL 300,000            

238
239 TOTAL - CONVEYING SYSTEMS $300,000

240

241

242 D20 PLUMBING

243

244 D20 PLUMBING, GENERALLY

245 220000 Allow for plumbing, complete, based on heat pump with storage 132,500 gsf 28.00 3,710,000

246 SUBTOTAL 3,710,000         

247

248 TOTAL - PLUMBING $3,710,000

249
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250

251 D30 HVAC

252

253 D30 HVAC, GENERALLY

254 Geothermal w/ Water Source Heat Pumps

255 230000 Option A: Geothermal w/ Water Source Heat Pumps 132,500 gsf 115.88 15,354,100

256 230000 SUBTOTAL 15,354,100        

257 230000

258 TOTAL - HVAC $15,354,100

259

260

261 D40 FIRE PROTECTION

262

263 D40 FIRE PROTECTION, GENERALLY

264 210000 Electric fire pump, jockey pump and controller Not Anticipated

265 210000 Automatic sprinkler system 132,500 gsf 7.50 993,750

266 SUBTOTAL 993,750             

267

268 TOTAL - FIRE PROTECTION $993,750

269

270

271 D50 ELECTRICAL

272

273 260000 D5010 ELECTRICAL SYSTEMS

274 2000A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub-Metering, 

Mech wiring, Kitchen power, lighting, controls, receptacles, circuitry, 

fire alarm, PV infrastructure, BDA, DAS, TD (RI and devices and 

cabling), security system, AV rough-in, lightning protection system, 

assisted listening systems, master clock/PA etc., 

132,500 gsf 58.00 7,685,000         

275 Black Box Theater Lighting, Dimming and power 1 ls 250,000.00 250,000            

276 PV Array  (50% of Rooftop, approx 25,000 SF) 375 kw 2,200.00 825,000

277 SUBTOTAL 8,760,000         

278

279 TOTAL - ELECTRICAL $8,760,000

280
281

282 E10 EQUIPMENT

283

284 E10 EQUIPMENT, GENERALLY

285

286 112000 LOADING DOCK EQUIPMENT

287 111300 Loading dock equipment 1 ls 10,000.00 10,000

288

289 110620 THEATRICAL EQUIPMENT

290 Black box Theater curtains/ grid/ equipment 1 ls 75,000.00 75,000

291

292 113100 APPLIANCES

293 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

294

295 114000 FOOD SERVICE EQUIPMENT

296 114000 Kitchen equipment - allowance 1 ls 882,900 882,900

297

298 115300 EDUCATIONAL EQUIPMENT

299 115313 Fume hoods ETR in retained High School Science wing 

300 Miscellaneous science/ prep room equipment - allow ETR in retained High School Science wing 

301 Kilns 2 ea 5,000.00 10,000

302

303 116600 GYM EQUIPMENT

304 Allowance for gymnasium equipment 132,500 sf 1.50 198,750

305 Middle School - Gym, Wrestling/Fitness,  Weight Room 15,150 gsf included in LS allowance

306 116623 Gym/Fitness/ Weight room wall pads included in LS allowance

307 Basketball backstops included in LS allowance

308 Gymnasium dividing net included in LS allowance

309 Volleyball net and standards - allow included in LS allowance
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310 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes, ballet bar etc.

included in LS allowance

311 Digital scoreboard and shot clocks included in LS allowance

312

313 126000 SEATING

314 126613 Retractable bleachers in Middle school Gymnasium 1,200 seat 275.00 330,000

315 SUBTOTAL 1,536,650          
316

317 TOTAL - EQUIPMENT $1,536,650

318

319

320 E20 FURNISHINGS

321

322 E2010 FIXED FURNISHINGS
323

324 126100 AUDITORIUM SEATING

325

326 122100 WINDOW TREATMENT

327 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 150,000.00 150,000

328 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 20,000.00 20,000

329

330 123553 CASEWORK 

331 123000 Casework package 132,500 gsf 12.00 1,590,000

332 123000 SUBTOTAL 1,760,000         
333 123000

334 E2020 MOVABLE FURNISHINGS
335 All movable furnishings to be provided and installed by owner

336 SUBTOTAL NIC 
337

338 TOTAL - FURNISHINGS $1,760,000

339

340

341 F10 SPECIAL CONSTRUCTION

342

343 F10 SPECIAL CONSTRUCTION

344 SUBTOTAL -                     

345

346 TOTAL - SPECIAL CONSTRUCTION

347

348

349 F20 SELECTIVE BUILDING DEMOLITION

350

351 F2010 BUILDING ELEMENTS DEMOLITION

352 Demolish/ new opes in existing exterior walls 2,100 sf 15.00 31,500               

353 Remove exterior windows and storefront 15,800 sf 8.00 126,400             

354 Allowance for structural demolition to accommodate new work/ 

reconfiguration of spaces

132,500 gsf 1.50 198,750             

355 Interior demolition for reconfigured spaces including elevator 

demolition

132,500 gsf 8.00 1,060,000         

356 Interior demolition including removal of cut & capped MEP 

equipment & fixtures

132,500 gsf 3.00 397,500             

357 Temporary enclosures/protection of existing/ shoring 132,500 gsf 3.00 397,500             

358 SUBTOTAL 2,211,650          

359

360 F2020 HAZARDOUS COMPONENTS ABATEMENT
361 See main summary for HazMat allowance See Summary

362 SUBTOTAL
363

$2,211,650

SUBTOTAL $56,861,558
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Weston Middle School and High School #REF!

Weston, MA

PSR Options Cost Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 2

G SITEWORK

1 G10 SITE PREPARATION & DEMOLITION
2

4 GENERAL CONDITIONS 
5 311000 6' high site construction fence 10,000 lf 30.00 300,000           

6 311000 6' high site construction fence sliding gate 2 loc 10,000.00 20,000              

7 311000 Site construction entrance and removal/restoration 2 loc 12,000.00 24,000              

8 311000 Site construction fence maintenance 10,000 lf 10.00 100,000            

9 311000 Mobilization & Demobilization 1 ea 50,000.00 50,000              

10 311000 Temp laydown areas 1 ls 10,000.00 10,000              

11 311000 Construction offices area prep - allowance 1 ls 10,000.00 10,000              

12 311000 Wheel wash rack 1 ls 20,000.00 20,000              

13 311000 Engineering/layout 1 ls 50,000.00 50,000              

14 311000 As-builts 1 ls 5,000.00 5,000                 

15 311000 Concrete washout area 1 ea 2,500.00 2,500                 

16 Snow removal 1 ls 125,000.00 125,000             

17 311000 PHASING 
18 Allowance for phasing 1 ls 250,000.00 250,000

19 311000 Allowance for temporary roadways and parking 1 ls 100,000.00 100,000

20 SITE SALVAGE ITEMS 
21 311000 Allowance to salvage items on site 1 ls 5,000.00 5,000                 

22 311000 SITE DEMOLITION AND RELOCATIONS 
23 311000 Demolish existing paving 214,100 sf 1.25 267,625             

24 Demolish existing tennis courts 26,400 sf 1.25 33,000              

25 311000 Demolish curbing 9,300 lf 6.00 55,800               

26 311000 Demolish existing concrete walk 24,400 sf 2.25 54,900               

27 Demolish existing infield mix 17,300 sf 0.75 12,975                

28 311000 Demolish backstops, dugouts, etc. from existing fields 1 ls 50,000.00 50,000              

29 311000 Miscellaneous site demolition; furnishings, concrete pads, signs 

etc.

1 ls 100,000.00 100,000            

30 311000 UTILITY DEMOLITION 
31 Allowance for utility removals 1 ls 100,000.00 100,000            

32 312000 311000 ROADWAY WORK  - Allowance for utility connections
33 312000 Sawcut 500 lf 8.25 4,125

34 312000 Remove pavement 1,000 sf 3.50 3,500

35 312000 Temp pavement patching 1,000 sf 8.00 8,000

36 312000 Steel plates 1 ls 2,500.00 2,500

37 312000 Police details 7 dy 850.00 5,950

38 312000 Permanent pavement patch 1,000 sf 10.00 10,000

39 VEGETATION & TOPSOIL MANAGEMENT 
40 Remove existing trees 320 ea 500.00 160,000            

41 312000 Strip + stockpile topsoil 19,333 cy 11.50 222,330            

42 312000 Strip + dispose topsoil 2,333 cy 11.50 26,830              

43
312000 SOIL DISPOSAL - conversion factor 1.7 to tons

44 Load excess soils for disposal 2,333 cy 2.50 5,833

45 312000 Less than RCS-1 - clean non-regulated 3,966 tn 25.00 99,150

46 EROSION & SEDIMENT CONTROL 
47 Silt Fence; installation and removal 10,000 lf 18.00 180,000            

48 Silt Sacks; installation and removal - allowance 1 ls 15,000.00 15,000               

49 312000 Street sweeping & dust control allowance 1 ls 150,000.00 150,000            

50 Erosion Control monitoring & maintenance 1 ls 50,000.00 50,000              

51 SUBTOTAL 2,689,018         

52

53 SITE EARTHWORK  

54 Site cut to design subgrade 32,492 cy

55 Cut 32,492 cy 10.00 324,920            

56 Store cut onsite - assume 50% reused on site 16,246 cy 3.50 56,861               

57 Site cut processing 17,135 cy

58 Screen cut soils - incl. from building 17,135 cy 7.00 119,945              

59 Site fill to design subgrade 32,492 cy

60 Fill - from cut 16,246 cy 12.00 194,952             
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Weston Middle School and High School #REF!

Weston, MA

PSR Options Cost Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 2

61 Fill - from building 889 cy 12.00 10,668               

62 Fill - imported common fill- allowance 15,357 cy 48.00 737,136              

63 Fill - imported common fill- for pool (diving depth) 1,852 cy 48.00 88,896              

64

65 SOIL DISPOSAL - conversion factor 1.7 to tons
66 Load excess soils for disposal 16,246 cy 3.50 56,861

67 Less than RCS-1 - clean non-regulated 27,618 tn 25.00 690,450

68

69 ESTABLISHING GRADE  

70 Sub grade establishment 1,169,710 sf 0.25 292,428            

71 Fine grading throughout the site 1,169,710 sf 0.35 409,399            

72

73
312000 GEOTHERMAL

74 Support of geothermal including groundwater/ dewatering 

measures

350 ea 5,000.00 1,750,000

75

76 HAZARDOUS MATERIALS  

77 UST removal allowance 2 ea 50,000.00 100,000            

78 SUBTOTAL 4,832,516          

79

80 TOTAL - SITE PREPARATION $7,521,534

81

82 G20 SITE IMPROVEMENTS

83 ROADWAYS AND PARKING LOTS

84 Asphalt Paving; parking lots and roadway 368,000 sf

85 312000 gravel base; 12" thick 13,630 cy 50.00 681,500             

86 320000 asphalt top; 1.5" thick 3,518 tns 225.00 791,550             

87 320000 asphalt binder; 2.5" thick 5,854 tns 190.00 1,112,260           

88 Overlay Milled Roadways - any existing roads 192,500 sf

89 320000 1.5" Top Course 1,805 tn 225.00 406,125             

90 320000 Mill (Cold Plane) Existing Roadways 21,389 sy 8.00 171,112               

91 CURBING

92 320000 Vertical granite curb 12,250 lf 65.00 796,250

93 320000 ADA Curb cuts - allowance 1 ls 20,000.00 20,000

94 320000 ROAD MARKINGS AND SIGNS

95 320000 Parking spot 250 ea 85.00 21,250               

96 320000 Parking spot ADA 10 ea 250.00 2,500                 

97 Sign allowance 1 ls 20,000.00 20,000              

98 Pavement markings allowance 1 ls 20,000.00 20,000              

99 Crosswalk hatching - allowance 1 ls 20,000.00 20,000              

100 320000 SUBTOTAL 4,062,547          

101

102 PEDESTRIAN PAVING

103 Concrete sidewalks - allowance 40,100 sf

104 312000 gravel base; 8" thick 995 cy 50.00 49,750               

105 320000 Broom finish concrete paving; 5" thick 40,100 sf 15.00 601,500             

106 Premium on 20% of total area in anticipation of specialty paving 6,000 sf 20.00 120,000            

107 320000 HS Interior courtyard - premium 9,800 sf 20.00 196,000            

108 320000 Concrete pads - allowance for utilities 500 sf

109 gravel base; 12" thick 19 cy 50.00 950                    

110 312000 Broom finish concrete paving; 8" thick 500 sf 21.00 10,500               

111 320000 Walking trails - wetlands

112 320000 Walking trails 1 ls 50,000.00 50,000               

113 Pedestrian bridges over wetlands 1 ls 500,000.00 500,000            

114 320000 SUBTOTAL 1,528,700          

115 320000
116 320000 SITE IMPROVEMENTS

117 SITE FURNISHINGS - ALL ALLOWANCES

118 Bollards - concrete filled steel 10 ea 900.00 9,000                

119 School sign 1 ea 25,000.00 25,000              

120 320000 Bike racks 20 ea 850.00 17,000               

121 320000 Flagpole - 30' Ht. 1 ea 7,000.00 7,000                 

122 320000 Flagpole foundation 1 ea 4,500.00 4,500                 

123 320000 Trash and Recycling receptacles 6 ea 2,500.00 15,000               
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Weston Middle School and High School #REF!

Weston, MA

PSR Options Cost Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 2

124 320000 Benches 8 ea 3,500.00 28,000              

125 320000 Table and chairs 15 ea 4,500.00 67,500               

126 320000 Picnic tables 5 ea 4,000.00 20,000              

127 320000 Misc. site improvements 1 ls 250,000.00 250,000            

128 320000 320000 ATHLETIC EQUIPMENT 

129 Softball

130 Softball mound 2 loc 3,500.00 7,000                 

131 320000 Softball bases 2 set 2,500.00 5,000                 

132 320000 Softball batters boxes 2 loc 3,500.00 7,000                 

133 320000 Softball foul poles 4 ea 3,600.00 14,400               

134 320000 Softball backstop 2 ea 75,000.00 150,000            

135 Softball dugouts 4 ea 40,000.00 160,000            

136 Softball player benches 8 ea 4,000.00 32,000              

137 312000 Allowance for other misc. athletic equipment 1 ls 25,000.00 25,000              

138 320000 320000 SPORTS COURTS 

139 320000 Basketball court 6,000 sf

140 320000 gravel base; 8" thick 149 cy 50.00 7,450                 

141 asphalt top; 1.5" thick 56 tns 225.00 12,600               

142 320000 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

143 Basketball court color coating 6,000 sf 4.00 24,000              

144 Basketball hoops 2 ea 6,500.00 13,000               

145 Pavement play areas 6,000 sf

146 320000 gravel base; 8" thick 149 cy 50.00 7,450                 

147 asphalt top; 1.5" thick 56 tns 225.00 12,600               

148 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

149 Asphalt color coating 6,000 sf 4.00 24,000              

150 Tennis courts 27,000 sf

151 gravel base; 12" thick 1,000 cy 50.00 N/A

152 PT courts 3,000 sy 175.00 N/A

153 Tennis court nets 4 set 5,000.00 N/A

154 Tennis court fencing 700 lf 105.00 N/A

155 Tennis court lighting 1 ls w_elec. 

156 Tennis courts 27,000 sf

157 gravel base; 8" thick 670 cy 50.00 33,500               

158 asphalt top; 1.5" thick 253 tns 225.00 56,925               

159 asphalt binder; 1.5" thick 253 tns 190.00 48,070              

160 Asphalt color coating 27,000 sf 2.00 54,000              

161 Tennis court nets 4 set 5,000.00 20,000              

162 Tennis court fencing 700 lf 105.00 73,500               

163 PLAY AREAS

164 Playground - pour-in-place safety surfacing 3,000 sf

165 gravel base; 8" thick 74 cy 50.00 3,700                 

166 Pour-in-place safety surface 3,000 sf 36.00 108,000            

167 Edging 250 lf 45.00 11,250                

168 Fencing 250 lf 85.00 21,250               

169 Allowance for play equipment 1 ls 250,000.00 250,000            

170 FENCING

171 Allowance for visual shielding at mechanical area 1 ls 75,000.00 75,000               

172 Allowance for fencing, vehicular gates, etc 1 ls 325,000.00 325,000            

173

174 SITE WALLS

175 Allowance for retaining walls 1 ls 250,000.00 250,000            

176 SUBTOTAL 2,295,975          

177

178 312000 Landscaping

179 312000 TOPSOIL

180 312000 Screen topsoil 17,000 cy 7.50 127,500             

181 329900 Export tailings from screening process - assume clean rock 5,100 cy 8.50 43,350               

182 Amend/Place  11,900 cy 20.00 238,000            

183 329900 Soil and mulch at planting areas; 12" thick - allowance 1,500 cy 80.00 120,000            

184 329900 LAWN AND SEED 530,000 sf

185 329900 Topsoil 6" thick - required 9,815 cy incl. above
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Weston Middle School and High School #REF!

Weston, MA

PSR Options Cost Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 2

186 329900 Scarify subgrade 530,000 sf 0.25 132,500             

187 Power rake and hydroseed disturbed areas 530,000 sf 0.35 185,500             

188 329900 320000 ATHLETIC LANDSCAPING 97,000 sf

189 Topsoil 6" thick - required 1,796 cy incl. above

190 329900 Scarify subgrade 97,000 sf 0.25 24,250               

191 329900 Natural grass field 97,000 sf

192 Lawn seeding 97,000 sf 0.55 53,350               

193 329900 Irrigation 97,000 sf 1.75 169,750             

194 Softball Infield Mix 17,000 sf

195 328400 Infield mix 343 tn 225.00 77,175                

196 328400 Sand gravel fill; 8" thick 416 cy 48.00 19,968               

197 TREES

198 Allowance for trees 1 ls 250,000.00 250,000            

199 SHRUBS AND GROUND COVERS

200 Allowance for shrubs 1 ls 100,000.00 100,000            

201 Allowance for groundcovers 1 ls 100,000.00 100,000            

202 MAINTENANCE 

203 1-yr plant maintenance 1 ls 67,500.00 67,500               

204 IRRIGATION

205 Irrigation area - allowance for plant beds sf NR

206 Irrigation area - allowance for lawn areas sf NR

207 SUBTOTAL 1,708,843          

208

209 TOTAL - SITE IMPROVEMENTS $9,596,065

210

211 G30 CIVIL MECHANICAL UTILITIES

212

213 210000 330000 WATER UTILITIES
214 210000 6" CLDI 1,000 lf 47.00 47,000

215 210000 Fire department connection; one for each structure 4 ea 2,500.00            10,000

216 210000 Gate valve - allowance 1 ls 5,000.00            5,000

217 210000 Fire hydrant - allowance 1 ls 25,000.00          25,000

218 210000 Thrust blocks - allowance 1 ls 5,000.00            5,000

219 210000 2" domestic service - field house 380 lf 67.50 25,650

220 331000 2" domestic service - garage 250 lf 67.50 16,875

221 CONNECTIONS 
222 331000 Connect to existing water line; 6/8/10 (in roadway) 3 ea 15,000.00           45,000

223 EXCAVATION & BACKFILL 1,630 lf

224 312000 DI gravity piping excavation 1,449 cy 52.75 76,435

225 312000 Trench bedding 326 cy 38.50 12,551

226 312000 Pressure test & chlorinate 1,630 lf 5.00 8,150

227 312000 SUBTOTAL 276,661              

228 312000

229
332000 SANITARY SEWER 

230 10" PVC 1,000 lf 65.00 65,000

231 4" PVC - field house 950 lf 10.00 9,500

232 333000 4" PVC - garage 150 lf 10.00 1,500

233 SMH - assume every 400' 5 ea 4,800.00 24,000              

234 Oil water separator at maintenance building 1 ea 15,000.00 15,000               

235 Pump station 2 ea 325,000.00 650,000            

236 334000 Pump station - replace pump equipment at middle school 1 ea by others

237
333000 CONNECTIONS 

238 Connect to existing structure (inside site) 1 ea 5,000.00 5,000

239
312000 EXCAVATION & BACKFILL - Gravity 2,100 lf

240 PVC gravity piping excavation 2,333 cy 52.75 123,066

241 Trench bedding 622 cy 38.50 23,947

242 Pressure test 2,100 lf 4.00 8,400

243 SUBTOTAL 925,413             

244

245 334000 334000 STORM DRAINAGE 
246 Drainage allowance 450,600 sf 8.00 3,604,800        

247 SUBTOTAL 3,604,800         

248
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Weston Middle School and High School #REF!

Weston, MA

PSR Options Cost Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 2

249
336000 NATURAL GAS 

250 EXCAVATION & BACKFILL
251 No work in this section

252 SUBTOTAL -                     

253

254 TOTAL - SITE  MECHANICAL UTILITIES $4,806,874

255

256 G40 ELECTRICAL UTILITIES

257 Excavation, backfill & concrete 1 ls 150,000.00 150,000

258 SUBTOTAL 150,000$          

259

260 Power
261 Primary , Secondary and Generator services, service from 

transformer

1 ls 250,000.00 250,000

262 Communications     

263 Communications ductbank 1 ls 35,000.00 35,000

264 Site Security

265 Site security 1 ls 50,000.00 50,000

266 Site Lighting

267 Site Lighting and circuitry 1 ls 400,000.00 400,000

268 Sports Lighting

269 Tennis court lighting and circuitry 1 ls 60,000.00 60,000

270 EV Stations

271 Electric vehicle charging station allow, rough-in only 1 ls 30,000.00 30,000

272 SUBTOTAL 825,000            

273

274

275 TOTAL - SITE  ELECTRICAL UTILITIES $975,000

276

TOTAL - SITE DEVELOPMENT $22,899,473
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Weston Middle School and High School 25-Apr-25
Weston, MA

PSR Options Cost Estimate GFA 222,900 GFA 154,400

BUILDING SYSTEM SubTotal   TOTAL    $/SF    %  SubTotal   TOTAL    $/SF    %  

OPTION 5 - New High School; New Middle School

A10 FOUNDATIONS

A1010 Standard Foundations $4,397,404 $3,375,942

A1020 Special Foundations $0 $0

A1030 Lowest Floor Construction $2,846,131 $7,243,535 $32.50 6.3% $1,945,569 $5,321,511 $34.47 6.6%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $4,356,787 $2,907,465

B1020 Roof Construction $6,831,400 $11,188,187 $50.19 9.8% $4,847,400 $7,754,865 $50.23 9.7%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $6,870,084 $6,027,495

B2020 Windows $5,136,235 $4,497,550

B2030 Exterior Doors $334,350 $12,340,669 $55.36 10.8% $231,600 $10,756,645 $69.67 13.4%

B30 ROOFING

B3010 Roof Coverings $5,079,000 $3,633,030

B3020 Roof Openings $30,000 $5,109,000 $22.92 4.5% $0 $3,633,030 $23.53 4.5%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $8,787,460 $6,115,960

C1020 Interior Doors $2,006,100 $1,235,200

C1030 Specialties/Millwork $3,637,875 $14,431,435 $64.74 12.6% $2,180,000 $9,531,160 $61.73 11.9%

C20 STAIRCASES

C2010 Stair Construction $380,000 $380,000

C2020 Stair Finishes $88,000 $468,000 $2.10 0.4% $88,000 $468,000 $3.03 0.6%

C30 INTERIOR FINISHES

C3010 Wall Finishes $2,479,000 $1,544,000

C3020 Floor Finishes $2,674,800 $1,852,800

C3030 Ceiling Finishes $2,924,800 $8,078,600 $36.24 7.1% $1,852,800 $5,249,600 $34.00 6.6%

D10 CONVEYING SYSTEMS

D1010 Elevator $183,500 $183,500 $0.82 0.2% $183,500 $183,500 $1.19 0.2%

D20 PLUMBING

D20 Plumbing $6,241,200 $6,241,200 $28.00 5.5% $4,323,200 $4,323,200 $28.00 5.4%

D30 HVAC

D30 HVAC $25,856,400 $25,856,400 $116.00 22.6% $17,910,400 $17,910,400 $116.00 22.4%

D40 FIRE PROTECTION

D40 Fire Protection $1,671,750 $1,671,750 $7.50 1.5% $1,158,000 $1,158,000 $7.50 1.4%

D50 ELECTRICAL $15,839,800 $71.06 13.9% $10,030,200 $64.96 12.5%

D50 Electrical $15,839,800 $10,030,200

E10 EQUIPMENT

E10 Equipment $2,237,000 $2,237,000 $10.04 2.0% $1,709,500 $1,709,500 $11.07 2.1%

E20 FURNISHINGS

E2010 Fixed Furnishings $3,304,800 $2,082,800

E2020 Movable Furnishings NIC $3,304,800 $14.83 2.9% NIC $2,082,800 $13.49 2.6%

F20 HAZMAT REMOVALS

F2010 Building Elements Demolition $0 $0

F2020 Hazardous Components Abatement $0 $0 $0.00 0.0% $0 $0 $0.00 0.0%

TOTAL DIRECT COST (Trade Costs) $114,193,876 $512.31 100.0% $80,112,411 $518.86 100.0%

NEW HIGH SCHOOL NEW MIDDLE SCHOOL

CONSTRUCTION COST SUMMARY
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Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 222,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 5 NEW HIGH SCHOOL

GROSS FLOOR AREA CALCULATION

Level 1 148,400

Level 2 74,500

TOTAL GROSS FLOOR AREA (GFA) 222,900 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 280 CY $755 /cy

3 Foundation Walls 497 CY $1,270 /cy

4 Spread Footings 703 CY $817 /cy

5 Grade beams  350 CY $1,398 /cy

6 Piers 50 CY $1,970 /cy

7 Total Foundation Concrete 1,880 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 4,800 sf 18.00 86,400

10 033000 Re-bar 24,000 lbs. 2.00 48,000

11 033000 Concrete material 280 cy 155.00 43,400

12 033000 Placing concrete 280 cy 120.00 33,600

13 033000 Foundation wall; 16" thick

14 033000 Formwork 19,200 sf 20.00 384,000

15 033000 Re-bar 43,200 lbs. 2.00 86,400

16 033000 Concrete material 497 cy 155.00 77,035

17 033000 Placing concrete 497 cy 120.00 59,640

18 033000 Form shelf 2,400 lf 10.00 24,000

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 5,120 sf 18.00 92,160

27 033000 Re-bar 60,000 lbs. 2.00 120,000

28 033000 Concrete material 398 cy 155.00 61,690

29 033000 Placing concrete 398 cy 120.00 47,760

30 033000 Set anchor bolts grout plates 80 ea 150.00 12,000

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 4,480 sf 18.00 80,640

21 033000 Re-bar 32,000 lbs. 2.00 64,000

22 033000 Concrete material 305 cy 155.00 47,275

23 033000 Placing concrete 305 cy 120.00 36,600

24 033000 Set anchor bolts grout plates 80 ea 150.00 12,000

31 033000 Grade beams at braced frames

32 033000 Formwork 9,000 sf 18.00 162,000

33 033000 Re-bar 115,500 lbs. 2.00 231,000

34 033000 Concrete material 350 cy 155.00 54,250

35 033000 Placing concrete 350 cy 120.00 42,000

36 033000 Piers/Pilasters

37 033000 Formwork 2,688 sf 22.00 59,136

38 033000 Re-bar 12,800 lbs 2.00 25,600

39 033000 Concrete material 50 cy 155.00 7,750

40 033000 Placing concrete 50 cy 120.00 6,000

41 Miscellaneous

42 070001 Elevator pit 1 loc 30,000.00 30,000

43 Allowance for orchestra pit foundations 1 ls 75,000.00 75,000

44
45 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

46 Dampproofing at foundation walls 9,600 sf 4.00 38,400

47 070001 Waterproofing at elevator pit 360 sf 18.00 6,480

48
49 072100 THERMAL INSULATION

50 072100 2" Insulation at foundation walls 9,600 sf 3.00 28,800

51
52 312000 EARTHWORK

53 Strip footings/Fdn wall
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Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 222,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 5 NEW HIGH SCHOOL

54 310000 Excavation 3,111 cy 25.00 77,775

55 310000 Remove off-site 3,111 cy 32.00 99,552

56 310000 Backfill with imported material 2,334 cy 48.00 112,032

57 310000 Spread footings/Grade beams

58 310000 Excavation 2,415 cy 25.00 60,375

59 310000 Remove off-site 2,415 cy 32.00 77,280

60 310000 Backfill with imported material 1,362 cy 48.00 65,376

61 Building cut to design subgrade 13,741 cy

62 Cut 13,741 cy 15.00 206,115

63 Store cut onsite - assume 50% reused on site 6,871 cy 3.50 24,049

64
SOIL DISPOSAL - conversion factor 1.7 to tons

65 Load excess soils for disposal 6,871 cy 3.50 24,049

66 Clean non-regulated 11,681 tn 25.00 292,025

67 Building fill to design subgrade 17,176 cy

68 Fill - import structural - 25% swell  17,176 cy 60.00 1,030,560

69 310000 Miscellaneous 

70 310000 Gravel fill beneath footings, 12" 768 cy 50.00 38,400

71 310000 Perimeter drain 2,400 lf 32.00 76,800

72 Underslab drainage Assume NR

73 310000 Temporary dewatering for foundation work 1 ls 30,000.00 30,000

74 SUBTOTAL 4,397,404         

75
76 A1020 SPECIAL FOUNDATIONS NR

77 SUBTOTAL -                     

78
79 A1030 LOWEST FLOOR CONSTRUCTION

80 033000 CONCRETE

81 033000 Slab on grade 148,400 sf

82 033000 WWF reinforcement 170,660 sf 1.85 315,721

83 033000 Concrete - 5" thick 2,366 cy 155.00 366,730

84 033000 Placing concrete 2,366 cy 90.00 212,940

85 Moisture mitigation within slab 100.00 NR

86 033000 Finishing and curing concrete 148,400 sf 3.00 445,200

87 Premium for sloped slab at Auditorium 6,000 sf 15.00 90,000

88 033000 Control joints - saw cut 148,400 sf 0.10 14,840

89 033000 Vapor barrier 148,400 sf 1.25 185,500

90 033000 Miscellaneous

91 033000 Equipment pads 1 ls 20,000.00 20,000

92 033000 Loading dock 1 ea 30,000.00 30,000

93
94 072100 THERMAL INSULATION

95 072100 Slab insulation, 2" thick 148,400 sf 3.50 519,400

96
97 312000 EARTHWORK

98 312000 Gravel base and base course, 12" 5,496 cy 50.00 274,800

99 310000 Compact existing sub-grade 148,400 sf 1.00 148,400

100 033000 Radon system Assume NR

101 310000 Underslab E&B for plumbing 148,400 sf 1.50 222,600

102 SUBTOTAL 2,846,131          

103

104 TOTAL - FOUNDATIONS $7,243,535

105

106

107 A20 BASEMENT CONSTRUCTION

108

109 A2010 BASEMENT EXCAVATION

110 No Work in this section

111 SUBTOTAL -                     

112

113 A2020 BASEMENT WALLS

114 No Work in this section

115 SUBTOTAL -                     

116

117 TOTAL - BASEMENT CONSTRUCTION
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118

119

120 B10 SUPERSTRUCTURE

121 14.2 lbs/sf

122 B1010 FLOOR CONSTRUCTION 1,587 tns including canopies + roof screens

123 $6,301 $/Ton

124 033000 CONCRETE

125 033000 WWF reinforcement 85,675 sf 1.85 158,499

126 033000 Concrete fill to metal deck; LW 1,188 cy 275.00 326,700

127 Premium for vapor reducing admixture at floor slabs 1,188 cy 100.00 assume NR

128 033000 Place and finish concrete 74,500 sf 4.00 298,000

129 Premium for sloped/stepped slab at Auditorium 4,000 sf 20.00 80,000

130 033000 Rebar to decks 22,350 lbs 2.00 44,700

131
132 051200 STRUCTURAL STEEL FRAMING

133 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 522 tns 5,100.00 2,662,200

134 Misc metals for stage and auditorium 1 ls 100,000.00 100,000

135 051200 Shear studs 18,625 ea 3.50 65,188

136 051200 3" metal galvanized floor deck 74,500 sf 7.00 521,500

137
138 078100 FIREPROOFING/FIRESTOPPING

139 078100 Allowance for shafts + stairs 1 ls 50,000.00 50,000

140 078100 Fire proofing to columns and beams NR

141 078100 Intumescent allowance 1 ls 50,000.00 50,000

142 SUBTOTAL 4,356,787          

143

144 B1020 ROOF CONSTRUCTION

145

146 033000 CONCRETE

147 033000 Concrete deck at mechanical equipment pads 20,000 sf 9.00 180,000

148
149 051200 STRUCTURAL STEEL FRAMING

150 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 1,046 tns 5,100.00 5,334,600

151 051200 Canopies structure 10 tns 7,000.00 70,000

152 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

153 051200 Decking

154 051200 3" galvanized metal deck, typical 149,400 sf 7.00 1,045,800

155 051200 Premium for acoustic (Gym), allow 23,000 sf 6.00 138,000

156
157 078100 FIREPROOFING/FIRESTOPPING

158 078100 Fireproofing to roof deck and structure NR

159 SUBTOTAL 6,831,400         

160

161 TOTAL - SUPERSTRUCTURE $11,188,187

162

163

164 B20 EXTERIOR CLOSURE

165

166 B2010 EXTERIOR WALLS 79,500 Total closure area
167

Exterior Wall Area - 66% solid 52,470 sf total area solid

168

169 042000 MASONRY

170 Mockup  - allowance 1 ls 50,000.00 50,000

171 042000 Brick veneer including detailing; 22% 17,490 sf 47.00 822,030

172 GF CMU veneer; 22% 17,490 sf 42.00 734,580

173 072100 4" Insulation 17,490 sf 5.00 87,450

174 Miscellaneous flashings 52,470 sf 1.00 52,470

175 042000 Staging/Lifts to exterior wall 52,470 sf 5.00 262,350

176

177 055000 MISCELLANOUS METALS

178 055000 Miscellaneous metals to masonry; lintels, angles etc. 34,980 sf 1.50 52,470

179 Relieving angles w/ structural tonnage

180
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181 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

182 070001 Air barrier 52,470 sf 9.50 498,465

183 Air barrier @ soffits 1,000 sf 9.50 9,500

184 070001 Air barrier/flashing at windows 14,867 lf 9.50 141,237

185 070001 Miscellaneous sealants to closure 52,470 sf 1.00 52,470

186

187 072100 THERMAL INSULATION

188 Insulation in backup stud 52,470 sf 5.00 262,350

189 072100 Insulation at window openings 14,867 lf 6.00 89,202

190 Structural thermal breaks - allow 1 ls 30,000.00 30,000

191

192 074213 WALL PANELS

193 074200 Phenolic wall panel; 22% 17,490 sf 120.00 2,098,800

194 072100 6" mineral insulation 17,490 sf 4.00 69,960

195 074200 Roof screens - allow 150 lf 1,000.00 150,000

196 Metal panel soffit @ canopies - allow 1,000 sf 50.00 50,000

197

198 092900 GYPSUM BOARD ASSEMBLIES

199 Framing at soffits 1,000 sf 15.00 15,000

200 092900 Gypsum Sheathing 52,470 sf 4.00 209,880

201 092900 6" metal stud backup, typical 52,470 sf 16.00 839,520

202 092900 Drywall lining to interior face of stud backup 52,470 sf 5.00 262,350

203

204 101400 SIGNAGE

205 101400 Signage 1 loc 30,000.00 30,000

206 SUBTOTAL 6,870,084         

207

208 B2020 WINDOWS 
209

Exterior Wall Area; 34% 27,030 sf

210
211 061000 ROUGH CARPENTRY

212 061000 Wood blocking at openings 14,867 lf 20.00 297,340

213
214 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

215 070001 Backer rod & double sealant 14,867 lf 15.00 223,005

216
217 080001 METAL WINDOWS

218 080001 Aluminum windows/storefront, triple glazed 24,327 sf 160.00 3,892,320

219 080001 Curtainwall, triple glazed @ Cafeteria 2,703 sf 190.00 513,570

220 080001 Exterior metal shading, allow 1 ls 200,000.00 200,000

221
222 089000 LOUVERS

223 089000 Louvers 1 ls 10,000.00 10,000

224 SUBTOTAL 5,136,235          

225

226 B2030 EXTERIOR DOORS
227
228 090007 Allowance for exterior doors 222,900 gsf 1.50 334,350

229 SUBTOTAL 334,350             

230

231 TOTAL - EXTERIOR CLOSURE $12,340,669

232

233

234 B30 ROOFING

235

236 055000 MISCELLANOUS METALS

237 Roof fall protection, Davits 1 ls 20,000.00 20,000

238 050001 Roof ladders 1 ls 25,000.00 25,000

239

240 061000 ROUGH CARPENTRY

241 061000 Rough carpentry and blocking @ roof 149,400 sf 1.50 224,100

242
243 070002 ROOFING AND FLASHING 149,400 total area

244 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 148,400 sf 28.00 4,155,200

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 105 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 222,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 5 NEW HIGH SCHOOL

245 070002 Canopies - membrane roofing 1,000 sf 25.00 25,000

246 070002 Miscellaneous Roofing

247 Roof edge 3,025 lf 60.00 181,500             

248 070002 Miscellaneous flashings/walkway pads etc. 149,400 sf 3.00 448,200

249 SUBTOTAL 5,079,000         

250

251 B3020 ROOF OPENINGS

252 Skylights NR

253 070002 Stage hatches - allow 2 ea 15,000.00 30,000              

254 SUBTOTAL 30,000              

255

256 TOTAL - ROOFING $5,109,000

257

258

259 C10 INTERIOR CONSTRUCTION

260

261 C1010 PARTITIONS 

262

263 040001 MASONRY

264 Elevator shaft, 2hr 1,280 sf 45.00 57,600

265

266 052000 MISC. METALS 

267 Seismic clips 21 loc 200.00 4,200                 

268 Misc. metals at masonry 1,280 sf 2.00 2,560                 

269

270 061000 ROUGH CARPENTRY

271 Backer panels in electrical closets 1 ls 30,000.00 30,000

272 Wood blocking at interiors 222,900 gsf 1.00 222,900

273

274 078400 FIREPROOFING/FIRESTOPPING

275 Fire stopping including slab edges and core 222,900 gsf 0.75 167,175

276

277 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

278 Miscellaneous sealants throughout building 222,900 gsf 1.25 278,625

279

280 078150 EXPANSION JOINTS

281

282 081110 INTERIOR GLAZING

283 Allowance for interior glazing 222,900 gsf 4.00 891,600

284

285 092900 GYPSUM BOARD ASSEMBLIES

286 Allowance for GWB/CMU partitions throughout 222,900 gsf 32.00 7,132,800

287

288 099000 FOLDING PARTITIONS included in cost/ sf walls above

289 SUBTOTAL 8,787,460         
290

291 C1020 INTERIOR DOORS

292 090007 Doors, frames, hardware; complete including fire doors in two 

locations

222,900 gsf 9.00 2,006,100

293 SUBTOTAL 2,006,100         

294

295 C1030 SPECIALTIES / MILLWORK

296

297 055000 MISCELLANEOUS METALS

298 Allowance for full fly and catwalks in Auditorium 1 ls 300,000.00 300,000

299 Allowance for perimeter guardrail at upper level track in HS Gym 400 lf 500.00 200,000

300 050001 Miscellaneous metals throughout  building 222,900 gsf 5.00 1,114,500

301

302 062000 INTERIOR ARCHITECTURAL WOODWORK

303 062000 Interior millwork package 222,900 gsf 3.00 668,700

304 062000

305 101100 VISUAL DISPLAY SURFACES

306 101100 Markerboard and tackboard package 222,900 gsf 2.00 445,800

307 101200

308 101400 SIGNAGE

309 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

222,900 gsf 1.25 278,625

310

311 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 106 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 222,900

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 5 NEW HIGH SCHOOL

312 102813 Toilet compartments 222,900 gsf 0.50 111,450

313

314 102600 WALL PROTECTION

315 062000 Allowance for wall protection/ corner guards 1 ls 20,000.00 20,000

316 062000

314 102800 TOILET ACCESSORIES

315 102813 Toilet accessories 222,900 gsf 0.50 111,450

316

317 104400 FIRE PROTECTION SPECIALTIES

318 104400 Fire extinguisher cabinets 1 ls 50,000.00 50,000

319 104400 AED cabinets 1 ls 3,000.00 3,000

320

321 105000 LOCKERS

322 Allowance  for lockers 222,900 gsf 1.50 334,350

323 SUBTOTAL 3,637,875          

324

325 TOTAL - INTERIOR CONSTRUCTION $14,431,435

326

327

328 C20 STAIRCASES

329

330 C2010 STAIR CONSTRUCTION

331

332 033000 CONCRETE

333 033000 Concrete to stairs 6 flt 5,000.00 30,000

334

335 055000 MISCELLANEOUS METALS

336 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

5 flt 50,000.00 250,000

337 051200 Lobby stair; 8' wide, stainless steel hand-and guardrails and 

decorative metal railing panels

1 flt 100,000.00 100,000

338 SUBTOTAL 380,000            

339

340 C2020 STAIR FINISHES

341 090005 Egress stair finishes; rubber 5 flts 8,000.00 40,000

342 090005 Lobby stair finishes; precast terrazzo treads 1 flts 30,000.00 30,000

343 High performance paint to staircases and railings 6 flt 3,000.00 18,000               

344 SUBTOTAL 88,000              

345

346 TOTAL - STAIRCASES $468,000

347

348

349 C30 INTERIOR FINISHES

350

351 C3010 WALL FINISHES
352 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

222,900 gsf 10.00 2,229,000

353 Premium for Auditorium wall finishes 1 ls 250,000.00 250,000

354 SUBTOTAL 2,479,000         
355

356 C3020 FLOOR FINISHES

357 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

222,900 gsf 12.00 2,674,800

358 SUBTOTAL 2,674,800         

359

360 C3030 CEILING FINISHES

361 090007 Ceiling finishes complete package 222,900 gsf 12.00 2,674,800

362 Premium for Auditorium ceilings 1 ls 250,000.00 250,000

363 090007 SUBTOTAL 2,924,800         

364

365 TOTAL - INTERIOR FINISHES $8,078,600

366

367

368 D10 CONVEYING SYSTEMS

369

370 D1010 ELEVATOR

371

372 055000 MISCELLANEOUS METALS
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373 050001 Pit ladder and miscellaneous metals 1 ea 1,500.00 1,500

374 050001 Sill angles 1 ls 2,000.00 2,000

375

376 142100 ELEVATOR 

377 142424 Elevator, 2 stop 1 ea 180,000.00 180,000

378 SUBTOTAL 183,500             

379
380 TOTAL - CONVEYING SYSTEMS $183,500

381

382

383 D20 PLUMBING

384

385 D20 PLUMBING, GENERALLY

386 220000 Allow for plumbing, complete, based on heat pump with storage 222,900 gsf 28.00 6,241,200

387 SUBTOTAL 6,241,200          

388

389 TOTAL - PLUMBING $6,241,200

390

391

392 D30 HVAC

393

394 D30 HVAC, GENERALLY

395 Geothermal w/ Water Source Heat Pumps

396 230000 Option A: Geothermal w/ Water Source Heat Pumps 222,900 gsf 116.00 25,856,400

397 230000 SUBTOTAL 25,856,400       

398 230000

399 TOTAL - HVAC $25,856,400

400

401

402 D40 FIRE PROTECTION

403

404 D40 FIRE PROTECTION, GENERALLY

405 210000 Electric fire pump, jockey pump and controller Not Anticipated

406 210000 Automatic sprinkler system 222,900 gsf 7.50 1,671,750

407 SUBTOTAL 1,671,750           

408

409 TOTAL - FIRE PROTECTION $1,671,750

410

411

412 D50 ELECTRICAL

413

414 260000 D5010 ELECTRICAL SYSTEMS

415 3500A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub-Metering,  

Mech wiring, Kitchen power, lighting, controls, receptacles, circuitry, 

fire alarm, PV infrastructure, BDA, DAS, TD (RI and devices and 

cabling), security system, AV rough-in, lightning protection system, 

assisted listening systems, master clock/PA etc., Electrical to Field 

House not included

222,900 sf 62.00 13,819,800       

416 Auditorium Performance Lighting, Dimming and power 1 ls 700,000.00 700,000            

417 PV Array  (50% of Rooftop, approx 40,000 SF) 600 kw 2,200.00 1,320,000

418 SUBTOTAL 15,839,800       

419

420 TOTAL - ELECTRICAL $15,839,800

421
422

423 E10 EQUIPMENT

424

425 E10 EQUIPMENT, GENERALLY

426

427 112000 LOADING DOCK EQUIPMENT

428 111300 Loading dock equipment 1 ls 10,000.00 10,000

429

430 110620 THEATRICAL EQUIPMENT

431 Allowances

432 Stage curtains and rigging 1 ls 375,000.00 375,000

433 Stage lighting See electrical

434
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435 113100 APPLIANCES

436 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

437

438 114000 FOOD SERVICE EQUIPMENT

439 114000 Kitchen equipment - allowance 1 ls 997,650 997,650

440

441 115300 EDUCATIONAL EQUIPMENT

442 115313 Fume hoods 7 ea 15,000.00 105,000

443 Miscellaneous science/ prep room equipment - allow 1 ls 50,000.00 50,000

444 Refrigerator included in allowance

445 Ice machine included in allowance

446 Dishwasher   included in allowance

447 Safety goggle sterilizer included in allowance

448 Kilns 1 ea 5,000.00 5,000

449

450 116600 GYM EQUIPMENT

451 Allowance for gymnasium equipment 222,900 sf 1.50 334,350

452 High School - Main Gym, PE Alt, Weight Room 15,400 gsf included in LS allowance

453 116623 Gym/Fitness wall pads included in LS allowance

454 Basketball backstops included in LS allowance

455 Gymnasium dividing net included in LS allowance

456 Volleyball net and standards included in LS allowance

457 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes etc.

included in LS allowance

458 Digital scoreboard and shot clocks included in LS allowance

459

460 126000 SEATING

461 126613 Retractable bleachers in High school Gymnasium 1,200 seat 275.00 330,000

462 SUBTOTAL 2,237,000         
463

464 TOTAL - EQUIPMENT $2,237,000

465

466

467 E20 FURNISHINGS

468

469 E2010 FIXED FURNISHINGS
470

471 126100 AUDITORIUM SEATING

472 126100 Auditorium seating (1000 seats) 1 ls 400,000.00 400,000

473

474 122100 WINDOW TREATMENT

475 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 200,000.00 200,000

476 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 30,000.00 30,000

477

478 123553 CASEWORK 

479 123000 Casework package 222,900 gsf 12.00 2,674,800

480 123000 SUBTOTAL 3,304,800         
481 123000

482 E2020 MOVABLE FURNISHINGS
483 All movable furnishings to be provided and installed by owner

484 SUBTOTAL NIC 
485

486 TOTAL - FURNISHINGS $3,304,800

487

488

489 F10 SPECIAL CONSTRUCTION

490

491 F10 SPECIAL CONSTRUCTION

492 SUBTOTAL -                     

493

494 TOTAL - SPECIAL CONSTRUCTION

495

496

497 F20 SELECTIVE BUILDING DEMOLITION

498

499 F2010 BUILDING ELEMENTS DEMOLITION
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500 SUBTOTAL -                     

501

502 F2020 HAZARDOUS COMPONENTS ABATEMENT
503 See main summary for HazMat allowance See Summary

504 SUBTOTAL
505

SUBTOTAL $114,193,876
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GROSS FLOOR AREA CALCULATION

Level 1 104,500

Level 2 49,900

TOTAL GROSS FLOOR AREA (GFA) 154,400 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 245 CY $755 /cy

3 Foundation Walls 434 CY $1,272 /cy

4 Spread Footings 577 CY $819 /cy

5 Grade beams  253 CY $1,397 /cy

6 Piers 40 CY $1,996 /cy

7 Total Foundation Concrete 1,549 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 4,200 sf 18.00 75,600

10 033000 Re-bar 21,000 lbs. 2.00 42,000

11 033000 Concrete material 245 cy 155.00 37,975

12 033000 Placing concrete 245 cy 120.00 29,400

13 033000 Foundation wall; 16" thick

14 033000 Formwork 16,800 sf 20.00 336,000

15 033000 Re-bar 37,800 lbs. 2.00 75,600

16 033000 Concrete material 434 cy 155.00 67,270

17 033000 Placing concrete 434 cy 120.00 52,080

18 033000 Form shelf 2,100 lf 10.00 21,000

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 4,480 sf 18.00 80,640

27 033000 Re-bar 52,500 lbs. 2.00 105,000

28 033000 Concrete material 348 cy 155.00 53,940

29 033000 Placing concrete 348 cy 120.00 41,760

30 033000 Set anchor bolts grout plates 70 ea 150.00 10,500

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 3,360 sf 18.00 60,480

21 033000 Re-bar 24,000 lbs. 2.00 48,000

22 033000 Concrete material 229 cy 155.00 35,495

23 033000 Placing concrete 229 cy 120.00 27,480

24 033000 Set anchor bolts grout plates 60 ea 150.00 9,000

31 033000 Grade beams at braced frames

32 033000 Formwork 6,500 sf 18.00 117,000

33 033000 Re-bar 83,490 lbs. 2.00 166,980

34 033000 Concrete material 253 cy 155.00 39,215

35 033000 Placing concrete 253 cy 120.00 30,360

36 033000 Piers/Pilasters

37 033000 Formwork 2,184 sf 22.00 48,048

38 033000 Re-bar 10,400 lbs 2.00 20,800

39 033000 Concrete material 40 cy 155.00 6,200

40 033000 Placing concrete 40 cy 120.00 4,800

41 Miscellaneous

42 070001 Elevator pit 1 loc 30,000.00 30,000

43
44 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

45 Dampproofing at foundation walls 8,400 sf 4.00 33,600

46 070001 Waterproofing at elevator pit 360 sf 18.00 6,480

47
48 072100 THERMAL INSULATION

49 072100 2" Insulation at foundation walls 8,400 sf 3.00 25,200

50
51 312000 EARTHWORK

52 Strip footings/Fdn wall

53 310000 Excavation 2,722 cy 25.00 68,050
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54 310000 Remove off-site 2,722 cy 32.00 87,104

55 310000 Backfill with imported material 2,043 cy 48.00 98,064

56 310000 Spread footings/Grade beams

57 310000 Excavation 1,936 cy 25.00 48,400

58 310000 Remove off-site 1,936 cy 32.00 61,952

59 310000 Backfill with imported material 1,106 cy 48.00 53,088

60 Building cut to design subgrade 9,676 cy

61 Cut 9,676 cy 15.00 145,140

62 Store cut onsite - assume 50% reused on site 4,838 cy 3.50 16,933

63
SOIL DISPOSAL - conversion factor 1.7 to tons

64 Load excess soils for disposal 4,838 cy 3.50 16,933

65 Clean non-regulated 8,225 tn 25.00 205,625

66 Building fill to design subgrade 12,095 cy

67 Fill - import structural - 25% swell  12,095 cy 60.00 725,700

68 310000 Miscellaneous 

69 310000 Gravel fill beneath footings, 12" 629 cy 50.00 31,450

70 310000 Perimeter drain 2,100 lf 26.00 54,600

71 Underslab drainage Assume NR

72 310000 Temporary dewatering for foundation work 1 ls 25,000.00 25,000

73 SUBTOTAL 3,375,942          

74
75 A1020 SPECIAL FOUNDATIONS NR

76 SUBTOTAL -                     

77
78 A1030 LOWEST FLOOR CONSTRUCTION

79 033000 CONCRETE

80 033000 Slab on grade 104,500 sf

81 033000 WWF reinforcement 120,175 sf 1.85 222,324

82 033000 Concrete - 5" thick 1,666 cy 155.00 258,230

83 033000 Placing concrete 1,666 cy 90.00 149,940

84 Moisture mitigation within slab 100.00 NR

85 033000 Finishing and curing concrete 104,500 sf 3.00 313,500

86 033000 Control joints - saw cut 104,500 sf 0.10 10,450

87 033000 Vapor barrier 104,500 sf 1.25 130,625

88 033000 Miscellaneous

89 033000 Equipment pads 1 ls 20,000.00 20,000

90 033000 Loading dock 1 ea 20,000.00 20,000

91
92 072100 THERMAL INSULATION

93 072100 Slab insulation, 2" thick 104,500 sf 3.50 365,750

94
95 312000 EARTHWORK

96 312000 Gravel base and base course, 12" 3,870 cy 50.00 193,500

97 310000 Compact existing sub-grade 104,500 sf 1.00 104,500

98 033000 Radon system Assume NR

99 310000 Underslab E&B for plumbing 104,500 sf 1.50 156,750

100 SUBTOTAL 1,945,569          

101

102 TOTAL - FOUNDATIONS $5,321,511

103

104

105 A20 BASEMENT CONSTRUCTION

106

107 A2010 BASEMENT EXCAVATION

108 No Work in this section

109 SUBTOTAL -                     

110

111 A2020 BASEMENT WALLS

112 No Work in this section

113 SUBTOTAL -                     

114

115 TOTAL - BASEMENT CONSTRUCTION

116

117
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 5 NEW MIDDLE SCHOOL

118 B10 SUPERSTRUCTURE

119 14.3 lbs/sf

120 B1010 FLOOR CONSTRUCTION 1,107 tns including canopies + roof screens

121 $6,220 $/Ton

122 033000 CONCRETE

123 033000 WWF reinforcement 57,385 sf 1.85 106,162

124 033000 Concrete fill to metal deck 796 cy 275.00 218,900

125 Premium for vapor reducing admixture at floor slabs 796 cy 100.00 assume NR

126 033000 Place and finish concrete 49,900 sf 4.00 199,600

127 Premium for sloped/stepped slab at Auditorium 4,000 sf 20.00 80,000

128 033000 Rebar to decks 14,970 lbs 2.00 29,940

129
130 051200 STRUCTURAL STEEL FRAMING

131 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 349 tns 5,100.00 1,779,900

132 051200 Shear studs 12,475 ea 3.50 43,663

133 051200 3" metal galvanized floor deck 49,900 sf 7.00 349,300

134
135 078100 FIREPROOFING/FIRESTOPPING

136 078100 Allowance for shafts + stairs 1 ls 50,000.00 50,000

137 078100 Fire proofing to columns and beams NR

138 078100 Intumescent allowance 1 ls 50,000.00 50,000

139 SUBTOTAL 2,907,465          

140

141 B1020 ROOF CONSTRUCTION

142

143 033000 CONCRETE

144 033000 Concrete deck at mechanical equipment pads 15,000 sf 9.00 135,000

145
146 051200 STRUCTURAL STEEL FRAMING

147 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 739 tns 5,100.00 3,768,900

148 051200 Canopies structure 10 tns 7,000.00 70,000

149 051200 Roof screens; 125lbs/lf 9 tns 7,000.00 63,000

150 051200 Decking

151 051200 3" galvanized metal deck, typical 105,500 sf 7.00 738,500

152 051200 Premium for acoustic (Gym), allow 12,000 sf 6.00 72,000

153
154 078100 FIREPROOFING/FIRESTOPPING

155 078100 Fireproofing to roof deck and structure NR

156 SUBTOTAL 4,847,400         

157

158 TOTAL - SUPERSTRUCTURE $7,754,865

159

160

161 B20 EXTERIOR CLOSURE

162

163 B2010 EXTERIOR WALLS 70,000 Total closure area

164 Exterior Wall Area - 66% solid 46,200 sf total area solid

165

166 042000 MASONRY

167 Mockup  - allowance 1 ls 50,000.00 50,000

168 042000 Brick veneer including detailing; 22% 15,400 sf 47.00 723,800

169 GF CMU veneer; 22% 15,400 sf 38.00 585,200

170 072100 4" Insulation 15,400 sf 5.00 77,000

171 Miscellaneous flashings 46,200 sf 1.00 46,200

172 042000 Staging/Lifts to exterior wall 46,200 sf 5.00 231,000

173

174 055000 MISCELLANOUS METALS

175 055000 Miscellaneous metals to masonry; lintels, angles etc. 30,800 sf 1.50 46,200

176 Relieving angles w/ structural tonnage

177

178 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

179 070001 Air barrier 46,200 sf 9.50 438,900

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 113 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 154,400
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BUILDING BACKUP - OPTION 5 NEW MIDDLE SCHOOL

180 Air barrier @ soffits 1,000 sf 9.50 9,500

181 070001 Air barrier/flashing at windows 13,090 lf 9.50 124,355

182 070001 Miscellaneous sealants to closure 46,200 sf 1.00 46,200

183

184 072100 THERMAL INSULATION

185 Insulation in backup stud 46,200 sf 5.00 231,000

186 072100 Insulation at window openings 13,090 lf 6.00 78,540

187 Structural thermal breaks - allow 1 ls 30,000.00 30,000

188

189 074213 WALL PANELS

190 074200 Phenolic wall panel; 22% 15,400 sf 120.00 1,848,000

191 072100 6" mineral insulation 15,400 sf 4.00 61,600

192 074200 Roof screens - allow 150 lf 1,000.00 150,000

193 Metal panel soffit @ canopies - allow 1,000 sf 50.00 50,000

194

195 092900 GYPSUM BOARD ASSEMBLIES

196 Framing at soffits 1,000 sf 15.00 15,000

197 092900 Gypsum Sheathing 46,200 sf 4.00 184,800

198 092900 6" metal stud backup, typical 46,200 sf 16.00 739,200

199 092900 Drywall lining to interior face of stud backup 46,200 sf 5.00 231,000

200

201 101400 SIGNAGE

202 101400 Signage 1 loc 30,000.00 30,000

203 SUBTOTAL 6,027,495          

204

205 B2020 WINDOWS 
206

Exterior Wall Area; 34% 23,800 sf

207
208 061000 ROUGH CARPENTRY

209 061000 Wood blocking at openings 13,090 lf 20.00 261,800

210
211 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

212 070001 Backer rod & double sealant 13,090 lf 15.00 196,350

213
214 080001 METAL WINDOWS

215 080001 Aluminum windows/storefront, triple glazed 21,420 sf 160.00 3,427,200

216 080001 Curtainwall, triple glazed @ Cafeteria 2,380 sf 190.00 452,200

217 080001 Exterior metal shading, allow 1 ls 150,000.00 150,000

218
219 089000 LOUVERS

220 089000 Louvers 1 ls 10,000.00 10,000

221 SUBTOTAL 4,497,550          

222

223 B2030 EXTERIOR DOORS
224
225 090007 Allowance for exterior doors 154,400 gsf 1.50 231,600

226 SUBTOTAL 231,600             

227

228 TOTAL - EXTERIOR CLOSURE $10,756,645

229

230

231 B30 ROOFING

232

233 055000 MISCELLANOUS METALS

234 Roof fall protection, Davits 1 ls 20,000.00 20,000

235 050001 Roof ladders 1 ls 25,000.00 25,000

236

237 061000 ROUGH CARPENTRY

238 061000 Rough carpentry and blocking @ roof 105,500 sf 1.50 158,250

239
240 070002 ROOFING AND FLASHING 105,500 total area

241 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 104,500 sf 28.00 2,926,000

242 070002 Canopies - membrane roofing 1,000 sf 35.00 35,000

243 070002 Miscellaneous Roofing

244 Roof edge 2,538 lf 60.00 152,280             
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BUILDING BACKUP - OPTION 5 NEW MIDDLE SCHOOL

245 070002 Miscellaneous flashings/walkway pads etc. 105,500 sf 3.00 316,500

246 SUBTOTAL 3,633,030         

247

248 B3020 ROOF OPENINGS

249 Skylights NR

250 SUBTOTAL -                     

251

252 TOTAL - ROOFING $3,633,030

253

254

255 C10 INTERIOR CONSTRUCTION

256

257 C1010 PARTITIONS 

258

259 040001 MASONRY

260 Elevator shaft, 2hr 1,280 sf 45.00 57,600

261

262 052000 MISC. METALS 

263 Seismic clips 21 loc 200.00 4,200                 

264 Misc. metals at masonry 1,280 sf 2.00 2,560                 

265

266 061000 ROUGH CARPENTRY

267 Backer panels in electrical closets 1 ls 30,000.00 30,000

268 Wood blocking at interiors 154,400 gsf 1.00 154,400

269

270 078400 FIREPROOFING/FIRESTOPPING

271 Fire stopping including slab edges and core 154,400 gsf 1.00 154,400

272

273 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

274 Miscellaneous sealants throughout building 154,400 gsf 1.00 154,400

275

276 078150 EXPANSION JOINTS

277

278 081110 INTERIOR GLAZING

279 Allowance for interior glazing 154,400 gsf 4.00 617,600

280

281 092900 GYPSUM BOARD ASSEMBLIES

282 Allowance for GWB/CMU partitions throughout 154,400 gsf 32.00 4,940,800

283

284 099000 FOLDING PARTITIONS included in cost/ sf walls above

285 SUBTOTAL 6,115,960          
286

287 C1020 INTERIOR DOORS

288 090007 Doors, frames, hardware; complete including fire doors in two 

locations

154,400 gsf 8.00 1,235,200

289 SUBTOTAL 1,235,200          

290

291 C1030 SPECIALTIES / MILLWORK

292

293 055000 MISCELLANEOUS METALS

294 050001 Miscellaneous metals throughout  building 154,400 gsf 5.00 772,000

295

296 062000 INTERIOR ARCHITECTURAL WOODWORK

297 062000 Interior millwork package 154,400 gsf 3.00 463,200

298 062000

299 101100 VISUAL DISPLAY SURFACES

300 101100 Markerboard and tackboard package 154,400 gsf 2.00 308,800

301 101200

302 101400 SIGNAGE

303 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

154,400 gsf 1.25 193,000

304

305 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

306 102813 Toilet compartments 154,400 gsf 0.50 77,200

307

308 102600 WALL PROTECTION

309 062000 Allowance for wall protection/ corner guards 1 ls 30,000.00 30,000

310 062000

308 102800 TOILET ACCESSORIES

309 102813 Toilet accessories 154,400 gsf 0.50 77,200
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310

311 104400 FIRE PROTECTION SPECIALTIES

312 104400 Fire extinguisher cabinets 1 ls 25,000.00 25,000

313 104400 AED cabinets 1 ls 2,000.00 2,000

314

315 105000 LOCKERS

316 Allowance  for lockers 154,400 gsf 1.50 231,600

317 SUBTOTAL 2,180,000         

318

319 TOTAL - INTERIOR CONSTRUCTION $9,531,160

320

321

322 C20 STAIRCASES

323

324 C2010 STAIR CONSTRUCTION

325

326 033000 CONCRETE

327 033000 Concrete to stairs 6 flt 5,000.00 30,000

328

329 055000 MISCELLANEOUS METALS

330 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

5 flt 50,000.00 250,000

331 051200 Lobby stair; 8' wide, stainless steel hand-and guardrails and 

decorative metal railing panels

1 flt 100,000.00 100,000

332 SUBTOTAL 380,000            

333

334 C2020 STAIR FINISHES

335 090005 Egress stair finishes; rubber 5 flts 8,000.00 40,000

336 090005 Lobby stair finishes; precast terrazzo treads 1 flts 30,000.00 30,000

337 High performance paint to staircases and railings 6 flt 3,000.00 18,000               

338 SUBTOTAL 88,000              

339

340 TOTAL - STAIRCASES $468,000

341

342

343 C30 INTERIOR FINISHES

344

345 C3010 WALL FINISHES
346 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

154,400 gsf 10.00 1,544,000

347 SUBTOTAL 1,544,000         
348

349 C3020 FLOOR FINISHES

350 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

154,400 gsf 12.00 1,852,800

351 SUBTOTAL 1,852,800         

352

353 C3030 CEILING FINISHES

354 090007 Ceiling finishes complete package 154,400 gsf 12.00 1,852,800

355 090007 SUBTOTAL 1,852,800         

356

357 TOTAL - INTERIOR FINISHES $5,249,600

358

359

360 D10 CONVEYING SYSTEMS

361

362 D1010 ELEVATOR

363

364 055000 MISCELLANEOUS METALS

365 050001 Pit ladder and miscellaneous metals 1 ea 1,500.00 1,500

366 050001 Sill angles 1 ls 2,000.00 2,000

367

368 142100 ELEVATOR 

369 142424 Elevator, 2 stop 1 ea 180,000.00 180,000

370 SUBTOTAL 183,500             

371
372 TOTAL - CONVEYING SYSTEMS $183,500

373
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374

375 D20 PLUMBING

376

377 D20 PLUMBING, GENERALLY

378 220000 Allow for plumbing, complete, based on heat pump with storage 154,400 gsf 28.00 4,323,200

379 SUBTOTAL 4,323,200         

380

381 TOTAL - PLUMBING $4,323,200

382

383

384 D30 HVAC

385

386 D30 HVAC, GENERALLY

387 Geothermal w/ Water Source Heat Pumps

388 230000 Option A: Geothermal w/ Water Source Heat Pumps 154,400 gsf 116.00 17,910,400

389 230000 SUBTOTAL 17,910,400        

390 230000

391 TOTAL - HVAC $17,910,400

392

393

394 D40 FIRE PROTECTION

395

396 D40 FIRE PROTECTION, GENERALLY

397 210000 Electric fire pump, jockey pump and controller Not Anticipated

398 210000 Automatic sprinkler system 154,400 gsf 7.50 1,158,000

399 SUBTOTAL 1,158,000          

400

401 TOTAL - FIRE PROTECTION $1,158,000

402

403

404 D50 ELECTRICAL

405

406 260000 D5010 ELECTRICAL SYSTEMS

407 2000A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub-Metering, 

Mech wiring, Kitchen power, Pool Equipment, lighting, controls, 

receptacles, circuitry, fire alarm, PV infrastructure, BDA, DAS, TD 

(RI and devices and cabling), security system, AV rough-in, lightning 

protection system, assisted listening systems, master clock/PA etc., 

154,400 gsf 58.00 8,955,200         

408 Black Box Theater Lighting, Dimming and power 1 ls 250,000.00 250,000            

409 PV Array  (50% of Rooftop, approx 25,000 SF) 375 kw 2,200.00 825,000

410 SUBTOTAL 10,030,200       

411

412 TOTAL - ELECTRICAL $10,030,200

413
414

415 E10 EQUIPMENT

416

417 E10 EQUIPMENT, GENERALLY

418

419 112000 LOADING DOCK EQUIPMENT

420 111300 Loading dock equipment 1 ls 10,000.00 10,000

421

422 110620 THEATRICAL EQUIPMENT

423 Black box Theater curtains/ grid/ equipment 1 ls 75,000.00 75,000

424

425 113100 APPLIANCES

426 113100 Residential appliances - allowance 1 ls 30,000.00 30,000

427

428 114000 FOOD SERVICE EQUIPMENT

429 114000 Kitchen equipment - allowance 1 ls 882,900 882,900

430

431 115300 EDUCATIONAL EQUIPMENT

432 115313 Fume hoods 6 ea 15,000.00 90,000

433 Miscellaneous science/ prep room equipment - allow 1 ls 50,000.00 50,000

434 Refrigerator included in allowance

435 Ice machine included in allowance
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436 Dishwasher   included in allowance

437 Safety goggle sterilizer included in allowance

438 Kilns 2 ea 5,000.00 10,000

439

440 116600 GYM EQUIPMENT

441 Allowance for gymnasium equipment 154,400 sf 1.50 231,600

442 Middle School - Gym, Wrestling/Fitness,  Weight Room 15,150 gsf included in LS allowance

443 116623 Gym/Fitness/ Weight room wall pads included in LS allowance

444 Basketball backstops included in LS allowance

445 Gymnasium dividing net included in LS allowance

446 Volleyball net and standards - allow included in LS allowance

447 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes, ballet bar etc.

included in LS allowance

448 Digital scoreboard and shot clocks included in LS allowance

449

450 126000 SEATING

451 126613 Retractable bleachers in Middle school Gymnasium 1,200 seat 275.00 330,000

452 SUBTOTAL 1,709,500          
453

454 TOTAL - EQUIPMENT $1,709,500

455

456

457 E20 FURNISHINGS

458

459 E2010 FIXED FURNISHINGS
460

461 126100 AUDITORIUM SEATING

462

463 122100 WINDOW TREATMENT

464 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 200,000.00 200,000

465 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 30,000.00 30,000

466

467 123553 CASEWORK 

468 123000 Casework package 154,400 gsf 12.00 1,852,800

469 123000 SUBTOTAL 2,082,800        
470 123000

471 E2020 MOVABLE FURNISHINGS
472 All movable furnishings to be provided and installed by owner

473 SUBTOTAL NIC 
474

475 TOTAL - FURNISHINGS $2,082,800

476

477

478 F10 SPECIAL CONSTRUCTION

479

480 F10 SPECIAL CONSTRUCTION

481 SUBTOTAL -                     

482

483 TOTAL - SPECIAL CONSTRUCTION

484

485

486 F20 SELECTIVE BUILDING DEMOLITION

487

488 F2010 BUILDING ELEMENTS DEMOLITION

489 SUBTOTAL -                     

490

491 F2020 HAZARDOUS COMPONENTS ABATEMENT
492 See main summary for HazMat allowance See Summary

493 SUBTOTAL
494

SUBTOTAL $80,112,411
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SITEWORK 5

G SITEWORK

1 G10 SITE PREPARATION & DEMOLITION

2

3 GENERAL CONDITIONS 
5 311000 6' high site construction fence 10,000 lf 30.00 300,000           

6 311000 6' high site construction fence sliding gate 2 loc 10,000.00 20,000              

7 311000 Site construction entrance and removal/restoration 2 loc 12,000.00 24,000              

8 311000 Site construction fence maintenance 10,000 lf 10.00 100,000            

9 311000 Mobilization & Demobilization 1 ea 50,000.00 50,000              

10 311000 Temp laydown areas 1 ls 10,000.00 10,000              

11 311000 Construction offices area prep - allowance 1 ls 10,000.00 10,000              

12 311000 Wheel wash rack 1 ls 20,000.00 20,000              

13 311000 Engineering/layout 1 ls 50,000.00 50,000              

14 311000 As-builts 1 ls 5,000.00 5,000                 

15 311000 Concrete washout area 1 ea 2,500.00 2,500                 

16 Snow removal 1 ls 125,000.00 125,000             

17 311000
PHASING 

18 Allowance for phasing 1 ls 350,000.00 350,000

19 Allowance for temporary roadways and parking 1 ls 150,000.00 150,000

20 311000 SITE DEMOLITION AND RELOCATIONS 
21 Demolish existing paving 188,000 sf 1.25 235,000            

22 311000 Demolish existing tennis courts 26,400 sf 1.25 33,000              

23 311000 Demolish curbing 9,300 lf 6.00 55,800               

24 311000 Demolish existing concrete walk 24,500 sf 2.25 55,125                

25 Demolish existing infield mix 17,300 sf 0.75 12,975                

26 311000 Demolish backstops, dugouts, etc. from existing fields 1 ls 50,000.00 50,000              

27 311000 Miscellaneous site demolition; furnishings, concrete pads, signs 

etc.

1 ls 25,000.00 25,000              

28
UTILITY DEMOLITION 

29 311000 Allowance for utility removals 1 ls 250,000.00 250,000            

30 311000 311000 ROADWAY WORK  - Allowance for utility connections
31 311000 Sawcut 500 lf 8.25 4,125

32 Remove pavement 1,000 sf 3.50 3,500

33 312000 Temp pavement patching 1,000 sf 8.00 8,000

34 312000 Steel plates 1 ls 2,500.00 2,500

35 312000 Police details 7 dy 850.00 5,950

36 312000 Permanent pavement patch 1,000 sf 10.00 10,000

37 VEGETATION & TOPSOIL MANAGEMENT 
38 Remove existing trees 320 ea 500.00 160,000            

39 Strip + stockpile topsoil 19,333 cy 11.50 222,330            

40 312000 Strip + dispose topsoil 4,333 cy 11.50 49,830              

41
312000 SOIL DISPOSAL - conversion factor 1.7 to tons

42 Load excess soils for disposal 4,333 cy 2.50 10,833

43 Less than RCS-1 - clean non-regulated 7,366 tn 25.00 184,150

44 Street sweeping allowance during hauling 1 ls 25,000.00 25,000              

45
EROSION & SEDIMENT CONTROL 

46 Silt Fence; installation and removal 10,000 lf 18.00 180,000            

47 Silt Sacks; installation and removal - allowance 1 ls 15,000.00 15,000               

48 Street sweeping & dust control allowance 1 ls 150,000.00 150,000            

49 Erosion Control monitoring & maintenance 1 ls 50,000.00 50,000              

50 312000 SUBTOTAL 3,014,618          

51 312000

52 312000 SITE EARTHWORK  

53 Site cut to design subgrade 39,297 cy

54 Cut 39,297 cy 10.00 392,970             

55 Store cut onsite - assume 50% reused on site 19,649 cy 3.50 68,772               

56 Site cut processing 31,358 cy

57 Screen cut soils - incl. from building 31,358 cy 7.00 219,506             

58 Site fill to design subgrade 39,297 cy

59 Fill - from cut 19,649 cy 12.00 235,788             
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60 Fill - from building 11,709 cy 12.00 140,508             

61 312000 Fill - imported common fill- allowance 7,939 cy 48.00 381,072             

62 312000 Fill - imported common fill- for pool (diving depth) 1,852 cy 48.00 88,896              

63

64 SOIL DISPOSAL - conversion factor 1.7 to tons
65 Load excess soils for disposal 19,649 cy 3.50 68,772

66 Less than RCS-1 - clean non-regulated 33,403 tn 25.00 835,075

67

68 ESTABLISHING GRADE  

69 Sub grade establishment 1,061,010 sf 0.25 265,253             

70 Fine grading throughout the site 1,061,010 sf 0.35 371,354              

71

72
312000 GEOTHERMAL

73 Support of geothermal including groundwater/ dewatering 

measures

350 ea 5,000.00 1,750,000

74

75 HAZARDOUS MATERIALS  

76 UST removal allowance 2 ea 50,000.00 100,000

77 SUBTOTAL 4,917,966          

78

79 TOTAL - SITE PREPARATION $7,932,584

80

81 G20 SITE IMPROVEMENTS

82 ROADWAYS AND PARKING LOTS

83 Asphalt Paving; parking lots and roadway 298,000 sf

84 312000 gravel base; 12" thick 11,037 cy 50.00 551,850             

85 320000 asphalt top; 1.5" thick 2,849 tns 225.00 641,025             

86 320000 asphalt binder; 2.5" thick 4,741 tns 190.00 900,790            

87 Overlay Milled Roadways - any existing roads 195,000 sf

88 320000 1.5" Top Course 1,828 tn 225.00 411,300             

89 320000 Mill (Cold Plane) Existing Roadways 21,667 sy 8.00 173,336             

90 CURBING

91 320000 Vertical granite curb 10,200 lf 65.00 663,000

92 320000 ADA Curb cuts - allowance 1 ls 10,000.00 10,000

93 320000 ROAD MARKINGS AND SIGNS

94 320000 Parking spot 250 ea 85.00 21,250               

95 320000 Parking spot ADA 10 ea 250.00 2,500                 

96 320000 Sign allowance 1 ls 20,000.00 20,000              

97 Pavement markings allowance 1 ls 20,000.00 20,000              

98 Crosswalk hatching - allowance 1 ls 20,000.00 20,000              

99 SUBTOTAL 3,435,051          

100

101 PEDESTRIAN PAVING

102 312000 Concrete sidewalks - allowance 79,600 sf

103 320000 gravel base; 8" thick 1,975 cy 50.00 98,750               

104 Broom finish concrete paving; 5" thick 79,600 sf 15.00 1,194,000          

105 320000 Premium on 20% of total area in anticipation of specialty paving 7,000 sf 20.00 140,000            

106 320000 High school and middle school interior courtyard 44,300 sf 20.00 886,000            

107 Concrete pads - allowance for utilities 500 sf

108 312000 gravel base; 12" thick 19 cy 50.00 950                    

109 Broom finish concrete paving; 8" thick 500 sf 21.00 10,500               

110 Walking trails - wetlands

111 Walking trails 1 ls 50,000.00 50,000              

112 Pedestrian bridges over wetlands 1 ls 500,000.00 500,000            

113 320000 SUBTOTAL 2,880,200        

114 320000
115 320000 SITE IMPROVEMENTS

116 320000 SITE FURNISHINGS - ALL ALLOWANCES

117 320000 Bollards - concrete filled steel 10 ea 900.00 9,000                

118 School sign 1 ea 25,000.00 25,000              

119 Bike racks 20 ea 850.00 17,000               
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 5

120 Flagpole - 30' Ht. 1 ea 7,000.00 7,000                 

121 320000 Flagpole foundation 1 ea 4,500.00 4,500                 

122 320000 Trash and Recycling receptacles 6 ea 2,500.00 15,000               

123 320000 Benches 8 ea 3,500.00 28,000              

124 320000 Table and chairs 15 ea 4,500.00 67,500               

125 320000 Picnic tables 5 ea 4,000.00 20,000              

126 320000 Misc. site improvements 1 ls 250,000.00 250,000            

127 320000 320000 ATHLETIC EQUIPMENT 

128 320000 Softball

129 320000 Softball mound 1 loc 3,500.00 3,500                 

130 Softball bases 1 set 2,500.00 2,500                 

131 Softball batters boxes 1 loc 3,500.00 3,500                 

132 320000 Softball foul poles 2 ea 3,600.00 7,200                 

133 320000 Softball backstop 1 ea 75,000.00 75,000               

134 320000 Softball dugouts 2 ea 40,000.00 80,000              

135 320000 Softball player benches 4 ea 4,000.00 16,000               

136 Allowance for other misc. athletic equipment 1 ls 25,000.00 25,000              

137 320000 SPORTS COURTS 

138 312000 Basketball court 6,000 sf

139 320000 gravel base; 8" thick 149 cy 50.00 7,450                 

140 320000 asphalt top; 1.5" thick 56 tns 225.00 12,600               

141 320000 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

142 Basketball court color coating 6,000 sf 4.00 24,000              

143 320000 Basketball hoops 2 ea 6,500.00 13,000               

144 Pavement play areas 6,000 sf

145 gravel base; 8" thick 149 cy 50.00 7,450                 

146 asphalt top; 1.5" thick 56 tns 225.00 12,600               

147 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

148 Asphalt color coating 6,000 sf 4.00 24,000              

149 Tennis courts 27,000 sf

150 gravel base; 12" thick 1,000 cy 50.00 N/A

151 PT courts 3,000 sy 175.00 N/A

152 Tennis court nets 4 set 5,000.00 N/A

153 Tennis court fencing 700 lf 105.00 N/A

154 Tennis court lighting 1 ls w_elec. 

155 Tennis courts 27,000 sf

156 gravel base; 8" thick 670 cy 50.00 33,500               

157 asphalt top; 1.5" thick 253 tns 225.00 56,925               

158 asphalt binder; 1.5" thick 253 tns 190.00 48,070              

159 Asphalt color coating 27,000 sf 2.00 54,000              

160 Tennis court nets 4 set 5,000.00 20,000              

161 Tennis court fencing 700 lf 105.00 73,500               

162 PLAY AREAS

163 Playground - pour-in-place safety surfacing 3,000 sf

164 gravel base; 8" thick 74 cy 50.00 3,700                 

165 Pour-in-place safety surface 3,000 sf 36.00 108,000            

166 Edging 250 lf 45.00 11,250                

167 Fencing 250 lf 85.00 21,250               

168 Allowance for play equipment 1 ls 250,000.00 250,000            

169 FENCING

170 Allowance for visual shielding at mechanical area 1 ls 75,000.00 75,000               

171 Allowance for fencing, vehicular gates, etc 1 ls 325,000.00 325,000            

172 SUBTOTAL 1,858,275          

173

174 320000 SITE WALLS

Allowance for retaining walls 1 ls 250,000.00 250,000            
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 5

176 SUBTOTAL 250,000            

177

178 Landscaping

179 312000 TOPSOIL

180 312000 Screen topsoil 15,000 cy 7.50 112,500             

181 312000 Export tailings from screening process - assume clean rock 4,500 cy 8.50 38,250               

182 329900 Amend/Place  10,500 cy 20.00 210,000            

183 Soil and mulch at planting areas; 12" thick - allowance 1,500 cy 80.00 120,000            

184 329900 LAWN AND SEED 487,000 sf

185 329900 Topsoil 6" thick - required 9,019 cy incl. above

186 329900 Scarify subgrade 487,000 sf 0.25 121,750              

187 329900 Power rake and hydroseed disturbed areas 487,000 sf 0.35 170,450             

188 320000 ATHLETIC LANDSCAPING 61,800 sf

189 329900 Topsoil 6" thick - required 1,144 cy incl. above

190 Scarify subgrade 61,800 sf 0.25 15,450               

191 Natural grass field 61,800 sf

192 329900 Lawn seeding 61,800 sf 0.55 33,990               

193 Irrigation 61,800 sf 1.75 108,150             

194 329900 Softball Infield Mix 5,650 sf

195 Infield mix 114 tn 225.00 25,650               

196 328400 Sand gravel fill; 8" thick 138 cy 48.00 6,624                 

197 TREES

198 Allowance for trees 1 ls 250,000.00 250,000            

199 SHRUBS AND GROUND COVERS

200 Allowance for shrubs 1 ls 100,000.00 100,000            

201 Allowance for groundcovers 1 ls 100,000.00 100,000            

202 MAINTENANCE 

203 1-yr plant maintenance 1 ls 67,500.00 67,500               

204 IRRIGATION

205 Irrigation area - allowance for plant beds sf NR

206 Irrigation area - allowance for lawn areas sf NR

207 SUBTOTAL 1,480,314          

208

209 TOTAL - SITE IMPROVEMENTS $9,903,840

210

211 G30 CIVIL MECHANICAL UTILITIES

212
330000 WATER UTILITIES

213 210000 6" CLDI 1,000 lf 47.00 47,000

214 210000 Fire department connection; one for each structure 4 ea 2,500.00            10,000

215 210000 Gate valve - allowance 1 ls 5,000.00            5,000

216 210000 Fire hydrant - allowance 1 ls 25,000.00          25,000

217 210000 Thrust blocks - allowance 1 ls 5,000.00            5,000

218 210000 2" domestic service - field house 380 lf 67.50 25,650

219 210000 2" domestic service - garage 250 lf 67.50 16,875

220
CONNECTIONS 

221 331000 Connect to existing water line; 6/8/10 (in roadway) 2 ea 15,000.00           30,000

222
EXCAVATION & BACKFILL 1,630 lf

223 331000 DI gravity piping excavation 1,449 cy 52.75 76,435

224 Trench bedding 326 cy 38.50 12,551

225 312000 Pressure test & chlorinate 1,630 lf 5.00 8,150

226 312000 SUBTOTAL 261,661              

227 312000

228 312000 332000 SANITARY SEWER 
229 312000 10" PVC 1,000 lf 65.00 65,000

230 4" PVC - field house 950 lf 10.00 9,500

231 4" PVC - garage 150 lf 10.00 1,500

232 SMH - assume every 400' 5 ea 4,800.00 24,000              

233 333000 Oil water separator at maintenance building 1 ea 15,000.00 15,000               
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK 5

234 333000 Pump station 3 ea 325,000.00 975,000            

235 15,000G holding tank 1 ea 100,000.00 100,000            

236 Drainfield allowance 1 ls 1,000,000.00 1,000,000        

237 333000 CONNECTIONS 
238 334000 Connect to existing structure (inside site) 1 ea 5,000.00 5,000

239
312000 EXCAVATION & BACKFILL - Gravity 2,100 lf

240 PVC gravity piping excavation 2,333 cy 52.75 123,066

241 Trench bedding 622 cy 38.50 23,947

242 Pressure test 2,100 lf 4.00 8,400

243 SUBTOTAL 2,350,413          
244

245
334000 STORM DRAINAGE 

246 Drainage allowance 420,100 sf 10.00 4,201,000         

247 SUBTOTAL 4,201,000         
248

249 TOTAL - SITE  MECHCANICAL UTILITIES $6,813,074

250

251 G40 ELECTRICAL UTILITIES

252 Electrical Requirements

253 Excavation, backfill & concrete 1 ls 150,000.00 150,000            

254 SUBTOTAL 150,000

255

256 Power

257 Primary , Secondary and Generator services, service from 

transformer

1 ls 250,000.00 250,000

258 Communications     

259 Communications ductbank 1 ls 35,000.00 35,000

260 Site Security

261 Site security 1 ls 50,000.00 50,000

262 Site Lighting

263 Site Lighting and circuitry 1 ls 400,000.00 400,000

264 Sports Lighting

265 Tennis court lighting and circuitry 1 ls 60,000.00 60,000

266 EV Stations

267 Electric vehicle charging station allow, rough-in only 1 ls 30,000.00 30,000

268 SUBTOTAL 825,000            

269

270 TOTAL - SITE  ELECTRICAL UTILITIES $975,000

271

272

TOTAL - SITE DEVELOPMENT $25,624,498
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BUILDING SYSTEM SubTotal   TOTAL    $/SF    %  

OPTION 6A - New Middle/ High School

A10 FOUNDATIONS

A1010 Standard Foundations $7,438,711

A1020 Special Foundations $0

A1030 Lowest Floor Construction $4,800,057 $12,238,768 $31.13 6.2%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $8,002,965

B1020 Roof Construction $11,743,000 $19,745,965 $50.23 10.0%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $11,346,105

B2020 Windows $8,430,450

B2030 Exterior Doors $589,710 $20,366,265 $51.80 10.3%

B30 ROOFING

B3010 Roof Coverings $8,640,000

B3020 Roof Openings $30,000 $8,670,000 $22.05 4.4%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $15,893,240

C1020 Interior Doors $3,538,260

C1030 Specialties/Millwork $6,015,675 $25,447,175 $64.73 12.9%

C20 STAIRCASES

C2010 Stair Construction $655,000

C2020 Stair Finishes $143,000 $798,000 $2.03 0.4%

C30 INTERIOR FINISHES

C3010 Wall Finishes $4,181,400

C3020 Floor Finishes $4,717,680

C3030 Ceiling Finishes $4,967,680 $13,866,760 $35.27 7.0%

D10 CONVEYING SYSTEMS

D1010 Elevator $550,500 $550,500 $1.40 0.3%

D20 PLUMBING

D20 Plumbing $11,007,920 $11,007,920 $28.00 5.6%

D30 HVAC

D30 HVAC $45,604,240 $45,604,240 $116.00 23.1%

D40 FIRE PROTECTION

D40 Fire Protection $2,948,550 $2,948,550 $7.50 1.5%

CONSTRUCTION COST SUMMARY
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BUILDING SYSTEM SubTotal   TOTAL    $/SF    %  

OPTION 6A - New Middle/ High School

CONSTRUCTION COST SUMMARY

D50 ELECTRICAL $27,634,680 $70.29 14.0%

D50 Electrical $27,634,680

E10 EQUIPMENT

E10 Equipment $3,275,260 $3,275,260 $8.33 1.7%

E20 FURNISHINGS

E2010 Fixed Furnishings $5,517,680

E2020 Movable Furnishings NIC $5,517,680 $14.03 2.8%

F20 HAZMAT REMOVALS

F2010 Building Elements Demolition $0

F2020 Hazardous Components Abatement $0 $0 $0.00 0.0%

TOTAL DIRECT COST (Trade Costs) $197,671,763 $502.80 100.0%
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 6A

GROSS FLOOR AREA CALCULATION

Level 1 252,800

Level 2 140,340

TOTAL GROSS FLOOR AREA (GFA) 393,140 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 467 CY $755 /cy

3 Foundation Walls 828 CY $1,270 /cy

4 Spread Footings 1,234 CY $815 /cy

5 Grade beams  571 CY $1,398 /cy

6 Piers 88 CY $1,984 /cy

7 Total Foundation Concrete 3,188 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 8,000 sf 18.00 144,000

10 033000 Re-bar 40,000 lbs. 2.00 80,000

11 033000 Concrete material 467 cy 155.00 72,385

12 033000 Placing concrete 467 cy 120.00 56,040

13 033000 Foundation wall; 16" thick

14 033000 Formwork 32,000 sf 20.00 640,000

15 033000 Re-bar 72,000 lbs. 2.00 144,000

16 033000 Concrete material 828 cy 155.00 128,340

17 033000 Placing concrete 828 cy 120.00 99,360

18 033000 Form shelf 4,000 lf 10.00 40,000

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 8,512 sf 18.00 153,216

27 033000 Re-bar 99,750 lbs. 2.00 199,500

28 033000 Concrete material 662 cy 155.00 102,610

29 033000 Placing concrete 662 cy 120.00 79,440

30 033000 Set anchor bolts grout plates 133 ea 150.00 19,950

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 8,400 sf 18.00 151,200

21 033000 Re-bar 60,000 lbs. 2.00 120,000

22 033000 Concrete material 572 cy 155.00 88,660

23 033000 Placing concrete 572 cy 120.00 68,640

24 033000 Set anchor bolts grout plates 150 ea 150.00 22,500

31 033000 Grade beams at braced frames

32 033000 Formwork 14,690 sf 18.00 264,420

33 033000 Re-bar 188,430 lbs. 2.00 376,860

34 033000 Concrete material 571 cy 155.00 88,505

35 033000 Placing concrete 571 cy 120.00 68,520

36 033000 Piers/Pilasters

37 033000 Formwork 4,771 sf 22.00 104,962

38 033000 Re-bar 22,720 lbs 2.00 45,440

39 033000 Concrete material 88 cy 155.00 13,640

40 033000 Placing concrete 88 cy 120.00 10,560

41 Miscellaneous

42 070001 Elevator pit 3 loc 30,000.00 90,000

43 Allowance for orchestra pit foundations 1 ls 75,000.00 75,000

44
45 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

46 Dampproofing at foundation walls 16,000 sf 4.00 64,000

47 070001 Waterproofing at elevator pit 1,080 sf 18.00 19,440

48
49 072100 THERMAL INSULATION

50 072100 2" Insulation at foundation walls 16,000 sf 3.00 48,000

51
52 312000 EARTHWORK

53 Strip footings/Fdn wall
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 6A

54 310000 Excavation 5,185 cy 25.00 129,625

55 310000 Remove off-site 5,185 cy 32.00 165,920

56 310000 Backfill with imported material 3,890 cy 48.00 186,720

57 310000 Spread footings/Grade beams

58 310000 Excavation 4,140 cy 25.00 103,500

59 310000 Remove off-site 4,140 cy 32.00 132,480

60 310000 Backfill with imported material 2,335 cy 48.00 112,080

61 Building cut to design subgrade 23,407 cy

62 Cut 23,407 cy 15.00 351,105

63 Store cut onsite - assume 50% reused on site 11,704 cy 3.50 40,964

64
SOIL DISPOSAL - conversion factor 1.7 to tons

65 Load excess soils for disposal 11,704 cy 3.50 40,964

66 Clean non-regulated 19,897 tn 25.00 497,425

67 Building fill to design subgrade 29,259 cy

68 Fill - import structural - 25% swell  29,259 cy 60.00 1,755,540

69 310000 Miscellaneous 

70 310000 Gravel fill beneath footings, 12" 1,304 cy 50.00 65,200

71 310000 Perimeter drain 4,000 lf 32.00 128,000

72 Underslab drainage Assume NR

73 310000 Temporary dewatering for foundation work 1 ls 50,000.00 50,000

74 SUBTOTAL 7,438,711           

75
76 A1020 SPECIAL FOUNDATIONS NR

77 SUBTOTAL -                     

78
79 A1030 LOWEST FLOOR CONSTRUCTION

80 033000 CONCRETE

81 033000 Slab on grade 252,800 sf

82 033000 WWF reinforcement 290,720 sf 1.85 537,832

83 033000 Concrete - 5" thick 4,031 cy 155.00 624,805

84 033000 Placing concrete 4,031 cy 90.00 362,790

85 Moisture mitigation within slab 100.00 NR

86 033000 Finishing and curing concrete 252,800 sf 3.00 758,400

87 Premium for sloped slab at Auditorium 6,000 sf 15.00 90,000

88 033000 Control joints - saw cut 252,800 sf 0.10 25,280

89 033000 Vapor barrier 252,800 sf 1.25 316,000

90 033000 Miscellaneous

91 033000 Equipment pads 1 ls 50,000.00 50,000

92 033000 Loading dock 1 ea 50,000.00 50,000

93
94 072100 THERMAL INSULATION

95 072100 Slab insulation, 2" thick 252,800 sf 3.50 884,800

96
97 312000 EARTHWORK

98 312000 Gravel base and base course, 12" 9,363 cy 50.00 468,150

99 310000 Compact existing sub-grade 252,800 sf 1.00 252,800

100 033000 Radon system Assume NR

101 310000 Underslab E&B for plumbing 252,800 sf 1.50 379,200

102 SUBTOTAL 4,800,057         

103

104 TOTAL - FOUNDATIONS $12,238,768

105

106

107 A20 BASEMENT CONSTRUCTION

108

109 A2010 BASEMENT EXCAVATION

110 No Work in this section

111 SUBTOTAL -                     

112

113 A2020 BASEMENT WALLS

114 No Work in this section

115 SUBTOTAL -                     

116

117 TOTAL - BASEMENT CONSTRUCTION
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 6A

118

119

120 B10 SUPERSTRUCTURE

121 14.3 lbs/sf

122 B1010 FLOOR CONSTRUCTION 2,805 tns including canopies + roof screens

123 $6,259 $/Ton

124 033000 CONCRETE

125 033000 WWF reinforcement 161,391 sf 1.85 298,573

126 033000 Concrete fill to metal deck; LW 2,238 cy 275.00 615,450

127 Premium for vapor reducing admixture at floor slabs 2,238 cy 100.00 assume NR

128 033000 Place and finish concrete 140,340 sf 4.00 561,360

129 Premium for sloped/stepped slab at Auditorium 4,000 sf 20.00 80,000

130 033000 Rebar to decks 42,102 lbs 2.00 84,204

131
132 051200 STRUCTURAL STEEL FRAMING

133 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 982 tns 5,100.00 5,008,200

134 Misc metals for stage and auditorium 1 ls 100,000.00 100,000

135 051200 Shear studs 35,085 ea 3.50 122,798

136 051200 3" metal galvanized floor deck 140,340 sf 7.00 982,380

137 079513 Expansion joints 1 ls 50,000.00 50,000

138
139 078100 FIREPROOFING/FIRESTOPPING

140 078100 Allowance for shafts + stairs 1 ls 50,000.00 50,000

141 078100 Fire proofing to columns and beams NR

142 078100 Intumescent allowance 1 ls 50,000.00 50,000

143 SUBTOTAL 8,002,965         

144

145 B1020 ROOF CONSTRUCTION

146

147 033000 CONCRETE

148 033000 Concrete deck at mechanical equipment pads 50,000 sf 9.00 450,000

149
150 051200 STRUCTURAL STEEL FRAMING

151 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 1,784 tns 5,100.00 9,098,400

152 051200 Canopies structure 20 tns 7,000.00 140,000

153 051200 Roof screens; 125lbs/lf 19 tns 7,000.00 133,000

154 051200 Decking

155 051200 3" galvanized metal deck, typical 254,800 sf 7.00 1,783,600

156 051200 Premium for acoustic (Gyms), allow 23,000 sf 6.00 138,000

157
158 078100 FIREPROOFING/FIRESTOPPING

159 078100 Fireproofing to roof deck and structure NR

160 SUBTOTAL 11,743,000        

161

162 TOTAL - SUPERSTRUCTURE $19,745,965

163

164

165 B20 EXTERIOR CLOSURE

166

167 B2010 EXTERIOR WALLS 130,000 Total closure area
168

Exterior Wall Area - 66% solid 85,800 sf total area solid

169

170 042000 MASONRY

171 Mockup  - allowance 1 ls 100,000.00 100,000

172 042000 Brick veneer including detailing; 22% 28,600 sf 47.00 1,344,200

173 GF CMU veneer; 22% 28,600 sf 42.00 1,201,200

174 072100 4" Insulation 28,600 sf 5.00 143,000

175 Miscellaneous flashings 85,800 sf 1.00 85,800

176 042000 Staging/Lifts to exterior wall 85,800 sf 5.00 429,000

177

178 055000 MISCELLANOUS METALS

179 055000 Miscellaneous metals to masonry; lintels, angles etc. 57,200 sf 1.50 85,800
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BUILDING BACKUP - OPTION 6A

180 Relieving angles w/ structural tonnage

181

182 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

183 070001 Air barrier 85,800 sf 9.50 815,100

184 Air barrier @ soffits 2,000 sf 9.50 19,000

185 070001 Air barrier/flashing at windows 24,310 lf 9.50 230,945

186 070001 Miscellaneous sealants to closure 85,800 sf 1.00 85,800

187

188 072100 THERMAL INSULATION

189 Insulation in backup stud 85,800 sf 5.00 429,000

190 072100 Insulation at window openings 24,310 lf 6.00 145,860

191 Structural thermal breaks - allow 1 ls 50,000.00 50,000

192

193 074213 WALL PANELS

194 074200 Phenolic wall panel; 22% 28,600 sf 120.00 3,432,000

195 072100 6" mineral insulation 28,600 sf 4.00 114,400

196 074200 Roof screens - allow 300 lf 1,000.00 300,000

197 Metal panel soffit @ canopies - allow 2,000 sf 50.00 100,000

198

199 092900 GYPSUM BOARD ASSEMBLIES

200 Framing at soffits 2,000 sf 15.00 30,000

201 092900 Gypsum Sheathing 85,800 sf 4.00 343,200

202 092900 6" metal stud backup, typical 85,800 sf 16.00 1,372,800

203 092900 Drywall lining to interior face of stud backup 85,800 sf 5.00 429,000

204

205 101400 SIGNAGE

206 101400 Signage 2 loc 30,000.00 60,000

207 SUBTOTAL 11,346,105         

208

209 B2020 WINDOWS 
210

Exterior Wall Area; 34% 44,200 sf

211
212 061000 ROUGH CARPENTRY

213 061000 Wood blocking at openings 24,310 lf 20.00 486,200

214
215 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

216 070001 Backer rod & double sealant 24,310 lf 15.00 364,650

217
218 080001 METAL WINDOWS

219 080001 Aluminum windows/storefront, triple glazed 39,780 sf 160.00 6,364,800

220 080001 Curtainwall, triple glazed @ Cafeteria 4,420 sf 190.00 839,800

221 080001 Exterior metal shading, allow 1 ls 350,000.00 350,000

222
223 089000 LOUVERS

224 089000 Louvers 1 ls 25,000.00 25,000

225 SUBTOTAL 8,430,450         

226

227 B2030 EXTERIOR DOORS
228
229 090007 Allowance for exterior doors 393,140 gsf 1.50 589,710

230 SUBTOTAL 589,710             

231

232 TOTAL - EXTERIOR CLOSURE $20,366,265

233

234

235 B30 ROOFING

236

237 055000 MISCELLANOUS METALS

238 Roof fall protection, Davits 1 ls 25,000.00 25,000

239 050001 Roof ladders 1 ls 40,000.00 40,000

240

241 061000 ROUGH CARPENTRY

242 061000 Rough carpentry and blocking @ roof 254,800 sf 1.50 382,200

243
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244 070002 ROOFING AND FLASHING 254,800 total area

245 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 252,800 sf 28.00 7,078,400

246 070002 Canopies - membrane roofing 2,000 sf 25.00 50,000

247 070002 Miscellaneous Roofing

248 Roof edge 5,000 lf 60.00 300,000           

249 070002 Miscellaneous flashings/walkway pads etc. 254,800 sf 3.00 764,400

250 SUBTOTAL 8,640,000        

251

252 B3020 ROOF OPENINGS

253 Skylights NR

254 070002 Stage hatches - allow 2 ea 15,000.00 30,000              

255 SUBTOTAL 30,000              

256

257 TOTAL - ROOFING $8,670,000

258

259

260 C10 INTERIOR CONSTRUCTION

261

262 C1010 PARTITIONS 

263

264 040001 MASONRY

265 Elevator shaft, 2hr 3,840 sf 45.00 172,800

266

267 052000 MISC. METALS 

268 Seismic clips 189 loc 200.00 37,800              

269 Misc. metals at masonry 3,840 sf 2.00 7,680                 

270

271 061000 ROUGH CARPENTRY

272 Backer panels in electrical closets 1 ls 30,000.00 30,000

273 Wood blocking at interiors 393,140 gsf 1.00 393,140

274

275 078400 FIREPROOFING/FIRESTOPPING

276 Fire stopping including slab edges and core 393,140 gsf 1.00 393,140

277

278 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

279 Miscellaneous sealants throughout building 393,140 gsf 1.00 393,140

280

281 078150 EXPANSION JOINTS

282 Allowance for expansion joint covers 1 ls 50,000.00 50,000

283

284 081110 INTERIOR GLAZING

285 Allowance for interior glazing 393,140 gsf 4.00 1,572,560

286

287 092900 GYPSUM BOARD ASSEMBLIES

288 Fire wall at two locations 7,500 sf 35.00 262,500

289 Allowance for GWB/CMU partitions throughout 393,140 gsf 32.00 12,580,480

290

291 099000 FOLDING PARTITIONS included in cost/ sf walls above

292 SUBTOTAL 15,893,240        
293

294 C1020 INTERIOR DOORS

295 090007 Doors, frames, hardware; complete including fire doors in two 

locations

393,140 gsf 9.00 3,538,260

296 SUBTOTAL 3,538,260         

297

298 C1030 SPECIALTIES / MILLWORK

299

300 055000 MISCELLANEOUS METALS

301 Allowance for full fly and catwalks in Auditorium 1 ls 300,000.00 300,000

302 Allowance for perimeter guardrail at upper level track in HS Gym 400 lf 500.00 200,000

303 050001 Miscellaneous metals throughout  building 393,140 gsf 5.00 1,965,700

304

305 062000 INTERIOR ARCHITECTURAL WOODWORK

306 062000 Interior millwork package 393,140 gsf 3.00 1,179,420

307 062000

308 101100 VISUAL DISPLAY SURFACES

309 101100 Markerboard and tackboard package 393,140 gsf 2.00 786,280

310 101200
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311 101400 SIGNAGE

312 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

393,140 gsf 1.25 491,425

313

314 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

315 102813 Toilet compartments 393,140 gsf 0.50 196,570

316

317 102600 WALL PROTECTION

318 062000 Allowance for wall protection/ corner guards 1 ls 30,000.00 30,000

319 062000

317 102800 TOILET ACCESSORIES

318 102813 Toilet accessories 393,140 gsf 0.50 196,570

319

320 104400 FIRE PROTECTION SPECIALTIES

321 104400 Fire extinguisher cabinets 1 ls 75,000.00 75,000

322 104400 AED cabinets 1 ls 5,000.00 5,000

323

324 105000 LOCKERS

325 Allowance  for lockers 393,140 gsf 1.50 589,710

326 SUBTOTAL 6,015,675          

327

328 TOTAL - INTERIOR CONSTRUCTION $25,447,175

329

330

331 C20 STAIRCASES

332

333 C2010 STAIR CONSTRUCTION

334

335 033000 CONCRETE

336 033000 Concrete to stairs 11 flt 5,000.00 55,000

337

338 055000 MISCELLANEOUS METALS

339 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

10 flt 50,000.00 500,000

340 051200 Lobby stair; 8' wide, stainless steel hand-and guardrails and 

decorative metal railing panels

1 flt 100,000.00 100,000

341 SUBTOTAL 655,000            

342

343 C2020 STAIR FINISHES

344 090005 Egress stair finishes; rubber 10 flts 8,000.00 80,000

345 090005 Lobby stair finishes; precast terrazzo treads 1 flts 30,000.00 30,000

346 High performance paint to staircases and railings 11 flt 3,000.00 33,000              

347 SUBTOTAL 143,000             

348

349 TOTAL - STAIRCASES $798,000

350

351

352 C30 INTERIOR FINISHES

353

354 C3010 WALL FINISHES
355 090007 Wall finishes complete package including CT at corridor and 

bathroom walls 

393,140 gsf 10.00 3,931,400

356 Premium for Auditorium wall finishes 1 ls 250,000.00 250,000

357 SUBTOTAL 4,181,400          
358

359 C3020 FLOOR FINISHES

360 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

393,140 gsf 12.00 4,717,680

361 SUBTOTAL 4,717,680          

362

363 C3030 CEILING FINISHES

364 090007 Ceiling finishes complete package 393,140 gsf 12.00 4,717,680

365 Premium for Auditorium ceilings 1 ls 250,000.00 250,000

366 090007 SUBTOTAL 4,967,680         

367

368 TOTAL - INTERIOR FINISHES $13,866,760

369

370
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371 D10 CONVEYING SYSTEMS

372

373 D1010 ELEVATOR

374

375 055000 MISCELLANEOUS METALS

376 050001 Pit ladder and miscellaneous metals 3 ea 1,500.00 4,500

377 050001 Sill angles 3 ls 2,000.00 6,000

378

379 142100 ELEVATOR 

380 142424 Elevator, 2 stop 3 ea 180,000.00 540,000

381 SUBTOTAL 550,500             

382
383 TOTAL - CONVEYING SYSTEMS $550,500

384

385

386 D20 PLUMBING

387

388 D20 PLUMBING, GENERALLY

389 220000 Allow for plumbing, complete, based on heat pump with storage 393,140 gsf 28.00 11,007,920

390 SUBTOTAL 11,007,920        

391

392 TOTAL - PLUMBING $11,007,920

393

394

395 D30 HVAC

396

397 D30 HVAC, GENERALLY

398 Geothermal w/ Water Source Heat Pumps

399 230000 Option A: Geothermal w/ Water Source Heat Pumps 393,140 gsf 116.00 45,604,240

400 230000 SUBTOTAL 45,604,240       

401 230000

402 TOTAL - HVAC $45,604,240

403

404

405 D40 FIRE PROTECTION

406

407 D40 FIRE PROTECTION, GENERALLY

408 210000 Electric fire pump, jockey pump and controller Not Anticipated

409 210000 Automatic sprinkler system 393,140 gsf 7.50 2,948,550

410 SUBTOTAL 2,948,550         

411

412 TOTAL - FIRE PROTECTION $2,948,550

413

414

415 D50 ELECTRICAL

416

417 260000 D5010 ELECTRICAL SYSTEMS

418 3500A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub-Metering,  

Mech wiring, Kitchen power, lighting, controls, receptacles, circuitry, 

fire alarm, PV infrastructure, BDA, DAS, TD (RI and devices and 

cabling), security system, AV rough-in, lightning protection system, 

assisted listening systems, master clock/PA etc., Electrical to Field 

House not included

393,140 gsf 62.00 24,374,680       

419 Auditorium Performance Lighting, Dimming and power 1 ls 700,000.00 700,000            

420 Black Box Theater Lighting, Dimming and power 1 ls 250,000.00 250,000            

421 PV Array  (50% of Rooftop, approx 70,000 SF) 1,050 kw 2,200.00 2,310,000

422 SUBTOTAL 27,634,680       

423

424 TOTAL - ELECTRICAL $27,634,680

425
426

427 E10 EQUIPMENT

428

429 E10 EQUIPMENT, GENERALLY

430

431 112000 LOADING DOCK EQUIPMENT
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432 111300 Loading dock equipment 1 ls 10,000.00 10,000

433

434 110620 THEATRICAL EQUIPMENT

435 Allowances

436 Stage curtains and rigging 1 ls 375,000.00 375,000

437 Stage lighting See electrical

438 Black box Theater curtains/ grid/ equipment 1 ls 75,000.00 75,000

439

440 113100 APPLIANCES

441 113100 Residential appliances - allowance 1 ls 50,000.00 50,000

442

443 114000 FOOD SERVICE EQUIPMENT

444 114000 Kitchen equipment - allowance 1 ls 1,205,550 1,205,550

445

446 115300 EDUCATIONAL EQUIPMENT

447 115313 Fume hoods 13 ea 15,000.00 195,000

448 Miscellaneous science/ prep room equipment - allow 1 ls 100,000.00 100,000

449 Refrigerator included in allowance

450 Ice machine included in allowance

451 Dishwasher   included in allowance

452 Safety goggle sterilizer included in allowance

453 Kilns 1 ls 15,000.00 15,000

454

455 116600 GYM EQUIPMENT

456 Allowance for gymnasium equipment 393,140 sf 1.50 589,710

457 High School - Main Gym, PE Alt, Weight Room 15,400 gsf included in LS allowance

458 116623 Gym/Fitness wall pads included in LS allowance

459 Basketball backstops included in LS allowance

460 Gymnasium dividing net included in LS allowance

461 Volleyball net and standards included in LS allowance

462 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes etc.

included in LS allowance

463 Digital scoreboard and shot clocks included in LS allowance

464 Middle School - Gym, Wrestling/Fitness,  Weight Room 15,150 gsf included in LS allowance

465 116623 Gym/Fitness/ Weight room wall pads included in LS allowance

466 Basketball backstops included in LS allowance

467 Gymnasium dividing net included in LS allowance

468 Volleyball net and standards - allow included in LS allowance

469 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes, ballet bar etc.

included in LS allowance

470 Digital scoreboard and shot clocks included in LS allowance

471

472 126000 SEATING

473 126613 Retractable bleachers in High school Gymnasium 1,200 seat 275.00 330,000

474 126613 Retractable bleachers in Middle school Gymnasium 1,200 seat 275.00 330,000

475 SUBTOTAL 3,275,260          
476

477 TOTAL - EQUIPMENT $3,275,260

478

479

480 E20 FURNISHINGS

481

482 E2010 FIXED FURNISHINGS
483

484 126100 AUDITORIUM SEATING

485 126100 Auditorium seating (1000 seats) 1 ls 400,000.00 400,000

486

487 122100 WINDOW TREATMENT

488 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 350,000.00 350,000

489 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 50,000.00 50,000

490

491 123553 CASEWORK 

492 123000 Casework package 393,140 gsf 12.00 4,717,680

493 123000 SUBTOTAL 5,517,680          
494 123000

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 133 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 393,140

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP - OPTION 6A

495 E2020 MOVABLE FURNISHINGS
496 All movable furnishings to be provided and installed by owner

497 SUBTOTAL NIC 
498

499 TOTAL - FURNISHINGS $5,517,680

500

501

502 F10 SPECIAL CONSTRUCTION

503

504 F10 SPECIAL CONSTRUCTION

505 SUBTOTAL -                     

506

507 TOTAL - SPECIAL CONSTRUCTION

508

509

510 F20 SELECTIVE BUILDING DEMOLITION

511

512 F2010 BUILDING ELEMENTS DEMOLITION

513 SUBTOTAL -                     

514

515 F2020 HAZARDOUS COMPONENTS ABATEMENT
516 See main summary for HazMat allowance See Summary

517 SUBTOTAL
518

SUBTOTAL $197,671,763

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 134 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 393,140

BUILDING SYSTEM SubTotal   TOTAL    $/SF    %  

OPTION 6B - New Middle/ High School

A10 FOUNDATIONS

A1010 Standard Foundations $6,470,213

A1020 Special Foundations $0

A1030 Lowest Floor Construction $4,203,603 $10,673,816 $27.15 5.5%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $9,791,642

B1020 Roof Construction $10,346,200 $20,137,842 $51.22 10.3%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $11,757,148

B2020 Windows $8,740,275

B2030 Exterior Doors $589,710 $21,087,133 $53.64 10.8%

B30 ROOFING

B3010 Roof Coverings $7,534,350

B3020 Roof Openings $30,000 $7,564,350 $19.24 3.9%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $16,092,800

C1020 Interior Doors $3,538,260

C1030 Specialties/Millwork $6,015,675 $25,646,735 $65.24 13.1%

C20 STAIRCASES

C2010 Stair Construction $655,000

C2020 Stair Finishes $143,000 $798,000 $2.03 0.4%

C30 INTERIOR FINISHES

C3010 Wall Finishes $4,181,400

C3020 Floor Finishes $4,717,680

C3030 Ceiling Finishes $4,967,680 $13,866,760 $35.27 7.1%

D10 CONVEYING SYSTEMS

D1010 Elevator $730,500 $730,500 $1.86 0.4%

D20 PLUMBING

D20 Plumbing $11,007,920 $11,007,920 $28.00 5.6%

D30 HVAC

D30 HVAC $45,604,240 $45,604,240 $116.00 23.4%

D40 FIRE PROTECTION

D40 Fire Protection $2,948,550 $2,948,550 $7.50 1.5%

CONSTRUCTION COST SUMMARY
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OPTION 6B - New Middle/ High School

CONSTRUCTION COST SUMMARY

D50 ELECTRICAL

D50 Electrical $26,182,680 $26,182,680 $66.60 13.4%

E10 EQUIPMENT

E10 Equipment $3,275,260 $3,275,260 $8.33 1.7%

E20 FURNISHINGS

E2010 Fixed Furnishings $5,517,680

E2020 Movable Furnishings NIC $5,517,680 $14.03 2.8%

F20 HAZMAT REMOVALS

F2010 Building Elements Demolition $0

F2020 Hazardous Components Abatement $0 $0 $0.00 0.0%

TOTAL DIRECT COST (Trade Costs) $195,041,466 $496.11 100.0%

Weston Middle High School PSR Options 4_25_25 REV1S UMS Page 136 PMC - Project Management Cost



Weston Middle School and High School 25-Apr-25

Weston, MA

PSR Options Cost Estimate GFA 393,140

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 6B - New Middle/ High School

GROSS FLOOR AREA CALCULATION

Level 1 220,100

Level 2 121,040

Level 3 52,000

TOTAL GROSS FLOOR AREA (GFA) 393,140 sf

A10 FOUNDATIONS

A1010 STANDARD FOUNDATIONS

1 033000 CONCRETE

2 Strip Footings 397 CY $755 /cy

3 Foundation Walls 703 CY $1,271 /cy

4 Spread Footings 1,057 CY $815 /cy

5 Grade beams  515 CY $1,398 /cy

6 Piers 76 CY $1,975 /cy

7 Total Foundation Concrete 2,748 CY

8 Strip footing, typical; 3' x 12" 

9 033000 Formwork 6,800 sf 18.00 122,400

10 033000 Re-bar 34,000 lbs. 2.00 68,000

11 033000 Concrete material 397 cy 155.00 61,535

12 033000 Placing concrete 397 cy 120.00 47,640

13 033000 Foundation wall; 16" thick

14 033000 Formwork 27,200 sf 20.00 544,000

15 033000 Re-bar 61,200 lbs. 2.00 122,400

16 033000 Concrete material 703 cy 155.00 108,965

17 033000 Placing concrete 703 cy 120.00 84,360

18 033000 Form shelf 3,400 lf 10.00 34,000

25 033000 Exterior Spread Footings; 8'-0"x 8'-0"x 24" 

26 033000 Formwork 7,232 sf 18.00 130,176

27 033000 Re-bar 84,750 lbs. 2.00 169,500

28 033000 Concrete material 562 cy 155.00 87,110

29 033000 Placing concrete 562 cy 120.00 67,440

30 033000 Set anchor bolts grout plates 113 ea 150.00 16,950

19 033000 Interior Spread Footings; 7'-0"x 7'-0"x 24" 

20 033000 Formwork 7,280 sf 18.00 131,040

21 033000 Re-bar 52,000 lbs. 2.00 104,000

22 033000 Concrete material 495 cy 155.00 76,725

23 033000 Placing concrete 495 cy 120.00 59,400

24 033000 Set anchor bolts grout plates 130 ea 150.00 19,500

31 033000 Grade beams at braced frames

32 033000 Formwork 13,250 sf 18.00 238,500

33 033000 Re-bar 169,950 lbs. 2.00 339,900

34 033000 Concrete material 515 cy 155.00 79,825

35 033000 Placing concrete 515 cy 120.00 61,800

36 033000 Piers/Pilasters

37 033000 Formwork 4,099 sf 22.00 90,178

38 033000 Re-bar 19,520 lbs 2.00 39,040

39 033000 Concrete material 76 cy 155.00 11,780

40 033000 Placing concrete 76 cy 120.00 9,120

41 Miscellaneous

42 070001 Elevator pit 3 loc 30,000.00 90,000

43 Allowance for orchestra pit foundations 1 ls 75,000.00 75,000

44
45 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

46 Dampproofing at foundation walls 13,600 sf 4.00 54,400

47 070001 Waterproofing at elevator pit 1,080 sf 18.00 19,440

48
49 072100 THERMAL INSULATION

50 072100 2" Insulation at foundation walls 13,600 sf 3.00 40,800

51
52 312000 EARTHWORK
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53 Strip footings/Fdn wall

54 310000 Excavation 4,407 cy 25.00 110,175

55 310000 Remove off-site 4,407 cy 32.00 141,024

56 310000 Backfill with imported material 3,307 cy 48.00 158,736

57 310000 Spread footings/Grade beams

58 310000 Excavation 3,591 cy 25.00 89,775

59 310000 Remove off-site 3,591 cy 32.00 114,912

60 310000 Backfill with imported material 2,019 cy 48.00 96,912

61 Building cut to design subgrade 20,380 cy

62 Cut 20,380 cy 15.00 305,700

63 Store cut onsite - assume 50% reused on site 10,190 cy 3.50 35,665

64
SOIL DISPOSAL - conversion factor 1.7 to tons

65 Load excess soils for disposal 10,190 cy 3.50 35,665

66 Clean non-regulated 17,323 tn 25.00 433,075

67 Building fill to design subgrade 25,475 cy

68 Fill - import structural - 25% swell  25,475 cy 60.00 1,528,500

69 310000 Miscellaneous 

70 310000 Gravel fill beneath footings, 12" 1,127 cy 50.00 56,350

71 310000 Perimeter drain 3,400 lf 32.00 108,800

72 Underslab drainage Assume NR

73 310000 Temporary dewatering for foundation work 1 ls 50,000.00 50,000

74 SUBTOTAL 6,470,213          

75
76 A1020 SPECIAL FOUNDATIONS NR

77 SUBTOTAL -                     

78
79 A1030 LOWEST FLOOR CONSTRUCTION

80 033000 CONCRETE

81 033000 Slab on grade 220,100 sf

82 033000 WWF reinforcement 253,115 sf 1.85 468,263

83 033000 Concrete - 5" thick 3,509 cy 155.00 543,895

84 033000 Placing concrete 3,509 cy 90.00 315,810

85 Moisture mitigation within slab 100.00 NR

86 033000 Finishing and curing concrete 220,100 sf 3.00 660,300

87 Premium for sloped slab at Auditorium 6,000 sf 15.00 90,000

88 033000 Control joints - saw cut 220,100 sf 0.10 22,010

89 033000 Vapor barrier 220,100 sf 1.25 275,125

90 033000 Miscellaneous

91 033000 Equipment pads 1 ls 50,000.00 50,000

92 033000 Loading dock 1 ea 50,000.00 50,000

93
94 072100 THERMAL INSULATION

95 072100 Slab insulation, 2" thick 220,100 sf 3.50 770,350

96
97 312000 EARTHWORK

98 312000 Gravel base and base course, 12" 8,152 cy 50.00 407,600

99 310000 Compact existing sub-grade 220,100 sf 1.00 220,100

100 033000 Radon system Assume NR

101 310000 Underslab E&B for plumbing 220,100 sf 1.50 330,150

102 SUBTOTAL 4,203,603         

103

104 TOTAL - FOUNDATIONS $10,673,816

105

106

107 A20 BASEMENT CONSTRUCTION

108

109 A2010 BASEMENT EXCAVATION

110 No Work in this section

111 SUBTOTAL -                     

112

113 A2020 BASEMENT WALLS

114 No Work in this section

115 SUBTOTAL -                     

116
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117 TOTAL - BASEMENT CONSTRUCTION

118

119

120 B10 SUPERSTRUCTURE

121 14.3 lbs/sf

122 B1010 FLOOR CONSTRUCTION 2,805 tns including canopies + roof screens

123 $6,269 $/Ton

124 033000 CONCRETE

125 033000 WWF reinforcement 198,996 sf 1.85 368,143

126 033000 Concrete fill to metal deck; LW 2,759 cy 275.00 758,725

127 Premium for vapor reducing admixture at floor slabs 2,759 cy 100.00 assume NR

128 033000 Place and finish concrete 173,040 sf 4.00 692,160

129 Premium for sloped/stepped slab at Auditorium 4,000 sf 20.00 80,000

130 033000 Rebar to decks 51,912 lbs 2.00 103,824

131
132 051200 STRUCTURAL STEEL FRAMING

133 051200 Steel floor framing, columns, lateral bracing, angles; 14 psf 1,211 tns 5,100.00 6,176,100

134 Misc metals for stage and auditorium 1 ls 100,000.00 100,000

135 051200 Shear studs 43,260 ea 3.50 151,410

136 051200 3" metal galvanized floor deck 173,040 sf 7.00 1,211,280

137 079513 Expansion joints 1 ls 50,000.00 50,000

138
139 078100 FIREPROOFING/FIRESTOPPING

140 078100 Allowance for shafts + stairs 1 ls 50,000.00 50,000

141 078100 Fire proofing to columns and beams NR

142 078100 Intumescent allowance 1 ls 50,000.00 50,000

143 SUBTOTAL 9,791,642          

144

145 B1020 ROOF CONSTRUCTION

146

147 033000 CONCRETE

148 033000 Concrete deck at mechanical equipment pads 50,000 sf 9.00 450,000

149
150 051200 STRUCTURAL STEEL FRAMING

151 051200 Steel roof framing, columns, lateral bracing, angles; 14 psf 1,555 tns 5,100.00 7,930,500

152 051200 Canopies structure 20 tns 7,000.00 140,000

153 051200 Roof screens; 125lbs/lf 19 tns 7,000.00 133,000

154 051200 Decking

155 051200 3" galvanized metal deck, typical 222,100 sf 7.00 1,554,700

156 051200 Premium for acoustic (Gyms), allow 23,000 sf 6.00 138,000

157
158 078100 FIREPROOFING/FIRESTOPPING

159 078100 Fireproofing to roof deck and structure NR

160 SUBTOTAL 10,346,200       

161

162 TOTAL - SUPERSTRUCTURE $20,137,842

163

164

165 B20 EXTERIOR CLOSURE

166

167 B2010 EXTERIOR WALLS 135,000 Total closure area
168

Exterior Wall Area - 66% solid 89,100 sf total area solid

169

170 042000 MASONRY

171 Mockup  - allowance 1 ls 100,000.00 100,000

172 042000 Brick veneer including detailing; 22% 29,700 sf 47.00 1,395,900

173 GF CMU veneer; 22% 29,700 sf 42.00 1,247,400

174 072100 4" Insulation 29,700 sf 5.00 148,500

175 Miscellaneous flashings 89,100 sf 1.00 89,100

176 042000 Staging/Lifts to exterior wall 89,100 sf 5.00 445,500

177

178 055000 MISCELLANOUS METALS
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179 055000 Miscellaneous metals to masonry; lintels, angles etc. 59,400 sf 1.50 89,100

180 Relieving angles w/ structural tonnage

181

182 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

183 070001 Air barrier 89,100 sf 9.50 846,450

184 Air barrier @ soffits 2,000 sf 9.50 19,000

185 070001 Air barrier/flashing at windows 25,245 lf 9.50 239,828

186 070001 Miscellaneous sealants to closure 89,100 sf 1.00 89,100

187

188 072100 THERMAL INSULATION

189 Insulation in backup stud 89,100 sf 5.00 445,500

190 072100 Insulation at window openings 25,245 lf 6.00 151,470

191 Structural thermal breaks - allow 1 ls 50,000.00 50,000

192

193 074213 WALL PANELS

194 074200 Phenolic wall panel; 22% 29,700 sf 120.00 3,564,000

195 072100 6" mineral insulation 29,700 sf 4.00 118,800

196 074200 Roof screens - allow 300 lf 1,000.00 300,000

197 Metal panel soffit @ canopies - allow 2,000 sf 50.00 100,000

198

199 092900 GYPSUM BOARD ASSEMBLIES

200 Framing at soffits 2,000 sf 15.00 30,000

201 092900 Gypsum Sheathing 89,100 sf 4.00 356,400

202 092900 6" metal stud backup, typical 89,100 sf 16.00 1,425,600

203 092900 Drywall lining to interior face of stud backup 89,100 sf 5.00 445,500

204

205 101400 SIGNAGE

206 101400 Signage 2 loc 30,000.00 60,000

207 SUBTOTAL 11,757,148         

208

209 B2020 WINDOWS 
210

Exterior Wall Area; 34% 45,900 sf

211
212 061000 ROUGH CARPENTRY

213 061000 Wood blocking at openings 25,245 lf 20.00 504,900

214
215 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

216 070001 Backer rod & double sealant 25,245 lf 15.00 378,675

217
218 080001 METAL WINDOWS

219 080001 Aluminum windows/storefront, triple glazed 41,310 sf 160.00 6,609,600

220 080001 Curtainwall, triple glazed @ Cafeteria 4,590 sf 190.00 872,100

221 080001 Exterior metal shading, allow 1 ls 350,000.00 350,000

222
223 089000 LOUVERS

224 089000 Louvers 1 ls 25,000.00 25,000

225 SUBTOTAL 8,740,275          

226

227 B2030 EXTERIOR DOORS
228
229 090007 Allowance for exterior doors 393,140 gsf 1.50 589,710

230 SUBTOTAL 589,710             

231

232 TOTAL - EXTERIOR CLOSURE $21,087,133

233

234

235 B30 ROOFING

236

237 055000 MISCELLANOUS METALS

238 Roof fall protection, Davits 1 ls 25,000.00 25,000

239 050001 Roof ladders 1 ls 40,000.00 40,000

240

241 061000 ROUGH CARPENTRY

242 061000 Rough carpentry and blocking @ roof 222,100 sf 1.50 333,150

243
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244 070002 ROOFING AND FLASHING 222,100 total area

245 070002 TPO, 1/2" coverboard, minimum 10" polyiso insulation, AVB 220,100 sf 28.00 6,162,800

246 070002 Canopies - membrane roofing 2,000 sf 25.00 50,000

247 070002 Miscellaneous Roofing

248 Roof edge 4,285 lf 60.00 257,100             

249 070002 Miscellaneous flashings/walkway pads etc. 222,100 sf 3.00 666,300

250 SUBTOTAL 7,534,350          

251

252 B3020 ROOF OPENINGS

253 Skylights NR

254 070002 Stage hatches - allow 2 ea 15,000.00 30,000              

255 SUBTOTAL 30,000              

256

257 TOTAL - ROOFING $7,564,350

258

259

260 C10 INTERIOR CONSTRUCTION

261

262 C1010 PARTITIONS 

263

264 040001 MASONRY

265 Elevator shaft, 2hr 5,520 sf 45.00 248,400

266

267 052000 MISC. METALS 

268 Seismic clips 267 loc 200.00 53,400               

269 Misc. metals at masonry 5,520 sf 2.00 11,040               

270

271 061000 ROUGH CARPENTRY

272 Backer panels in electrical closets 1 ls 30,000.00 30,000

273 Wood blocking at interiors 393,140 gsf 1.00 393,140

274

275 078400 FIREPROOFING/FIRESTOPPING

276 Fire stopping including slab edges and core 393,140 gsf 1.00 393,140

277

278 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

279 Miscellaneous sealants throughout building 393,140 gsf 1.00 393,140

280

281 078150 EXPANSION JOINTS

282 Allowance for expansion joint covers 1 ls 50,000.00 50,000

283

284 081110 INTERIOR GLAZING

285 Allowance for interior glazing 393,140 gsf 4.00 1,572,560

286

287 092900 GYPSUM BOARD ASSEMBLIES

288 Fire wall at two locations 10,500 sf 35.00 367,500

289 Allowance for GWB/CMU partitions throughout 393,140 gsf 32.00 12,580,480

290

291 099000 FOLDING PARTITIONS included in cost/ sf walls above

292 SUBTOTAL 16,092,800       
293

294 C1020 INTERIOR DOORS

295 090007 Doors, frames, hardware; complete including fire doors in two 

locations

393,140 gsf 9.00 3,538,260

296 SUBTOTAL 3,538,260         

297

298 C1030 SPECIALTIES / MILLWORK

299

300 055000 MISCELLANEOUS METALS

301 Allowance for full fly and catwalks in Auditorium 1 ls 300,000.00 300,000

302 Allowance for perimeter guardrail at upper level track in HS Gym 400 lf 500.00 200,000

303 050001 Miscellaneous metals throughout  building 393,140 gsf 5.00 1,965,700

304

305 062000 INTERIOR ARCHITECTURAL WOODWORK

306 062000 Interior millwork package 393,140 gsf 3.00 1,179,420

307 062000

308 101100 VISUAL DISPLAY SURFACES

309 101100 Markerboard and tackboard package 393,140 gsf 2.00 786,280

310 101200
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311 101400 SIGNAGE

312 101400 Room identification, directional & safety signage, building directory 

+ environmental graphics

393,140 gsf 1.25 491,425

313

314 102110 TOILET/ CHANGING/SHOWER COMPARTMENTS

315 102813 Toilet compartments 393,140 gsf 0.50 196,570

316

317 102600 WALL PROTECTION

318 062000 Allowance for wall protection/ corner guards 1 ls 30,000.00 30,000

319 062000

317 102800 TOILET ACCESSORIES

318 102813 Toilet accessories 393,140 gsf 0.50 196,570

319

320 104400 FIRE PROTECTION SPECIALTIES

321 104400 Fire extinguisher cabinets 1 ls 75,000.00 75,000

322 104400 AED cabinets 1 ls 5,000.00 5,000

323

324 105000 LOCKERS

325 Allowance  for lockers 393,140 gsf 1.50 589,710

326 SUBTOTAL 6,015,675          

327

328 TOTAL - INTERIOR CONSTRUCTION $25,646,735

329

330

331 C20 STAIRCASES

332

333 C2010 STAIR CONSTRUCTION

334

335 033000 CONCRETE

336 033000 Concrete to stairs 11 flt 5,000.00 55,000

337

338 055000 MISCELLANEOUS METALS

339 050001 Egress stairs w/ painted rails and handrails ( 1 stair per school to 

roof)

10 flt 50,000.00 500,000

340 051200 Lobby stair; 8' wide, stainless steel hand-and guardrails and 

decorative metal railing panels

1 flt 100,000.00 100,000

341 SUBTOTAL 655,000            

342

343 C2020 STAIR FINISHES

344 090005 Egress stair finishes; rubber 10 flts 8,000.00 80,000

345 090005 Lobby stair finishes; precast terrazzo treads 1 flts 30,000.00 30,000

346 High performance paint to staircases and railings 11 flt 3,000.00 33,000              

347 SUBTOTAL 143,000             

348

349 TOTAL - STAIRCASES $798,000

350

351

352 C30 INTERIOR FINISHES

353

354 C3010 WALL FINISHES
355 090007 Wall finishes complete package including CT at corridor and 

bathroom walls

393,140 gsf 10.00 3,931,400

356 Premium for Auditorium wall finishes 1 ls 250,000.00 250,000

357 SUBTOTAL 4,181,400          
358

359 C3020 FLOOR FINISHES

360 096466 Floor finishes complete package (MCT typical, Epoxy in kitchen, 

Wood in Gymnasium, Carpet in Offices, Media, Ceramic tile in 

corridors and public areas, bathrooms)

393,140 gsf 12.00 4,717,680

361 SUBTOTAL 4,717,680          

362

363 C3030 CEILING FINISHES

364 090007 Ceiling finishes complete package 393,140 gsf 12.00 4,717,680

365 Premium for Auditorium ceilings 1 ls 250,000.00 250,000

366 090007 SUBTOTAL 4,967,680         

367

368 TOTAL - INTERIOR FINISHES $13,866,760

369
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370

371 D10 CONVEYING SYSTEMS

372

373 D1010 ELEVATOR

374

375 055000 MISCELLANEOUS METALS

376 050001 Pit ladder and miscellaneous metals 3 ea 1,500.00 4,500

377 050001 Sill angles 3 ls 2,000.00 6,000

378

379 142100 ELEVATOR 

380 142424 Elevator, 2 stop 1 ea 180,000.00 180,000

381 Elevator, 3 stop 2 ea 270,000.00 540,000

382 SUBTOTAL 730,500            

383
384 TOTAL - CONVEYING SYSTEMS $730,500

385

386

387 D20 PLUMBING

388

389 D20 PLUMBING, GENERALLY

390 220000 Allow for plumbing, complete, based on heat pump with storage 393,140 gsf 28.00 11,007,920

391 SUBTOTAL 11,007,920        

392

393 TOTAL - PLUMBING $11,007,920

394

395

396 D30 HVAC

397

398 D30 HVAC, GENERALLY

399 Geothermal w/ Water Source Heat Pumps

400 230000 Option A: Geothermal w/ Water Source Heat Pumps 393,140 gsf 116.00 45,604,240

401 230000 SUBTOTAL 45,604,240       

402 230000

403 TOTAL - HVAC $45,604,240

404

405

406 D40 FIRE PROTECTION

407

408 D40 FIRE PROTECTION, GENERALLY

409 210000 Electric fire pump, jockey pump and controller Not Anticipated

410 210000 Automatic sprinkler system 393,140 gsf 7.50 2,948,550

411 SUBTOTAL 2,948,550         

412

413 TOTAL - FIRE PROTECTION $2,948,550

414

415

416 D50 ELECTRICAL

417

418 260000 D5010 ELECTRICAL SYSTEMS

419 3500A Distribution service, panelboards, 500KW diesel generator 

Electrical system incl normal power, generator power, Sub-Metering, 

Mech wiring, Kitchen power, lighting, controls, receptacles, circuitry, 

fire alarm, PV infrastructure, BDA, DAS, TD (RI and devices and 

cabling), security system, AV rough-in, lightning protection system, 

assisted listening systems, master clock/PA etc., Electrical to Field 

House not included

393,140 sf 62.00 24,374,680       

420 Auditorium Performance Lighting, Dimming and power 1 ls 700,000.00 700,000            

421 Black Box Theater Lighting, Dimming and power 1 ls 250,000.00 250,000            

422 PV Array  (50% of Rooftop, approx 26,000 SF) 390 kw 2,200.00 858,000

423 SUBTOTAL 26,182,680       

424

425 TOTAL - ELECTRICAL $26,182,680

426
427

428 E10 EQUIPMENT

429

430 E10 EQUIPMENT, GENERALLY

431
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432 112000 LOADING DOCK EQUIPMENT

433 111300 Loading dock equipment 1 ls 10,000.00 10,000

434

435 110620 THEATRICAL EQUIPMENT

436 Allowances

437 Stage curtains and rigging 1 ls 375,000.00 375,000

438 Stage lighting See electrical

439 Black box Theater curtains/ grid/ equipment 1 ls 75,000.00 75,000

440

441 113100 APPLIANCES

442 113100 Residential appliances - allowance 1 ls 50,000.00 50,000

443

444 114000 FOOD SERVICE EQUIPMENT

445 114000 Kitchen equipment - allowance 1 ls 1,205,550 1,205,550

446

447 115300 EDUCATIONAL EQUIPMENT

448 115313 Fume hoods 13 ea 15,000.00 195,000

449 Miscellaneous science/ prep room equipment - allow 1 ls 100,000.00 100,000

450 Refrigerator included in allowance

451 Ice machine included in allowance

452 Dishwasher   included in allowance

453 Safety goggle sterilizer included in allowance

454 Kilns 1 ls 15,000.00 15,000

455

456 116600 GYM EQUIPMENT

457 Allowance for gymnasium equipment 393,140 sf 1.50 589,710

458 High School - Main Gym, PE Alt, Weight Room 15,400 gsf included in LS allowance

459 116623 Gym/Fitness wall pads included in LS allowance

460 Basketball backstops included in LS allowance

461 Gymnasium dividing net included in LS allowance

462 Volleyball net and standards included in LS allowance

463 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes etc.

included in LS allowance

464 Digital scoreboard and shot clocks included in LS allowance

465 Middle School - Gym, Wrestling/Fitness,  Weight Room 15,150 gsf included in LS allowance

466 116623 Gym/Fitness/ Weight room wall pads included in LS allowance

467 Basketball backstops included in LS allowance

468 Gymnasium dividing net included in LS allowance

469 Volleyball net and standards - allow included in LS allowance

470 Miscellaneous equipment - retractable batting cages, mat hoist, chin-

up bars, climbing ropes, ballet bar etc.

included in LS allowance

471 Digital scoreboard and shot clocks included in LS allowance

472

473 126000 SEATING

474 126613 Retractable bleachers in High school Gymnasium 1,200 seat 275.00 330,000

475 126613 Retractable bleachers in Middle school Gymnasium 1,200 seat 275.00 330,000

476 SUBTOTAL 3,275,260          
477

478 TOTAL - EQUIPMENT $3,275,260

479

480

481 E20 FURNISHINGS

482

483 E2010 FIXED FURNISHINGS
484

485 126100 AUDITORIUM SEATING

486 126100 Auditorium seating (1000 seats) 1 ls 400,000.00 400,000

487

488 122100 WINDOW TREATMENT

489 122400 Rolling mesh shades at exterior glazing including premium for 

motorized at specialty areas

1 ls 350,000.00 350,000

490 122400 Interior roller shades @ sidelights and borrowed lites 1 ls 50,000.00 50,000

491

492 123553 CASEWORK 

493 123000 Casework package 393,140 gsf 12.00 4,717,680
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494 123000 SUBTOTAL 5,517,680          
495 123000

496 E2020 MOVABLE FURNISHINGS
497 All movable furnishings to be provided and installed by owner

498 SUBTOTAL NIC 
499

500 TOTAL - FURNISHINGS $5,517,680

501

502

503 F10 SPECIAL CONSTRUCTION

504

505 F10 SPECIAL CONSTRUCTION

506 SUBTOTAL -                     

507

508 TOTAL - SPECIAL CONSTRUCTION

509

510

511 F20 SELECTIVE BUILDING DEMOLITION

512

513 F2010 BUILDING ELEMENTS DEMOLITION

514 SUBTOTAL -                     

515

516 F2020 HAZARDOUS COMPONENTS ABATEMENT
517 See main summary for HazMat allowance See Summary

518 SUBTOTAL
519

SUBTOTAL $195,041,466
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SITEWORK OPTION 6A/6B

G SITEWORK

1 G10 SITE PREPARATION & DEMOLITION
2

3 GENERAL CONDITIONS 
5 311000 6' high site construction fence 10,000 lf 30.00 300,000           

6 311000 6' high site construction fence sliding gate 2 loc 10,000.00 20,000              

7 311000 Site construction entrance and removal/restoration 2 loc 12,000.00 24,000              

8 311000 Site construction fence maintenance 10,000 lf 10.00 100,000            

9 311000 Mobilization & Demobilization 1 ea 50,000.00 50,000              

10 311000 Temp laydown areas 1 ls 10,000.00 10,000              

11 311000 Construction offices area prep - allowance 1 ls 10,000.00 10,000              

12 311000 Wheel wash rack 1 ls 20,000.00 20,000              

13 311000 Engineering/layout 1 ls 50,000.00 50,000              

14 311000 As-builts 1 ls 5,000.00 5,000                 

15 311000 Concrete washout area 1 ea 2,500.00 2,500                 

16 311000 Snow removal 1 ls 125,000.00 125,000             

17 311000
PHASING 

18 Allowance for phasing 1 ls 500,000.00 500,000

19 Allowance for temporary roadways and parking 1 ls 150,000.00 150,000

20 311000 SITE DEMOLITION AND RELOCATIONS 
21 Demolish existing paving 188,000 sf 1.25 235,000            

22 311000 Demolish existing tennis courts 26,400 sf 1.25 33,000              

23 311000 Demolish curbing 9,300 lf 6.00 55,800               

24 311000 Demolish existing concrete walk 24,500 sf 2.25 55,125                

25 Demolish existing infield mix 17,300 sf 0.75 12,975                

26 311000 Demolish backstops, dugouts, etc. from existing fields 1 ls 50,000.00 50,000              

27 311000 Miscellaneous site demolition; furnishings, concrete pads, signs 

etc.

1 ls 25,000.00 25,000              

28
UTILITY DEMOLITION 

29 311000 Temp condition to keep waste water online during construction 1 ls 150,000.00 150,000            

30 311000 Allowance for utility removals 1 ls 250,000.00 250,000            

31 311000 311000 ROADWAY WORK  - Allowance for utility connections
32 Sawcut 500 lf 8.25 4,125

33 312000 Remove pavement 1,000 sf 3.50 3,500

34 312000 Temp pavement patching 1,000 sf 8.00 8,000

35 312000 Steel plates 1 ls 2,500.00 2,500

36 312000 Police details 7 dy 850.00 5,950

37 Permanent pavement patch 1,000 sf 10.00 10,000

38 VEGETATION & TOPSOIL MANAGEMENT 
39 Remove existing trees 320 ea 500.00 160,000            

40 312000 Strip + stockpile topsoil 19,333 cy 11.50 222,330            

41 312000 Strip + dispose topsoil 333 cy 11.50 3,830                 

42 312000 312000 SOIL DISPOSAL - conversion factor 1.7 to tons
43 312000 Load excess soils for disposal 333 cy 2.50 833

44 Less than RCS-1 - clean non-regulated 566 tn 25.00 14,150

45 Street sweeping allowance during hauling 1 ls 25,000.00 25,000              

46 EROSION & SEDIMENT CONTROL 
47 Silt Fence; installation and removal 10,000 lf 18.00 180,000            

48 Silt Sacks; installation and removal - allowance 1 ls 15,000.00 15,000               

49 Street sweeping & dust control allowance 1 ls 150,000.00 150,000            

50 Erosion Control monitoring & maintenance 1 ls 50,000.00 50,000              

51 SUBTOTAL 3,088,618         

52

53 312000 SITE EARTHWORK  

54 312000 Site cut to design subgrade 45,743 cy

55 Cut 45,743 cy 10.00 457,430             

56 Store cut onsite - assume 50% reused on site 22,872 cy 3.50 80,052              

57 Site cut processing 34,576 cy

58 Screen cut soils - incl. from building 34,576 cy 7.00 242,032            

59 Site fill to design subgrade 45,743 cy

60 Fill - from cut 22,872 cy 12.00 274,464             
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61 Fill - from building 11,704 cy 12.00 140,448             

62 Fill - imported common fill- allowance 11,167 cy 48.00 536,016             

63 Fill - imported common fill- for pool (diving depth) 1,852 cy 48.00 88,896              

64

65 SOIL DISPOSAL - conversion factor 1.7 to tons
66 Load excess soils for disposal 22,872 cy 3.50 80,052

67 Less than RCS-1 - clean non-regulated 38,882 tn 25.00 972,050

68

69 ESTABLISHING GRADE  
70 Sub grade establishment 1,235,060 sf 0.25 308,765             

71 Fine grading throughout the site 1,235,060 sf 0.35 432,271             

72

73
312000 GEOTHERMAL

74 Support of geothermal including groundwater/ dewatering 

measures

350 ea 5,000.00 1,750,000

75

76 HAZARDOUS MATERIALS  

77 UST removal allowance 2 ea 50,000.00 100,000

78 SUBTOTAL 5,462,476          

79

80 TOTAL - SITE PREPARATION $8,551,094

81

82 G20 SITE IMPROVEMENTS

83 ROADWAYS AND PARKING LOTS

84 Asphalt Paving; parking lots and roadway 337,850 sf

85 312000 gravel base; 12" thick 12,513 cy 50.00 625,650             

86 320000 asphalt top; 1.5" thick 3,230 tns 225.00 726,750             

87 320000 asphalt binder; 2.5" thick 5,375 tns 190.00 1,021,250          

88 Overlay Milled Roadways - any existing roads 187,500 sf

89 320000 1.5" Top Course 1,758 tn 225.00 395,550             

90 320000 Mill (Cold Plane) Existing Roadways 20,833 sy 8.00 166,664             

91 CURBING

92 320000 Vertical granite curb 11,680 lf 65.00 759,200

93 320000 ADA Curb cuts - allowance 1 ls 10,000.00 10,000

94 320000 ROAD MARKINGS AND SIGNS

95 320000 Parking spot 250 ea 85.00 21,250               

96 320000 Parking spot ADA 10 ea 250.00 2,500                 

97 320000 Sign allowance 1 ls 20,000.00 20,000              

98 Pavement markings allowance 1 ls 20,000.00 20,000              

99 Crosswalk hatching - allowance 1 ls 20,000.00 20,000              

100 SUBTOTAL 3,788,814          

101

102 PEDESTRIAN PAVING

103 312000 Concrete sidewalks - allowance 52,000 sf

104 320000 gravel base; 8" thick 1,290 cy 50.00 64,500               

105 Broom finish concrete paving; 5" thick 52,000 sf 15.00 780,000            

106 320000 Premium on 20% of total area in anticipation of specialty paving 10,400 sf 20.00 208,000            

107 320000 Concrete pads - allowance for utilities 500 sf

108 gravel base; 12" thick 19 cy 50.00 950                    

109 312000 Broom finish concrete paving; 8" thick 500 sf 21.00 10,500               

110 320000 SUBTOTAL 1,063,950          

111 320000
112 320000 SITE IMPROVEMENTS

113 320000 SITE FURNISHINGS - ALL ALLOWANCES

114 320000 Bollards - concrete filled steel 10 ea 900.00 9,000                

115 School sign 1 ea 25,000.00 25,000              

116 Bike racks 20 ea 850.00 17,000               

117 Flagpole - 30' Ht. 1 ea 7,000.00 7,000                 

118 320000 Flagpole foundation 1 ea 4,500.00 4,500                 

119 320000 Trash and Recycling receptacles 6 ea 2,500.00 15,000               

120 320000 Benches 8 ea 3,500.00 28,000              
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121 320000 Table and chairs 15 ea 4,500.00 67,500               

122 320000 Picnic tables 5 ea 4,000.00 20,000              

123 320000 Misc. site improvements 1 ls 250,000.00 250,000            

124 320000 320000 ATHLETIC EQUIPMENT 

125 320000 Softball

126 320000 Softball mound 1 loc 3,500.00 3,500                 

127 320000 Softball bases 1 set 2,500.00 2,500                 

128 Softball batters boxes 1 loc 3,500.00 3,500                 

129 Softball foul poles 2 ea 3,600.00 7,200                 

130 320000 Softball backstop 1 ea 75,000.00 75,000               

131 320000 Softball dugouts 2 ea 40,000.00 80,000              

132 320000 Softball player benches 4 ea 4,000.00 16,000               

133 320000 Allowance for other misc. athletic equipment 1 ls 25,000.00 25,000              

134 320000 SPORTS COURTS 

135 Basketball court 6,000 sf

136 312000 gravel base; 8" thick 149 cy 50.00 7,450                 

137 320000 asphalt top; 1.5" thick 56 tns 225.00 12,600               

138 320000 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

139 320000 Basketball court color coating 6,000 sf 4.00 24,000              

140 Basketball hoops 2 ea 6,500.00 13,000               

141 320000 Pavement play areas 6,000 sf

142 gravel base; 8" thick 149 cy 50.00 7,450                 

143 asphalt top; 1.5" thick 56 tns 225.00 12,600               

144 asphalt binder; 1.5" thick 56 tns 190.00 10,640               

145 Asphalt color coating 6,000 sf 4.00 24,000              

146 Tennis courts 27,000 sf

147 gravel base; 12" thick 1,000 cy 50.00 N/A

148 PT courts 3,000 sy 175.00 N/A

149 Tennis court nets 4 set 5,000.00 N/A

150 Tennis court fencing 700 lf 105.00 N/A

151 Tennis courts 27,000 sf

152 gravel base; 8" thick 670 cy 50.00 33,500               

153 asphalt top; 1.5" thick 253 tns 225.00 56,925               

154 asphalt binder; 1.5" thick 253 tns 190.00 48,070              

155 Asphalt color coating 27,000 sf 2.00 54,000              

156 Tennis court nets 4 set 5,000.00 20,000              

157 Tennis court fencing 700 lf 105.00 73,500               

158 Tennis court lighting 1 ls w_elec. 

159 PLAY AREAS

160 Playground - pour-in-place safety surfacing 3,000 sf

161 gravel base; 8" thick 74 cy 50.00 3,700                 

162 Pour-in-place safety surface 3,000 sf 36.00 108,000            

163 Edging 250 lf 45.00 11,250                

164 Fencing 250 lf 85.00 21,250               

165 Allowance for play equipment 1 ls 250,000.00 250,000            

166 FENCING

167 Allowance for visual shielding at mechanical area 1 ls 75,000.00 75,000               

168 Allowance for fencing, vehicular gates, etc 1 ls 325,000.00 325,000            

169 SUBTOTAL 1,858,275          

170

171 320000 SITE WALLS

172 Allowance for retaining walls 1 ls 250,000.00 250,000            

173 SUBTOTAL 250,000            

174

175 Landscaping

176 312000 TOPSOIL

177 312000 Screen topsoil 19,000 cy 7.50 142,500             
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PSR Options Cost Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK OPTION 6A/6B

178 312000 Export tailings from screening process - assume clean rock 5,700 cy 8.50 48,450               

179 329900 Amend/Place  13,300 cy 20.00 266,000            

180 Soil and mulch at planting areas; 12" thick - allowance 1,500 cy 80.00 120,000            

181 329900 LAWN AND SEED 584,000 sf

182 329900 Topsoil 6" thick - required 10,815 cy incl. above

183 329900 Scarify subgrade 584,000 sf 0.25 146,000            

184 329900 Power rake and hydroseed disturbed areas 584,288 sf 0.35 204,501             

185 320000 ATHLETIC LANDSCAPING 126,600 sf

186 329900 Topsoil 6" thick - required 2,344 cy incl. above

187 Scarify subgrade 126,600 sf 0.25 31,650               

188 Natural grass field 126,600 sf

189 329900 Lawn seeding 126,600 sf 0.55 69,630               

190 Irrigation 126,600 sf 1.75 221,550             

191 329900 Softball Infield Mix 16,900 sf

192 Infield mix 341 tn 225.00 76,725               

193 328400 Sand gravel fill; 8" thick 413 cy 48.00 19,824               

194 TREES

195 Allowance for trees 1 ls 250,000.00 250,000            

196 SHRUBS AND GROUND COVERS

197 Allowance for shrubs 1 ls 100,000.00 100,000            

198 Allowance for groundcovers 1 ls 100,000.00 100,000            

199 MAINTENANCE 

200 1-yr plant maintenance 1 ls 67,500.00 67,500               

201 IRRIGATION

202 Irrigation area - allowance for plant beds sf NR

203 Irrigation area - allowance for lawn areas sf NR

204 SUBTOTAL 1,864,330          

205

206 TOTAL - SITE IMPROVEMENTS $8,825,369

207

208 G30 CIVIL MECHANICAL UTILITIES

209
330000 WATER UTILITIES

210 210000 6" CLDI - include fire loop allowance around entire building 3,500 lf 47.00 164,500

211 210000 Fire department connection; one for each structure 5 ea 2,500.00            12,500

212 210000 Gate valve - allowance 1 ls 5,000.00            5,000

213 210000 Fire hydrant - allowance 1 ls 25,000.00          25,000

214 210000 Thrust blocks - allowance 1 ls 5,000.00            5,000

215 210000 2" domestic service - field house 380 lf 67.50 25,650

216 210000 2" domestic service - garage 250 lf 67.50 16,875

217 2" domestic service - pool 250 lf 67.50 16,875

218 331000
CONNECTIONS 

219 Connect to existing water line; 6/8/10 (in roadway) 2 ea 15,000.00           30,000

220 331000
EXCAVATION & BACKFILL 4,380 lf

221 DI gravity piping excavation 3,893 cy 52.75 205,356

222 312000 Trench bedding 876 cy 38.50 33,726

223 Pressure test & chlorinate 4,380 lf 5.00 21,900

224 312000 SUBTOTAL 562,382             

225 312000

226 312000 332000 SANITARY SEWER 
227 312000 10" PVC 600 lf 65.00 39,000

228 4" PVC - field house 950 lf 10.00 9,500

229 4" PVC - garage 150 lf 10.00 1,500

230 4" PVC - pool 250 lf 10.00 2,500

231 333000 SMH - assume every 400' 5 ea 4,800.00 24,000              

232 333000 Oil water separator at maintenance building 1 ea 15,000.00 15,000               

233 Pump station 3 ea 325,000.00 975,000            

234 15,000G holding tank 1 ea 100,000.00 100,000            

235 Drainfield allowance 1 ls 1,000,000.00 1,000,000        
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK OPTION 6A/6B

236 334000 333000 CONNECTIONS 
237 Connect to existing structure (inside site) 1 ea 5,000.00 5,000

238
312000 EXCAVATION & BACKFILL - Gravity 1,950 lf

239 PVC gravity piping excavation 2,167 cy 52.75 114,309

240 Trench bedding 578 cy 38.50 22,253

241 Pressure test 1,950 lf 4.00 7,800

242 SUBTOTAL 2,315,862          
243

244
334000 STORM DRAINAGE 

245 Drainage allowance 432,350 sf 10.00 4,323,500         

246 SUBTOTAL 4,323,500         
247

248 TOTAL - SITE  MECHCANICAL UTILITIES $7,201,744

249

250 G40 ELECTRICAL UTILITIES

251 260000 Electrical Requirements

252 Excavation, backfill & concrete 1 ls 150,000.00 150,000

253 SUBTOTAL 150,000

254

255 Power

256 Primary , Secondary and Generator services, service from 

transformer

1 ls 250,000.00 250,000

257 Communications     

258 Communications ductbank 1 ls 35,000.00 35,000

259 Site Security

260 Site security 1 ls 50,000.00 50,000

261 Site Lighting

262 Site Lighting and circuitry 1 ls 400,000.00 400,000

263 Sports Lighting

264 Tennis court lighting and circuitry 1 ls 60,000.00 60,000

265 EV Stations

266 Electric vehicle charging station allow, rough-in only 1 ls 30,000.00 30,000

267 SUBTOTAL 825,000            

268 TOTAL - SITE  ELECTRICAL UTILITIES $975,000

269

270

TOTAL - SITE DEVELOPMENT $25,553,207
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

HVAC OPTION A

OPTION A

1 Geothermal + Water Source Heat Pumps

2 230000 Geothermal Well Field 

3 230000 Closed loop wells; 600 ft deep, 2.75 tons per well, 950tons total 350 ea 39,000.00 13,650,000

4 230000 Equipment 

5 Water source heat pumps equipment 393,140 sf 13.00 5,110,820

6 230000 Unitary water source heat pumps serving Academic Spaces, 

Administration Spaces, Cafetorium's, Kitchens , Office & Storage

incl above

7 230000 Multi-stage water source heat pump w/hot gas reheat - serving 

gymnasiums, auditoriums, town facilities and fieldhouse

incl above

8 230000 Single heat pump serving 2 classrooms - Direct ventilation classroom 

heat pump 

incl above

9 230000 Office, Storage served by unitary water sourced heat pump incl above

10 230000 Soul service water sourced heat pump - elevator RM incl above

11 230000 Water to water, reverse cycle, heat pump, chiller unit -  condition and 

dehumidify the outside air (serves the DOAS)

200 tons 2,500.00 500,000

12 230000 Min split systems -  (IT, Electric, EMR) 8 ea 12,000.00 96,000

13 230000 Electric boiler - assumed 2 ea 40,000.00 80,000
14 230000 Hydronic specialties 1 ls 50,000.00 50,000

15 230000 Plate and frame heat exchangers 1 ea 20,000.00 20,000

16 230000 Groundwater Pumps w/ VFD 2 ea 60,000.00 120,000

17 230000 DOAS 01:  CW/HW Water Coils, UV Lamp w/ERW 20,000 cfm 28.00 560,000

18 230000 DOAS 02:  CW/HW Water Coils, UV Lamp w/ERW 20,000 cfm 28.00 560,000

19 230000 DOAS 03:  CW/HW Water Coils, UV Lamp w/ERW 13,000 cfm 28.00 364,000

20 230000 DOAS 04:  CW/HW Water Coils, UV Lamp w/ERW 13,000 cfm 28.00 364,000

21 230000 MAU-1,  Kitchen- assumed 10,000 cfm 20.00 200,000

22 230000 Allowance for additional AHU Capacity 393,140 gsf 5.00 1,965,700          

23 230000 Kitchen Grease Hood Exhaust Fan 1 ea 15,000.00 15,000

24 230000 Kitchen Dishwasher Exhaust Fan 1 ea 7,500.00 7,500                 

25 230000 Miscellaneous exhaust fans 393,140 gsf 1.50 589,710             

26 230000 Perimeter heating equipment 393,140 gsf 3.00 1,179,420          

27 230000 Sheet Metal & Accessories

28 230000 Ductwork, VAVs, sound attenuators, RGDs and accessories 393,140 gsf 18.00 7,076,520         

29 230000 Duct insulation 393,140 gsf 5.00 1,965,700          

30 230000 Mech. Piping

31 230000 Mech  water piping, valves, fittings 393,140 gsf 6.00 2,358,840         

32 230000 Refrigerant Piping

33 230000 Split system refrigerant piping 8 ea 7,500.00 60,000              

34 230000 Condensate Drain Piping

35 230000 Condensate piping with fittings & hangers 393,140 gsf 0.50 196,570             

36 230000 Insulation

37 230000 Pipe insulation 393,140 gsf 1.50 589,710

38 230000 Automatic Temperature Controls

39 230000 HVAC controls and BMS, DDC 393,140 gsf 8.50 3,341,690

40 230000 Testing & Balancing

41 230000 Testing and balancing 393,140 gsf 1.00 393,140

42 230000 Miscellaneous

43 230000 Project management, job conditions, rigging and miscellaneous 1 ls 4,141,400.00 4,141,400

44 SUBTOTAL 45,555,720

Markups 30% 45,555,720 13,666,716

SUBTOTAL 13,666,716

TOTAL - HVAC OPTION A $59,222,436
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

HVAC OPTION B

BASE ESTIMATE 

230000 Geothermal + Water Source Heat Pumps

230000 OPTION A (1) ls (45,555,720.00) (45,555,720)

230000

OPTION B

1 Geothermal  + 4 Pipe Fan Coil

2 230000 Geothermal Well Field 
3 230000 Closed loop wells; 600 ft deep, 2.75 tons per well, 950tons total 350 ea 39,000.00 13,650,000

4 230000 Equipment 

5 230000 Water Source Heat Pump 1,050 ton 2,500.00 2,625,000

6 230000 Fan coil units - HW/CW 4 pipe 393,140 gsf 7.00 2,751,980

7 230000 Water to water, reverse cycle, heat pump, chiller unit -  condition and 

dehumidify the outside air (serves the DOAS)

Not Required in this option

8 230000 Min split systems -  (IT, Electric, EMR, Elevator RM) 4 ea 12,000.00 48,000

9 230000 Electric boiler - assumed 2 ea 40,000.00 80,000

10 230000 Hydronic specialties 1 ls 50,000.00 50,000
11 230000 Plate and frame heat exchangers 1 ea 20,000.00 20,000
11 230000 Groundwater Pumps w/ VFD 2 ea 60,000.00 120,000
12 230000 CW & HW Pumps w/ VFD 4 ea 50,000.00 200,000
13 230000 DOAS 01:  CW/HW Water Coils, UV Lamp w/ERW 20,000 cfm 28.00 560,000
14 230000 DOAS 02:  CW/HW Water Coils, UV Lamp w/ERW 20,000 cfm 28.00 560,000
15 230000 DOAS 03:  CW/HW Water Coils, UV Lamp w/ERW 13,000 cfm 28.00 364,000

16 230000 DOAS 04:  CW/HW Water Coils, UV Lamp w/ERW 13,000 cfm 28.00 364,000

17 230000 MAU-1,  Kitchen- assumed 10,000 cfm 20.00 200,000

18 230000 Allowance for additional AHU Capacity 393,140 gsf 5.00 1,965,700                

19 230000 Kitchen Grease Hood Exhaust Fan 1 ea 15,000.00 15,000

20 230000 Kitchen Dishwasher Exhaust Fan 1 ea 7,500.00 7,500                        

21 230000 Miscellaneous exhaust fans 393,140 gsf 1.50 589,710                    

22 230000 Perimeter heating equipment 393,140 gsf 3.00 1,179,420                 

23 230000 Sheet Metal & Accessories

24 230000 Ductwork, VAVs, sound attenuators, RGDs and accessories 393,140 gsf 18.00 7,076,520                

25 230000 Duct insulation 393,140 gsf 5.00 1,965,700                

26 230000 Mech. Piping

27 230000 Hot and Chilled water piping, valves, fittings 393,140 gsf 12.00 4,717,680                

28 230000 Refrigerant Piping

29 230000 Split system refrigerant piping 4 ea 7,500.00 30,000                    

30 230000 Condensate Drain Piping

31 230000 Condensate piping with fittings & hangers 393,140 gsf 0.50 196,570                    

32 230000 Insulation

33 230000 Pipe insulation 393,140 gsf 4.00 1,572,560

34 230000 Automatic Temperature Controls

35 230000 HVAC controls and BMS, DDC 393,140 gsf 8.50 3,341,690

36 230000 Testing & Balancing

37 230000 Testing and balancing 393,140 gsf 1.00 393,140

38 230000 Miscellaneous

39 230000 Project management, job conditions, rigging and miscellaneous 1 ls 4,480,000 4,480,000

40 SUBTOTAL 49,124,170

TOTAL $3,568,450

Markups 30% 3,568,450 1,070,535 1,070,535

SUBTOTAL 4,638,985

TOTAL - HVAC OPTION B ADD $4,638,985
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

HVAC OPTION C

BASE ESTIMATE 

230000 Geothermal + Water Source Heat Pumps

230000 OPTION A (1) ls 45,555,720.00 (45,555,720)

230000 Support of geothermal including groundwater/ dewatering measures (350) ea 5,000.00 (1,750,000)

230000 SUBTOTAL (47,305,720)

OPTION C

1 Air Source Heat Pump + 4 Pipe Fan Coil

2 230000 Equipment 

3 230000 Air Source Heat Pump 1,200 ton 3,500.00 4,200,000

4 230000 Fan coil units - HW/CW 4 pipe 393,140 sf 7.00 2,751,980

5 230000 Water to water, reverse cycle, heat pump, chiller unit -  condition and 

dehumidify the outside air (serves the DOAS)

Not Required in this option

6 230000 Min split systems -  (IT, Electric, EMR & Elevator RMs) 12 ea 12,000.00 144,000

7 230000 Electric boiler - assumed 2 ea 40,000.00 80,000

8 230000 Hydronic specialties - 2 Skids 1 ls 100,000.00 100,000
9 230000 CW & HW Pumps w/ VFD 6 ea 50,000.00 300,000

10 230000 Plate and frame heat exchangers 2 ea 20,000.00 40,000

11 230000 DOAS 01:  CW/HW Water Coils, UV Lamp w/ERW 40,000 cfm 28.00 1,120,000

12 230000 DOAS 02:  CW/HW Water Coils, UV Lamp w/ERW 26,000 cfm 28.00 728,000

13 230000 MAU-1,  Kitchen- assumed 10,000 cfm 20.00 200,000

14 230000 Allowance for additional AHU Capacity 393,140 gsf 5.00 1,965,700          

15 230000 Kitchen Grease Hood Exhaust Fan 1 ea 15,000.00 15,000

16 230000 Kitchen Dishwasher Exhaust Fan 1 ea 7,500.00 7,500                 

17 230000 Miscellaneous exhaust fans 393,140 gsf 1.50 589,710             

18 230000 Perimeter heating equipment 393,140 gsf 3.00 1,179,420          

19 230000 Sheet Metal & Accessories

20 230000 Ductwork, VAVs, sound attenuators, RGDs and accessories 393,140 gsf 18.00 7,076,520         

21 230000 Duct insulation 393,140 gsf 5.00 1,965,700          

22 230000 Mech. Piping

23 230000 Hot, Chilled & dual temp. water piping, valves, fittings ( 3 loops) 393,140 gsf 16.00 6,290,240         

24 230000 Refrigerant Piping

25 230000 Split system refrigerant piping 12 ea 7,500.00 90,000              

26 230000 Condensate Drain Piping

27 230000 Condensate piping with fittings & hangers 393,140 gsf 0.50 196,570             

28 230000 Insulation

29 230000 Pipe insulation 393,140 gsf 6.00 2,358,840

30 230000 Automatic Temperature Controls

31 230000 HVAC controls and BMS, DDC 393,140 gsf 8.00 3,145,120

32 230000 Testing & Balancing

33 230000 Testing and balancing 393,140 gsf 1.00 393,140

34 230000 Miscellaneous

35 230000 Project management, job conditions, rigging and miscellaneous 1 ls 3,493,700.00 3,493,700

36 SUBTOTAL 38,431,140

TOTAL (8,874,580)        

Markups 30% (8,874,580) (2,662,374) (2,662,374)

SUBTOTAL (11,536,954)

TOTAL -  HVAC OPTION C DEDUCT ($11,536,954)
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

HVAC OPTION D

1 BASE ESTIMATE

2 230000 Geothermal + Water Source Heat Pumps

3 230000 SUBTOTAL (1) ls 45,555,720.00 (45,555,720)

4 Support of geothermal including groundwater/ dewatering measures (350) ea 5,000.00 (1,750,000)

5 SUBTOTAL (47,305,720)

6

7 OPTION D

8 Geothermal  + Air Source Heat Pump Hybrid (70/30 Ratio)

9 230000 Geothermal Well Field 
10 230000 Closed loop wells; 600 ft deep, 2.75 tons per well, 950 tons total 250 ea 39,000.00 9,750,000

11 230000 Equipment 

12 230000 Air Source Heat Pump 450 ton 3,500.00 1,575,000

13 230000 Fan coil units - HW/CW 4 pipe 393,140 sf 8.00 3,145,120

14 230000 Water to water, reverse cycle, heat pump, chiller unit -  condition and 

dehumidify the outside air (serves the DOAS)

Not Required in this option

15 230000 Min split systems -  (IT, Electric, EMR & Elevator RMs) 12 ea 12,000.00 144,000

16 230000 Electric boiler - assumed 2 ea 40,000.00 80,000

17 230000 Hydronic specialties - 2 Skids 1 ls 100,000.00 100,000

18 230000 CW & HW Pumps w/ VFD 6 ea 50,000.00 300,000

19 230000 Plate and frame heat exchangers 2 ea 20,000.00 40,000

20 230000 DOAS 01:  CW/HW Water Coils, UV Lamp w/ERW 40,000 cfm 28.00 1,120,000

21 230000 DOAS 02:  CW/HW Water Coils, UV Lamp w/ERW 26,000 cfm 28.00 728,000

22 230000 MAU-1,  Kitchen- assumed 10,000 cfm 20.00 200,000

23 230000 Allowance for additional AHU Capacity 393,140 gsf 5.00 1,965,700          

24 230000 Kitchen Grease Hood Exhaust Fan 1 ea 15,000.00 15,000

25 230000 Kitchen Dishwasher Exhaust Fan 1 ea 7,500.00 7,500                 

26 230000 Miscellaneous exhaust fans 393,140 gsf 1.50 589,710             

27 230000 Perimeter heating equipment 393,140 gsf 3.00 1,179,420          

28 230000 Sheet Metal & Accessories

29 230000 Ductwork, VAVs, sound attenuators, RGDs and accessories 393,140 gsf 18.00 7,076,520         

30 230000 Duct insulation 393,140 gsf 5.00 1,965,700          

31 230000 Mech. Piping

32 230000 Hot, Chilled & dual temp. water piping, valves, fittings 393,140 gsf 12.00 4,717,680          

33 230000 Refrigerant Piping

34 230000 Split system refrigerant piping 12 ea 7,500.00 90,000              

35 230000 Condensate Drain Piping

36 230000 Condensate piping with fittings & hangers 393,140 gsf 0.50 196,570             

37 230000 Insulation

38 230000 Pipe insulation 393,140 gsf 6.00 2,358,840

39 230000 Automatic Temperature Controls

40 230000 HVAC controls and BMS, DDC 393,140 gsf 8.50 3,341,690

41 230000 Testing & Balancing

42 230000 Testing and balancing 393,140 gsf 1.00 393,140

43 230000 Miscellaneous

44 230000 Project management, job conditions, rigging and miscellaneous 1 ls 4,108,000.00 4,108,000

45 230000 Support of geothermal including groundwater/ dewatering measures 250 ea 5,000.00 1,250,000

45 230000 SUBTOTAL 46,437,590

TOTAL (868,130)           

Markups 30% (868,130) (260,439) (260,439)

SUBTOTAL (1,128,569)

TOTAL -  HVAC OPTION D DEDUCT ($1,128,569)
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